UBUHLEBEZWE MUNICIPALITY

CONSTRUCTION OF STUART DRIVE IN WARD 2

6CE or HIGHER
CSD REGISTRATION NO.:

BID NO: UBU-B-02/08/20

Name of Tenderer

Telephone Number

Fax Number

Address

BBBEE Level

Tender Sum

CIDB (CRS) No

THIS TENDER CLOSES AT 12H00

AT PEACE INITIATIVE HALL, IXOPO
ON THE 18™ OF SEPTEMBER 2020

NO LATE SUBMISSIONS WILL BE CONSIDERED

UBUHLEBEZWE MUNICIPALITY
P O Box 132
IXOPO
3276
Tel: (039) 834 7700
Fax: (039) 834 1168



MBD 1

PART A
INVITATION TO BID
YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY)
BID NUMBER: [ UBU-B-02/08/20 [ CLOSING DATE: [ 18 SEPTEMBER 2020 [ CLOSING TIME: [ 12H00

DESCRIPTION | CONSTRUCTION OF STUART DRIVE IN WARD 2

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7).

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID
BOX SITUATED AT (STREET ADDRESS

Ubuhlebezwe Local Municipality

29 Margaret Street

Ixopo

3276

SUPPLIER INFORMATION

NAME OF BIDDER

POSTAL ADDRESS

STREET ADDRESS

TELEPHONE NUMBER CODE ‘ | NUMBER ‘
CELLPHONE NUMBER

FACSIMILE NUMBER CODE ‘ | NUMBER ‘
E-MAIL ADDRESS

VAT REGISTRATION NUMBER

TAX COMPLIANCE STATUS TCS PIN: ‘ OR ‘ CSD No:

B-BBEE STATUS LEVEL VERIFICATION [ Yes B-BBEE STATUS [ Yes
CERTIFICATE LEVEL SWORN

[TICK APPLICABLE BOX] [ No AFFIDAVIT ] No

[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE
SUBMITTED IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE]

ARE YOU THE ACCREDITED [Ives [INo ARE YOU A FOREIGN [IYes [ INo
REPRESENTATIVE IN SOUTH AFRICA BASED SUPPLIER FOR

FOR THE GOODS /SERVICES /WORKS [IF YES ENCLOSE PROOF] THE GOODS /SERVICES | [IF YES, ANSWER PART B:3 ]
OFFERED? /WORKS OFFERED?

TOTAL NUMBER OF ITEMS OFFERED TOTAL BID PRICE R

SIGNATUREOFBIDDER | e, DATE

CAPACITY UNDER WHICH THIS BID IS

SIGNED

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO:
DEPARTMENT CONTACT PERSON

CONTACT PERSON TELEPHONE NUMBER

TELEPHONE NUMBER FACSIMILE NUMBER

FACSIMILE NUMBER E-MAIL ADDRESS

E-MAIL ADDRESS




PART B

1.

TERMS AND CONDITIONS FOR BIDDING
BID SUBMISSION:

1.1.

1.2.
1.3.

BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE
ACCEPTED FOR CONSIDERATION.

ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED-(NOT TO BE RE-TYPED) OR ONLINE

THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY
OTHER SPECIAL CONDITIONS OF CONTRACT.

2. TAXCOMPLIANCE REQUIREMENTS

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS
TO ENABLE THE ORGAN OF STATE TO VIEW THE TAXPAYER'S PROFILE AND TAX STATUS.

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING.
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH
THE WEBSITE WWW.SARS.GOV.ZA.

24 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.

26 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST
SUBMIT A SEPARATE TCS CERTIFICATE / PIN / CSD NUMBER.

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A
CSD NUMBER MUST BE PROVIDED.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. ISTHE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)? [1 YES [INO

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA? ] YES [INO

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA? ] YES [INO

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA? ] YES [INO

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION? (1 YES [INO

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT
REGISTER AS PER 2.3 ABOVE.

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID.
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE.

SIGNATURE OF BIDDER: e

CAPACITY UNDERWHICHTHISBID ISSIGNED: o

DATE:




UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

GENERAL TENDER INFORMATION

TENDER ADVERTISED

CIDB CONTRACTOR GRADING

COMPULSORY CLARIFICATION MEETING

VENUE FOR CLARIFICATION MEETING

CLOSING DATE

CLOSING TIME

CLOSING VENUE

INSTRUCTIONS

21 AUGUST 2020

6CE or HIGHER

01 SEPTEMBER 2020

PEACE INITIATIVE HALL
IXOPO

3276

18 SEPTEMBER 2020

12H00

PEACE INITIATIVE HALL
IXOPO

3276

Bid submission must be submitted in a
sealed envelope clearly marked “Bid
name and Bid number” containing the
Tender Documents

(Completed in all respects including
C.1.1 Form of Offer) plus any additional
supporting documentation into the tender
box.




UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
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BID NO. UBU-B-02/08/20 T
Construction of Stuart Drive in Ward 2 Tendering Procedures

PART T1: TENDERING PROCEDURES




BID NO. UBU-B-02/08/20

Construction of Stuart Drive in Ward 2

T1.1

Tender Notice and Invitation to Tender

TENDER NOTICE AND INVITATION TO TENDER

UBUHLEBEZWE LOCAL MUNICIPALITY

Ubuhlebezwe Municipality invites suitable, qualified, and experienced service providers to provide
services to the municipality.

PROJECT BID CiDB Compulsory | AVAILABILITY OF NON- CLOSING
NAME NUMBER | GRADE | Briefing TENDER REFUNDABLE | DATE
Session BOCUMENTS PRICE
Construction UBU-B- 6CE or | 01t September | NB: Documents willbe | R 1458.61 per | 18"
of Stuart 02/08/20 Higher 2020 at 10h00 | available from the 25" | doc. Cashier's | September
Drive- Ward 2 of August 2020 at Office, 29 2020 at
Venue: Peace 08h00. Cut-off for EFT
Initiative Hall purchases: 28 August g/lt?;%?ret 12h00

2020 @ 17h00.
Cut-off for purchase
through our cashier:
31st August 2020 @
15h30.

Cut-off for confirmation
to attend briefing: 28"
August 2020

(100% local manufactured steel must be supplied; MBD 6.2 local production & content must be
completed for Stuart Drive)

BID Documents clearly marked the bid name and the relevant BID No. must be placed in the
tender box at the entrance of Peace Initiative Hall where bids will be opened in public. The name
and address of the bidder must be clearly written on the sealed envelope containing the bid
documents.

NB: Latecomers will not be admitted. Only tenderers with the tender documents will be allowed to
attend the briefing session. Tenderers to send confirmation to attend briefing via email to
nngewu@ubuhlebezwe.gov.za indicating company name and representative. Should the number
exceed 40, two sessions will be held and communication will be sent to all bidders prior the
briefing date. Tender documents will also be available free of charge on www.etenders.gov.za and
www.ubuhlebezwe.gov.za. Tenderers without a face mask will not be allowed to attend the briefing
session and you will required to be at the briefing venue by 09h30 in order to ensure compliance
with COVID-19 regulations (sanitizing, screening, social distancing, etc.). Tenderers who fail to
meet the stated time will not be allowed to the venue. Any person who will be found with a body
temperature of 38°C and above will not be allowed in the venue.

Enquiries regarding this notice may be directed as follows:
Attention Mr. S. B. Mkhwanazi

SCM related matters may be directed to Ms. Sityata (ssityata@ubuhlebezwe.gov.za) Tel: 039-834
7700, Fax 039-834 1168.




BID NO. UBU-B-02/08/20 T1.1
Construction of Stuart Drive in Ward 2 Tender Notice and Invitation to Tender

Late Bids or bids received by way of post, facsimile or e-mail will, under no circumstances, be
considered. The Ubuhlebezwe Municipality subscribes to the Preferential Procurement Framework
Act, Act 5 of 2000. The 80/20 principle applies to this bid. Bids shall be valid for 90 days. The
Ubuhlebezwe Local Municipality does not bind itself to accepting the lowest or any bid, either
wholly or in part or give any reason for such action. If the price offered by the tenderer is not
market related the municipality may not award the contract to that tenderer and may negotiate for
market related price with the tenderer, failing which negotiate with the next highest scoring
tenderer or the tender may be cancelled.

Mr. G.M Sineke
Municipal Manager




BID NO. UBU-B-02/08/20
Construction of Stuart Drive in Ward 2

T1.1

Tender Notice and Invitation to Tender

COPY OF TENDER NOTICE AND INVITATION TO TENDER

29 Margarct Strcct - Fo box 152
]"OPO ‘ 7 Ixopo

Lk (DA 22

Tel:039 8347700 Fax:0%9 8341168

£ _mail: mm@ubuhlebezwe.gov.za

UBUHLEBEZWE MUNICIPALITY

Webpage: www.ubublebezwe.gov.za

INVITATION TO BID
Ubuhlebezwe Municipality invites suitable, qualified, and experienced service provider to provide
services to the municipality.

CIDB
PROJECT NAME | BID NUMBER | Grade Compulsory AVAEILABILITY OF NON CLOSING
Briefing session TENDER DOCUMENTS REFUNDABLE | DATE
PRICE
Construction of UBU-B- NB: Documents will be
Sangewaba 01/08/20 availnble from the 25" August
Sponsfield 01" September 2020 at 8h00.
Construction of UBU-B- 2020 at 10h00 Cut-off for EFT purchases: 28 | R 1438.61 per
Stuart Drive- Ward | 02/08/20 August 2020 @17h00 doc. Cashier’s
2 SCEor Venue: Peace Cut-off for purchase through | Office.29
Higher Initiative Hall our cashiers: 31* August 202¢ | Margaret Street
@15h30
Cut-off for confirmation to 18k
attend briefing: 28" August September
2020 2020 at
12h00
Suppiy & Deliven UBU-B- NB: Documents will be R 424.46 per doc.
of ANPR System ( 03/08/20 available from the 01* Cashier’s
Traffic) September 2020 at 8h00. Office.29
N/A Cut-off for EFT purchases: Margaret Street
09" September 2020 @17h0¢
Cut-off for purchase through
our cashiers: 11" September
2020 @15h30

(100% local manufactured steel must be supplied & MBD 6.2 local production & content must
be compieted for the Sangewaba Sportfield and Stuart Drive)

BID Documents clearly marked the'* bid name and the relevant BID NO.’* must be deposited in the

tender box at the entrance of Peace Initiative Hall where bids will be opened in public. The name and address of
the bidder must be clearly written on the sealed envelope containing the bid.

NB: Latecomers will not be admitted. Only tenderers with tender documents will be allewed to attend
the briefing session. Tenderers to send confirmation to attend briefing via email to

nngewu@ ubuhlebezwe.oov.za indicating company name and representative. Should the number exceed
40 two session will be held and communication will be seat to all bidders prior the briefing date. Tender
documents will also be available free of charge on www.ctenders.cov.za and www.ubuhlebezwe.gov.za .
Tenderers without a JTace mask will not be allowed to attend the briefing session and you will be required
to be at the briefing venue by 09h30 in order to ensure compliance with Covid 19 regulations (sanitizing,
screening, social distancing etc.). Tenderers who fail to meet the stated time will not be allowed to the
venue. Any person who will be found with a body temperature of 38°C and above will not be allowed in




BID NO. UBU-B-02/08/20 T1.1
Construction of Stuart Drive in Ward 2 Tender Notice and Invitation to Tender

the venue.

Enquiries regarding this notice may be directed as follows:

Attention: Mr S B Mkhwanazi for Sangcwaba Sport field and Stuart Drive

(sbmhhw anaziaubuhlebezwe.cov.za). Mrs N C Mohau for ANPR (ncmoha ¢'ubuhlebezwe.gov.za). and SCM
related matters Ms S Sitvata (ssitvataZubuhlebezwe.cov.za) Tel: 039 — 834 7700 Fax: 039 — 834 1168

Late bids or bids received by way of post, facsimile or e-mail will, under no circumstances, be considered.
The Ubuhlebezwe Municipality subscribes to the Preferential Procurement Framework Act. Act 5 of 2000. The
80/20 principle applies to this bid. Bids shall be valid for a period of 90 days. The Ubuhlebezwe Local
Municipality does not bind itself to accepting the lowest. or any bid. either wholly or in part or give any reason
for such action. If the price offered by tenderer is not market related the municipality may not award the contract
10 that tenderer and may' negotiate for market related price with the tenderer. failing which negotiate with the next
highest scoring tenderer or the tender may be cancelled.

Mr. GMY. Sineke
Municipal Manager




BID NO. UBU-B-02/08/20 T1.1.1
Construction of Stuart Drive in Ward 2 T1.1.1 LOCALITY PLAN: CLARIFICATION MEETING VENUE Clarification Meeting Venue

LOCALITY PLAN : Peace Initiative Hall, Ixopo.

1. Head south on R56 toward
R56

1.5km

2. Turn right toward Centenary
Rad
47Tm

3. Continue onto Centenary Rd

850 m

B2 centenary Road




BID NO. UBU-B-02/08/20 T1.2
Construction of Stuart Drive in Ward 2 Tender Data

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

T1.2 TENDER DATA
T1.21 Standard Conditions of Tender

The conditions of tender are the Standard Conditions of Tender as
contained in of Board Notice 136 of 2016 in Government Gazette No
38960 of 10 July 2016, Construction Industry Development Board (CIDB)
Standard for  Uniformity in  Construction Procurement (see
www.cidb.org.za). Annexure F and Table G1 of that notice are
reproduced without amendment or alteration for the convenience of
tenderers in the following pages:

F1. General
F1A1. Actions
F1.1.1 The employer and each Tenderer submitting a tender offer

shall comply with these conditions of tender. In their dealings
with each other, they shall discharge their duties and
obligations as set out in F.2 and F.3, timeously and with
integrity, and behave equitably, honestly and transparently,
comply with all legal obligations and not engage in
anticompetitive practices.

F1.1.2 The employer and the Tenderer and all their agents and
employees involved in the tender process shall avoid
conflicts of interest and where a conflict of interest is
perceived or known, declare any such conflict of interest,
indicating the nature of such conflict. Tenderers shall declare
any potential conflict of interest in their tender submissions.
Employees, agents and advisors of the employer shall
declare any conflict of interest to whoever is responsible for
overseeing the procurement process at the start of any
deliberations relating to the procurement process or as soon
as they become aware of such conflict, and abstain from any
decisions where such conflict exists or recuse themselves
from the procurement process, as appropriate.

Note:

1) A conflict of interest may arise due to a conflict of
roles which might provide an incentive for improper
acts in some circumstances. A conflict of interest can
create an appearance of impropriety that can
undermine confidence in the ability of that person to
act properly in his or her position even if no improper
acts result.

2) Conflicts of interest in respect of those engaged in the
procurement process include direct, indirect or family



BID NO. UBU-B-02/08/20

Construction of Stuart Drive in Ward 2

T1.2
Tender Data

F1.1.3.

F1.2

F1.3

F1.3.1

F1.3.2

F1.33

interests in the tender or outcome of the procurement
process and any personal bias, inclination, obligation,
allegiance or loyalty which would in any way affect
any decisions taken.

The employer shall not seek and a Tenderer shall not submit
a tender without having a firm intention and the capacity to
proceed with the contract.

Tender Documents

The documents issued by the employer for the purpose of a
tender offer are listed in the tender data.

Interpretation

The tender data and additional requirements contained in the
tender schedules that are included in the returnable
documents are deemed to be part of these conditions of
tender.

These conditions of tender, the tender data and tender
schedules which are only required for tender evaluation
purposes, shall not form part of any contract arising from the
invitation to tender.

For the purposes of these conditions of tender, the following
definitions apply:

a) conflict of interest means any situation in which :

i). someone in a position of trust has competing
professional or personal interests which make it
difficult to fulfil his or her duties impartially;

ii). an individual or organisation is in a position to
exploit a professional or official capacity in some
way for their personal or corporate benefit; or

iii). incompatibility or contradictory interests exist
between an employee and the organisation which
employs that employee.

b) comparative offer means the price after the factors of a
non-firm price and all unconditional discounts it can be
utilised to have been taken into consideration.

c) corrupt practice means the offering, giving, receiving or
soliciting of anything of value to influence the action of the
employer or his staff or agents in the tender process; and

d) fraudulent practice means the misrepresentation of the
facts in order to influence the tender process or the award
of a contract arising from a tender offer to the detriment of

10



BID NO. UBU-B-02/08/20

Construction of Stuart Drive in Ward 2

T1.2
Tender Data

F1.4

F1.5

F1.5.1

F1.5.2

F1.6

F1.6.1

F 1.6.2.

F1.6.2.1

the employer, including collusive practices intended to
establish prices at artificial levels

e) organization means a company, firm, enterprise,
association or other legal entity, whether incorporated or
not, or a public body

f) functionality means the totality of features and
characteristics of a product or service that bear on its
ability to satisfy stated or implied needs.

Communication and Employer’s Agent

Each communication between the employer and a Tenderer
shall be to or from the employer's agent only, and in a form
that can be readily read, copied and recorded.
Communications shall be in the English language. The
employer shall not take any responsibility for non-receipt of
communications from or by a Tenderer. The name and
contact details of the employer's agent are stated in the
tender data.

Cancellations and Re-Invitation of Tenders

An organ of state may, prior to the award of the tender,
cancel a tender if:

a) due to changed circumstances, there is no longer a need
for the services, works or goods requested; or

b) funds are no longer available to cover the total envisaged
expenditure; or

C) no acceptable tenders are received.
The decision to cancel a tender must be published in the

CIDB website and in the government Tender Bulletin for the
media in which the original tender invitation was advertised.

Procurement Procedures

General

Unless otherwise stated in the tender data, a contract will,
subject to F.3.13 be concluded with the Tenderer who in
terms of F.3.11 is the highest ranked or the Tenderer scoring
the highest number of tender evaluation points, as relevant,
based on the tender submissions that are received at the
closing time for tenders.

Competitive Negotiation Procedure

Where the tender data require that the competitive
negotiation procedure is to be in the first round of

11



BID NO. UBU-B-02/08/20

Construction of Stuart Drive in Ward 2

T1.2
Tender Data

F1.6.2.2

F1.6.2.3.

F1.6.2.4.

F 1.6.3.

F 1.6.3.1.

F 1.6.3.2.

F1.6.3.2.1.

F1.6.3.2.2.

submissions. Notwithstanding the requirements ofF.3.4, the
employer shall announce only the names of the Tenderers
who make a submission. The requirements of F.3.8 relating
to the material deviations or qualifications which affect the
competitive position of Tenderers shall not apply.

All responsive Tenderers, or not less than three responsive
Tenderers that are highest ranked in terms of the evaluation
method and evaluation criteria stated in the tender data, shall
be invited in each round to enter into competitive
negotiations, based on the principle of equal treatment and
keeping confidential the proposed solutions and associated
information. Notwithstanding the provisions of F.2.17, the
employer may request that tenders be clarified, specified and
fine-tuned in order to improve a Tenderer's competitive
position provided that such clarification, specification, fine-
tuning or additional information does not alter any
fundamental aspects of the offers or impose substantial new
requirements which restrict or distort competition or have a
discriminatory effect.

At the conclusion of each round of negotiations, Tenderers
shall be invited by the employer to make a fresh tender offer,
based on the same evaluation criteria, with or without
adjusted weightings. Tenderers shall be advised when they
are to submit their best and final offer.

The contract shall be awarded in accordance with the
provisions of F.3.11 and F.3.13 after Tenderers have been
requested to submit their best and final offer.

Proposal Procedure Using the Two-Stage System
Option 1

Tenderers shall in the first stage submit technical proposals
and, if required, cost parameters around which a contract
may be negotiated. The employer shall evaluate each
responsive submission in terms of the method of evaluation
stated in the tender data, and in the second stage negotiate a
contract with the Tenderer scoring the highest number of
evaluation points and award the contract in terms of these
conditions of tender.

Option 2

Tenderers shall submit in the first stage only technical
proposals. The employer shall invite all responsive
Tenderers to submit tender offers in the second stage,
following the issuing of procurement documents.

The employer shall evaluate tenders received during the

12



BID NO. UBU-B-02/08/20

Construction of Stuart Drive in Ward 2

T1.2
Tender Data

second stage in terms of the method of evaluation stated in
the tender data, and award the contract in terms of these
conditions of tender.

F.2 TENDERER’S OBLIGATIONS

F2.1.

F21.1.

F21.2

F2.2.

F221

F222

F 2.3.

F24.

F 2.5.

Eligibility

Submit a tender offer only if the Tenderer satisfies the criteria
stated in the tender data and the Tenderer, or any of his
principals, is not under any restriction to do business with the
employer.

Notify the employer of any proposed material change in the
capabilities or formation of the tendering entity (or both) or
any other criteria which formed part of the qualifying
requirements used by the employer as the basis in a prior
process to invite the Tenderer to submit a tender offer and
obtain the employer’s written approval to do so prior to the
closing time for tenders.

Cost of Tendering

Accept that, unless otherwise stated in the tender data, the
employer will not compensate the tenderer for any costs
incurred in the preparation and submission of a tender offer,
including the costs of any testing necessary to demonstrate
that aspects of the offer complies with requirements.

The cost of the tender documents charged by the employer
shall be limited to the actual cost incurred by the employer for
printing the documents. Employers must attempt to make
available the tender documents on its website so as not to
incur any costs pertaining to the printing of the tender
documents.

Check Documents

Check the tender documents on receipt for completeness
and notify the employer of any discrepancy or omission.

Confidentiality and Copyright of Documents
Treat as confidential all matters arising in connection with the
tender. Use and copy the documents issued by the employer

only for the purpose of preparing and submitting a tender
offer in response to the invitation.

Reference Documents

13



BID NO. UBU-B-02/08/20

Construction of Stuart Drive in Ward 2

T1.2
Tender Data

F 2.6.

F 2.7.

F 2.8.

F 2.9.

F 2.10

F2.10.1

F2.10.2

F2.10.3

F2104

Obtain, as necessary for submitting a tender offer, copies of
the latest versions of standards, specifications, conditions of
contract and other publications, which are not attached but
which are incorporated into the tender documents by
reference.

Acknowledge Addenda

Acknowledge receipt of addenda to the tender documents,
which the employer may issue, and if necessary apply for an
extension to the closing time stated in the tender data, in
order to take the addenda into account.

Clarification Meeting

Attend, where required, a clarification meeting at which
Tenderers may familiarise themselves with aspects of the
proposed work, services or supply and raise questions.
Details of the meeting(s) are stated in the tender data.

Seek Clarification

Request clarification of the tender documents, if necessary,
by notifying the employer at least five working days before
the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the
employer (if any) might not be for the full cover required in
terms of the conditions of contract identified in the Contract
Data. The Tenderer is advised to seek qualified advice
regarding insurance.

Pricing the Tender Offer

Include in the rates, prices, and the tendered total of the
prices (if any) all duties, taxes (except Value Added Tax
(VAT), and other levies payable by the successful Tenderer,
such duties, taxes and levies being those applicable 14 days
before the closing time stated in the tender data.

Show VAT payable by the employer separately as an
addition to the tendered total of the prices.

Provide rates and prices that are fixed for the duration of the
contract and not subject to adjustment except as provided for
in the conditions of contract identified in the Contract Data.

State the rates and prices in Rand unless instructed
otherwise in the tender data. The conditions of contract
identified in the Contract Data may provide for part payment
in other currencies.

14



BID NO. UBU-B-02/08/20

Construction of Stuart Drive in Ward 2

T1.2
Tender Data

F 2.11

F212

F2121

F212.2

F212.3

F213

F2.13.1

F213.2

F213.3

F213.4

F 2135

Alterations to Documents

Do not make any alterations or additions to the tender
documents, except to comply with instructions issued by the
employer, or necessary to correct errors made by the
Tenderer. All signatories to the tender offer shall initial all
such alterations.

Alternative Tender Offers

Unless otherwise stated in the tender data, submit alternative
tender offers only if a main tender offer, strictly in accordance
with all the requirements of the tender documents, is also
submitted as well as a schedule that compares the
requirements of the tender documents with the alternative
requirements that are proposed.

Accept that an alternative tender offer may be based only on
the criteria stated in the tender data or criteria otherwise
acceptable to the employer.

An alternative tender offer may only be considered in the
event that the main tender offer is the winning tender.

Submitting a Tender Offer

Submit one tender offer only, either as a single tendering
entity or as a member in a joint venture to provide the whole
of the works, services or supply identified in the Contract
Data and described in the Scope of Works, unless stated
otherwise in the tender data.

Return all returnable documents to the employer after
completing them in their entirety, either electronically (if they
were issued in electronic format) or by writing legibly in non-
erasable ink.

Submit the parts of the tender offer communicated on paper
as an original plus the number of copies stated in the tender
data, with an English translation of any documentation in a
language other than English, and the parts communicated
electronically in the same format as they were issued by the
employer.

Sign the original and all copies of the tender offer where
required in terms of the tender data. The employer will hold
all authorized signatories liable on behalf of the Tenderer.
Signatories for Tenderers proposing to contract as joint
ventures shall state which of the signatories is the lead
partner whom the employer shall hold liable for the purpose
of the tender offer.

Seal the original and each copy of the tender offer as
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Tender Data

F2.13.6

F213.7

F213.8

F213.9

F 2.14

F 2.15

F215.1

F2.15.2

F 2.16

F2.16.1

F2.16.2

separate packages marking the packages as "ORIGINAL"
and "COPY". Each package shall state on the outside the
employer's address and identification details stated in the
tender data, as well as the Tenderer's name and contact
address.

Where a two-envelope system is required in terms of the
tender data, place and seal the returnable documents listed
in the tender data in an envelope marked “financial proposal”
and place the remaining returnable documents in an
envelope marked “technical proposal”’. Each envelope shall
state on the outside the employer’s address and identification
details stated in the tender data, as well as the Tenderer's
name and contact address.

Seal the original tender offer and copy packages together in
an outer package that states on the outside only the
employer's address and identification details as stated in the
tender data.

Accept that the employer shall not assume any responsibility
for the misplacement or premature opening of the tender
offer if the outer package is not sealed and marked as stated.

Accept that tender offers submitted by facsimile or e-mail will
be rejected by the employer, unless stated otherwise in the
tender data.

Information and Data to be Completed in all Respects

Accept that tender offers, which do not provide all the data or
information requested completely and in the form required,
may be regarded by the employer as non-responsive.

Closing Time

Ensure that the employer receives the tender offer at the
address specified in the tender data not later than the closing
time stated in the tender data. Accept that proof of posting
shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in

the tender data for any reason, the requirements of these
conditions of tender apply equally to the extended deadline.

Tender Offer Validity
Hold the tender offer(s) valid for acceptance by the employer
at any time during the validity period stated in the tender data

after the closing time stated in the tender data.

If requested by the employer, consider extending the validity
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Tender Data

F2.16.3

F2.16.4

F 217

F 218

F2.18.1

F2.18.2

F2.19

period stated in the tender data for an agreed additional
period, with or without any conditions attached to such
extension.

Accept that a tender submission that has been submitted to
the employer may only be withdrawn or substituted by giving
the employer’s agent written notice before the closing time for
tenders that a tender is to be withdrawn or substituted.

Where a tender submission is to be substituted, submit a
substitute tender in accordance with the requirements of
F.2.13 with the packages clearly marked as “SUBSTITUTE”.

Clarification of Tender Offer after Submission

Provide clarification of a tender offer in response to a request
to do so from the employer during the evaluation of tender
offers. This may include providing a breakdown of rates or
prices and correction of arithmetical errors by the adjustment
of certain rates or item prices (or both). No change in the
competitive position of Tenderers or substance of the tender
offer is sought, offered, or permitted.

Note: Sub-clause F.2.17 does not preclude the negotiation of
the final terms of the contract with a preferred Tenderer
following a competitive selection process, should the
Employer elect to do so.

Provide other Material

Provide, on request by the employer, any other material that
has a bearing on the tender offer, the Tenderer's commercial
position (including notarized joint venture agreements),
preference arrangements, or samples of materials,
considered necessary by the employer for the purpose of a
full and fair risk assessment. Should the Tenderer not provide
the material, or a satisfactory reason as to why it cannot be
provided, by the time for submission stated in the employer’s
request, the employer may regard the tender offer as
nonresponsive.

Dispose of samples of materials provided for evaluation by
the employer, where required.

Inspections, Tests and Analysis
Provide access during working hours to premises for

inspections, tests and analysis as provided for in the tender
data.
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F 2.20

F2.21

F 2.22

F 2.23

Submit Securities, Bonds, Policies, etc.

If requested, submit for the employer’s acceptance before the
formation of the contract, all securities, bonds, guarantees,
policies and certificates of insurance required in terms of the
conditions of contract identified in the Contract Data.

Check Final Draft

Check the final draft of the contract provided by the employer
within the time available for the employer to issue the
contract.

Return of Other Tender Documents

If so instructed by the employer, return all retained tender

documents within 28 days after the expiry of the validity
period stated in the tender data.

Certificates

Include in the tender submission or provide the employer with
any certificates as stated in the tender data.

F.3 THE EMPLOYER’S UNDERTAKINGS

F 3.1

F3.1.1

F3.1.2

Respond to Requests from the Tenderer

Unless otherwise stated in the Tender Data, respond to a
request for clarification received up to five working days
before the tender closing time stated in the Tender Data and
notify all Tenderers who drew procurement documents.

Consider any request to make a material change in the
capabilities or formation of the tendering entity (or both) or
any other criteria which formed part of the qualifying
requirements used to pre-qualify a Tenderer to submit a
tender offer in terms of a previous procurement process and
deny any such request if as a consequence:

a) an individual firm, or a joint venture as a whole, or any
individual member of the joint venture fails to meet any of
the collective or individual qualifying requirements;

b) the new partners to a joint venture were not pre-qualified
in the first instance, either as individual firms or as
another joint venture; or

c) in the opinion of the Employer, acceptance or the material
change would compromise the outcome of the
prequalification process.
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Tender Data

F 3.2

F3.3

F3.4

F3.4.1

F3.4.2

F3.4.3

F3.5

F 3.5.1

F 3.5.2

Issue Addenda

If necessary, issue addenda that may amend or amplify the
tender documents to each Tenderer during the period from
the date that tender documents are available until three days
before the tender closing time stated in the Tender Data. If,
as a result, a Tenderer applies for an extension to the closing
time stated in the Tender Data, the Employer may grant such
extension and, shall then notify all tenderers who drew
documents.

Return Late Tender Offers

Return tender offers received after the closing time stated in
the Tender Data, unopened, (unless it is necessary to open a
tender submission to obtain a forwarding address), to the
Tenderer concerned.

Opening of Tender Submissions

Unless the two-envelope system is to be followed, open valid
tender submissions in the presence of tenderers’ agents who
choose to attend at the time and place stated in the tender
data. Tender submissions for which acceptable reasons for
withdrawal have been submitted will not be opened.

Announce at the meeting held immediately after the opening
of tender submissions, at a venue indicated in the tender
data, the name of each tenderer whose tender offer is
opened and, where applicable, the total of his prices, the
number of points claimed for its BBBEE status level and time
for completion for the main tender offer only.

Make available the record outlined in F.3.4.2 to all interested
persons upon request.

Two-envelope System

Where stated in the tender data that a two-envelope system
is to be followed, open only the technical proposal of valid
tenders in the presence of tenderers’ agents who choose to
attend at the time and place stated in the tender data and
announce the name of each Tenderer whose technical
proposal is opened.

Evaluate the functionality of the technical proposals offered
by tenderers, then advise tenderers who remain in contention
for the award of the contract of the time and place when the
financial proposals will be opened. Open only the financial
proposals of tenderers, who score in the functionality
evaluation more than the minimum number of points for
functionality stated in the tender data, and announce the
score obtained for the technical proposals and the total price
and any points claimed on BBBEE status level. Return
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Tender Data

F 3.6

F 3.7

F 3.8

F 3.8.1

F 3.8.2

F3.9

F 3.9.1

unopened financial proposals to tenderers whose technical
proposals failed to achieve the minimum number of points for
functionality.

Non-disclosure

Not disclose to tenderers, or any other person not officially
concerned with such processes, information relating to the
evaluation and comparison of tender offers, the final
evaluation price and recommendations for the award of a
contract, until after the award of the contract to the successful
Tenderer.

Grounds for Rejection and Disqualification

Determine whether there has been any effort by a Tenderer
to influence the processing of tender offers and instantly
disqualify a Tenderer (and his tender offer) if it is established
that he engaged in corrupt or fraudulent practices.

Test for Responsiveness

Determine, after opening and before detailed evaluation,
whether each tender offer properly received:

a) complies with the requirements of these Conditions of
Tender,

b) has been properly and fully completed and signed, and

c) is responsive to the other requirements of the tender
documents.

A responsive tender is one that conforms to all the terms,
conditions, and specifications of the tender documents
without material deviation or qualification. A material
deviation or qualification is one which, in the Employer's
opinion, would:

a) detrimentally affect the scope, quality, or performance of
the works, services or supply identified in the Scope of
Work,

b) significantly change the Employer's or the Tenderer’s
risks and responsibilities under the contract, or

c) affect the competitive position of other tenderers
presenting responsive tenders, if it were to be rectified.

Reject a non-responsive tender offer, and not allow it to be
subsequently made responsive by correction or withdrawal of
the non-conforming deviation or reservation.

Arithmetical Errors, Omissions and Discrepancies

Check the highest ranked tender or tenderer with the highest

number of tender evaluation points after the evaluation of
tender offers in accordance with F.3.11 for:
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Tender Data

F 3.9.2

F 3.10

F 3.11

F3.11.1

a) the gross misplacement of the decimal point in any unit
rate;

b) omissions made in completing the pricing schedule or
bills of quantities; or

c) arithmetic errors in:

i). line item totals resulting from the product of a unit
rate and a quantity in bills of quantities or
schedules of prices; or

ii). the summation of the prices.

The employer must correct the arithmetical errors in the
following manner:

a) Where there is a discrepancy between the amounts in
words and amounts in figures, the amount in words shall
govern.

b) If bills of quantities or pricing schedules apply and there is
an error in the line item total resulting from the product of
the unit rate and the quantity, the line item total shall
govern and the rate shall be corrected. Where there is an
obviously gross misplacement of the decimal point in the
unit rate, the line item total as quoted shall govern, and
the unit rate shall be corrected.

c) Where there is an error in the total of the prices either as
a result of other corrections required by this checking
process or in the tenderer's addition of prices, the total of
the prices shall govern and the tenderer will be asked to
revise selected item prices (and their rates if bills of
quantities apply) to achieve the tendered total of the
prices.

Consider the rejection of a tender offer if the tenderer does
not correct or accept the correction of the arithmetical error in
the manner described above.

Clarification of a Tender Offer

Obtain clarification from a Tenderer on any matter that could
give rise to ambiguity in a contract arising from the tender
offer.

Evaluation of Tender Offers

General

Appoint an evaluation panel of not less than three persons.
Reduce each responsive tender offer to a comparative offer
and evaluate them using the tender evaluation methods and

associated evaluation criteria and weightings that are
specified in the tender data.
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F 3.11.2 Method 1: Price and Preference
In the case of a price and preference:

1) Score tender evaluation points for price
2) Score points for BBBEE contribution
3) Add the points scored for price and BBBEE.

F 3.11.3 Method 2: Functionality, Price and Preference
In the case of a functionality, price and preference:

1) Score functionality, rejecting all tender offers that fail
to achieve the minimum number of points for
functionality as stated in the Tender Data.

2) No tender must be regarded as an acceptable tender
if it fails to achieve the minimum qualifying score for
functionality as indicated in the tender invitation.

3) Tenders that have achieved the minimum qualification
score for functionality must be evaluated further in
terms of the preference points system prescribed in
paragraphs 4 and 4 and 5 below.

The 80/20 preference point system for acquisition of
services, works or goods up to Rand value of R50
million.

1) (a)(i) The following formula must be used to calculate
the points for price in respect of tenders with a rand
value equal to, or above R 30 000 and up to Rand
value of R 50 000 000 (all applicable taxes included):

Ps = 80[1 L J

min

Where:

Ps = Points scored for price of tender or offer under
consideration;

P:= Price of tender or offer under consideration;
and

Prmin = Price of lowest acceptable tender or offer

2) The following table must be used to calculate the
score out of 20 for B-BBEE:

B-BBEE status level of Number of points
contributor
1 20
2 18
3 14
4 12
5 8
6 6
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7 4
8 2
Non-compliant contributor 0

3)

A tenderer must submit proof of its B-BBEE status
level of contributor.
A tenderer failing to submit proof of B-BBEE status
level of contributor or is a non-complaint contributor to
B-BBEE may not be disqualified but-
a) may only score points of 80 for price; and
b) scores 0 points out of 20 for B-BBEE
A tenderer may not be awarded points for B-BBEE
status level of contributor if the tender documents
indicate that the tenderer intends subcontracting more
than 25% of the value of the contract to any other
person not qualifying for at least the points that
tenderer qualifies for, unless the intended
subcontractor is an EME that has the capacity to
execute the subcontract.

The points scored by a tenderer of B-BBEE in terms

of sub regulation (2) must be added to the points

scored for price under sub regulation (1)

The points scored must be rounded off to the nearest

two decimal places.

Subject to sub regulation (9) and regulation (11), the

contract must be awarded to the tenderer scoring the

highest points.

(a)lf the price offered by a tenderer scoring the

highest points is not market related, the organ of state

may not award the contract to that tenderer.

(b)The organ of state may —

i). negotiate a market related price with the tender
scoring the highest points or cancel the tender;

ii). if the tenderer does not agree to a market related
price, negotiate a market related price with the
tenderer scoring the second highest points or
cancel the tender.

iii). if the tenderer scoring the second highest points
does not agree to a market related price,
negotiate a market related price with the tenderer
scoring the third highest points or cancel the
tender.

(c) If a market related price is not agreed as

envisaged in paragraph (b)(iii), the organ of state

must cancel the tender.

The 90/10 preference points system for acquisition of
services, works or goods with a Rand value above R 50

million

1)

a)(i) The following formula must be used to calculate
the points for price in respect of tenders with a rand
value above R 50 000 000 (all applicable taxes
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ps= 90(1 _ i}

Where:
Ps =

included):

min

Points scored for price of tender or offer under

consideration;

Pt =
and
Pmin =

2)

Price of tender or offer under consideration;

Price of lowest acceptable tender or offer

The following table must be used to calculate the
score out of 10 for B-BBEE:

B-BBEE status level of Number of points

contributor

1

—_
o

8

N[OOI WIN
O=NWwW|hlO|O®|©

Non-compliant contributor

3)

A tenderer must submit proof of its B-BBEE status
level of contributor.

A tenderer failing to submit proof of B-BBEE status
level of contributor or is a non-complaint contributor to
B-BBEE may not be disqualified but-

a) may only score points of 90 for price; and

b) scores 0 points out of 10 for B-BBEE

A tenderer may not be awarded points for B-BBEE
status level of contributor if the tender documents
indicate that the tenderer intends subcontracting more
than 25% of the value of the contract to any other
person not qualifying for at least the points that
tenderer qualifies for, unless the intended
subcontractor is an EME that has the capacity to
execute the subcontract.

The points scored by a tenderer of B-BBEE in terms

of sub regulation (2) must be added to the points
scored for price under sub regulation (1)
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F 3.11.6

F 3.11.7

7)

8)

9)

The points scored must be rounded off to the nearest
two decimal places.

Subject to sub regulation (9) and regulation (11), the
contract must be awarded to the tenderer scoring the
highest points.

(a)lf the price offered by a tenderer scoring the

highest points is not market related, the organ of state

may not award the contract to that tenderer.

(b)The organ of state may —

i). negotiate a market related price with the tender
scoring the highest points or cancel the tender; (ii)
if the tenderer does not agree to a market related
price, negotiate a market related price with the
tenderer scoring the second highest points or
cancel the tender.

ii). if the tenderer scoring the second highest points
does not agree to a market related price,
negotiate a market related price with the tenderer
scoring the third highest points or cancel the
tender.

(c) If a market related price is not agreed as

envisaged in paragraph (b)(iii), the organ of state

must cancel the tender.

Decimal Places

Score price, preferences and functionality, as relevant, to two
decimal places.

Scoring Price

Score the price of remaining responsive tender offers using
the following formula:

NFo=W1XA

where:
[ ]

NFO is the number of tender evaluation points
awarded for the price.

W1 is the maximum possible number of tender
evaluation points awarded for price as stated in the
Tender Data.

A is a number calculated using the formula and option
described in Table F1 as stated in the Tender Data.

Table F.1: Formulae for calculating the value of A

Formula

Comparison aimed at Option 1 Option 2

achieving
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1 Highest price or discount A=(1+ (P = Pn) A=P/P,
Pm

2 Lowest price or percentage A=(1—(P=Ppn) A=P, /P
commission / fee P

Pm is the comparative offer of the most favorable comparative offer P is the
comparative offer of the tender offer under consideration

F 3.11.8

F 3.11.9

F 3.12

F3.13

Scoring Preferences

Confirm that tenderers are eligible for the preferences
claimed in accordance with the provisions of the tender data
and reject all claims for preferences where tenderers are not
eligible for such preferences.

Calculate the total number of tender evaluation points for
preferences claimed in accordance with the provisions of the
tender data.

Scoring Functionality

Score each of the criteria and sub criteria for quality in
accordance with the provisions of the Tender Data.

Calculate the total number of tender evaluation points for
quality using the following formula:

NQ = W2 X So/Ms

where:

e So is the score for quality allocated to the submission
under consideration;

e M; is the maximum possible score for quality in
respect of a submission; and

e W, is the maximum possible number of tender

evaluation points awarded for the quality as stated in
the tender data.

Insurance Provided by the Employer

If requested by the proposed successful Tenderer, submit for
the Tenderer’s information the policies and / or certificates of
insurance which the conditions of contract identified in the
Contract Data, require the employer to provide.

Acceptance of Tender Offer

Accept the tender offer; if in the opinion of the employer, it

does not present any risk and only if the Tenderer:
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F 3.11

F 3.14.1

F 3.14.2

F 3.15

F 3.16

F 3.16.1

F 3.16.2

a) is not under restrictions, or has principals who are under
restrictions, preventing participation in the employer’s
procurement,

b) can, as necessary and in relation to the proposed
contract, demonstrate that he or she possesses the
professional and technical qualifications, professional and
technical competence, financial resources, equipment
and other physical facilities, managerial capability,
reliability , experience and reputation, expertise and the
personnel, to perform the contract,

¢) has the legal capacity to enter into the contract,

d) is not insolvent, in receivership, under Business Rescue
as provided for in chapter 6 of the Companies Act, 2008,
bankrupt or being wound up, has his affairs administered
by a court or a judicial officer, has suspended his
business activities, or is subject to legal proceedings in
respect of any of the foregoing,

e) complies with the legal requirements, if any, stated in the
tender data, and

f) is able, in the opinion of the employer, to perform the
contract free of conflicts of interest.

Prepare Contract Documents

If necessary, revise documents that shall form part of the
contract and that were issued by the employer as part of the
tender documents to take account of:

a) addenda issued during the tender period,

b) inclusion of some of the returnable documents, and

c) other revisions agreed between the employer and the
successful Tenderer.

Complete the Schedule of Deviations attached to the Form of
Offer and Acceptance, if any.

Complete Adjudicator's Contract

Unless alternative arrangements have been agreed or
otherwise provided for in the contract, arrange for both
parties to complete formalities for appointing the selected
adjudicator at the same time as the main contract is signed.

Notice to Unsuccessful Tenderers

Notify the successful Tenderer of the employer’s acceptance
of his tender offer by completing and returning one copy of
the Form of Offer and Acceptance before the expiry of the
validity period stated in the Tender Data, or agreed additional
period.

After the successful Tenderer has been notified of the
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F 3.17

F 3.18

F 3.19

F 3.19.1

F3.19.2

F 3.19.3

F 3.19.4

F 3.19.5

employer’s acceptance of the tender, notify other tenderers
that their tender offers have not been accepted. The
successful tenderer will be notified if no appeals are received.

Provide Copies of the Contracts

Provide to the successful Tenderer the number of copies
stated in the Tender Data of the signed copy of the contract
as soon as possible after completion and signing of the Form
of Offer and Acceptance.

Provide Written Reasons for Actions Taken

Provide upon request written reasons to tenderers for any
action that is taken in applying these conditions of tender, but
withhold information which is not in the public interest to be
divulged, which is considered to prejudice the legitimate
commercial interests of tenderers or might prejudice fair
competition between tenderers.

Transparency in the procurement process

The CIDB prescripts require that tenders must be advertised
and be registered on the CIDB Tender system.

The employer must adopt a transparency model that
incorporates the disclosure and accountability as
transparency requirements in the procurement process.

The transparency model must identify the criteria for selection
of projects, project information template and the threshold
value of the projects to be disclosed in the public domain at
various intervals of delivery of infrastructure projects.

The client must publish the information on a quarterly basis
which contains the following information:
e Procurement planning process
Procurement method and evaluation process
Contract type
Contract status
Number of firms tendering
Cost estimate
Contract title
Contract firm(s)
Contract price
Contract scope of work
Contract start date and duration
Contract evaluation reports.

The employer must establish a Consultative Forum which will
conduct a random audit in the implementation. of the
transparency requirements in the procurement process.
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F 3.19.6  Consultative Forum must be an independent structure from
the bid committees.

F 3.19.7 The information must be published on the employer's
website.

F 3.19.8 Records of such disclosed information must be retained for
audit purposes.

Alpha-numeric associated with the Contractor Grading
Designations

Table G1: Contractor grading designations and associated

parameters
. Tender Value Maximum Value of Contract that
Contractor Grading . .
Desianation Range a Contractor is considered
9 designation capable of performing (R)
1 (class of construction works) 1 500000
2 (class of construction works) 2 1 000 000
3 (class of construction works) 3 3 000 000
4 (class of construction works) 4 6 000 000
5 (class of construction works) 5 10 000 000
6 (class of construction works) 6 20 000 000
7 (class of construction works) 7 60 000 000
8 (class of construction works) 8 200 000 000
9 (class of construction works) 9 No limit

TABLE G2: CLASSES OF CONSTRUCTION WORK sets out detailed
description of the various Designations (types) of construction work.
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CIDB Class of Construction
CE Civil Engineering
EB Electrical Engineering Work - Building
EP Electrical Engineering Work - Infrastructure
ME Mechanical Engineering
GB General Building
SB Asphalt Works (Supply and Lay)
SC Building Excavations, Shaft Sinking and Lateral Earth Support
SD Corrosion Protection (Cathodic, Anodic and Electrolytic)
SE Demolition and Blasting
SF Fire Preventions and Protection Systems
SG Glazing, Curtain Walls and Shop Fronts
SH Landscaping and Horticulture Works
S/ Lifts, Escalators and Travellators (installation, commissioning and maintenance)
SJ Piling and specialized foundations for buildings and structures
SK Road Marking and Signage
SL Structural Steel Fabrication and Erection
SM Timber Buildings and Structures
SN Waterproofing of basements, roofs and walls using specialist equipment
SO Water Supply and Drainage for buildings (wet services, plumbing)
sQ The development, extension, installation, repair, removal, alteration, dismantling or
demolition of precast concrete or steel security fencing.

T1.2.2 Variations to the Standard Conditions of Tender

The Standard Conditions of Tender make several references to the
Tender Data for details that apply specifically to this tender. The Tender
Data shall take precedence in the interpretation of any ambiguity or
inconsistency between it and the standard conditions of tender. Each
item of data given below is cross-referenced to the clause in the Standard
Conditions of Tender to which it mainly applies.

The following variations, amendments and additions to the Standard
Conditions of Tender shall apply to this tender.

Please note that the word “Client” is used in this document and referred to
as “Employer” in the Standard Conditions of Tender document.

Clause Variation, Amendment or Addition No.
F.A1 General
F1.1 Actions
Add the following to the end of Clause F.1.1:

The Employer is uBuhlebezwe Municipality, represented by
Mr. SB Mkhwanazi (E-mail:
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F1.2

sbmkhwanazi@ubuhlebezwe.org.za)

Tender Documents

Add the following to the end of Clause F.1.2:

“The Tender Document for this Contract comprises the
following:

Not issued to Tenderer's, but available from the issuing
bodies as applicable:

1)

2)

CIDB, “The Standard for Uniformity in Construction
Procurement Annex F, Standard Conditions of Tender”,
Board Notice 136 of 2016 of Government Gazette 38960
of 10 July 2016.

GCC 2015 “General Conditions of Contract for
Construction Works”, Third Edition 2015 published by the
South African Institute of Civil Engineering (SAICE)
COLTO Standard Specifications for Road and Bridge
Works for State Authorities 1998 (Green Book)

The Occupational Health and Safety Act No 85 and
Amendment Act No 181 of 1993, and the Construction
Regulations (2014).

SANS 1921 (2004) Construction and Management
Requirements for Works Contracts: Part 6.

SANS 1914 (2002): Targeted Construction Procurement:
Parts 1 — 6.

The Preferential Procurement Policy Framework Act No 5
of 2000, and the Preferential Procurement Policy
Framework Act Regulations (June 2011).

VOLUME 1: ISSUED TO TENDERERS:

The Tender T1: Tendering Procedures

T1.1t0 T1.2

T2: Returnable Documents

T211t0 T 2.22

The Contract

C1: Agreements and Contract Data

C11t0C1.8

C2: Pricing Data

C21t0C2.2

C3: Scope of Works
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C3.1t0 C3.8

C4: Site and Other Information

C4.1t0C4.2

VOLUME 2: ISSUED TO TENDERERS
Book of Drawings (as listed in C4.5.4)
F1.4 Communication and Employer’s Agent

Add the following to the end of Clause F.1.4:
Attention is drawn to the fact that verbal information, given by the
Employer's Agent during site visits/clarification meetings or at any other
time prior to the award of the Contract, will not be regarded as binding on

the Employer. Only information issued formally by the Employers Agent in
writing to tenderers will be regarded as amending the Tender Documents.

The Employer's Agent is: Buchule Engineer’s (represented by Mr.
Sibulelo Zekevu)

Address: 29 Claribel Road
Windermere
Durban
4001
Telephone No: (031) 331 0478
Fax No.: (086) 618 9069
Email: info@snagroup.co.za
Website: www.buchule.co.za

Tender and Technical Queries must be directed to Mr. S. Zekevu

Email: info@snagroup.co.za
F.2 TENDERER’S OBLIGATIONS
F21 Eligibility
F21.1 Add the following to the end of Clause F.2.1.1:

A. Construction Industry Development Board (CIDB)
Registration

1) Only those tenderers who are registered (as “Active”) with
the CIDB (at time of tender closing), in a contractor
grading designation equal to or higher than a contractor
grading designation determined in accordance with the
sum tendered, or a value determined in accordance with
Regulation 25 (1B) or 25(7A) of the Construction Industry
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Development Regulations, but not less than 6CE class of
construction work, are eligible to submit a tender offer.

B. Joint Ventures are eligible to submit a tender offer
provided that:

1)
2)

Every member of the joint venture is registered (as
“Active”) with the CIDB (at the time of tender closing)

The lead partner has a contractor grading designation in
the CE class of construction work and has a grading
designation of not lower than one level below the required
grading designation;

The value of work to be undertaken by each partner must
be within their CIDB grading limit.

The combined contractor grading designation calculated
in accordance with the Construction Industry
Development Board Regulations(2016) is equal to or
higher than a contractor grading designation determined
in accordance with the sum tendered for a 6CE class of
construction work or a value determined in accordance
with Regulation 25(1B) or 25(7A) of the Construction
Industry Development Regulations:

Designation

Deemed to satisfy joint venture arrangements

3

Three contractors registered in contractor grading
designation 2

4

Three contractors registered in contractor grading
designation 3

5

Two contractors registered in contractor grading
designation 4, one contractor registered in contractor
grading designation 4 and two registered in
contractor grading designation 3

Two contractors registered in contractor grading
designation 5, one contractor registered in contractor
grading designation 5 and two registered in
contractor grading designation 4

Two contractors registered in contractor grading
designation 6, one contractor registered in contractor
grading designation 6 and two registered in
contractor grading designation 5

Three contractors registered in contractor grading
designation 7

Three contractors registered in contractor grading
designation 8

9)

Tenders submitted by joint ventures of two or more firms
must be accompanied by the document of formation of
the joint venture, authenticated by a notary public or other
official deputed to witness sworn statements, in which is
defines precisely the conditions under which the joint
venture will function, its period of duration, the persons
authorized to represent and obligate it, the participation of
the several firms forming the joint venture, and any other
information necessary to permit a full appraisal of its
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F.2.7

functioning.

6) The Tenderer, if a Joint Venture, must submit a signed JV
Agreement with the tender specific to the tendered
Contract and showing clearly the percentage contribution
of each partner to the Joint Venture. The value of work to
be undertaken by each partner must be within their CIDB
grading limit.

C. National Treasury Central Supplier Database
Registration

Only Tenderers who are eligible to be registered on the
National Treasury Central Supplier (CSD) Database and
have provided proof of their registration will be eligible to
submit a tender offer. Proof of registration must be in the form
of the Tenderers CSD registration number. Tenderers who
are not registered are not precluded from submitting bids, but
must be registered prior to Contract Award.

In the case of Joint Venture partnerships this requirement will
apply individually to each party to the Joint Venture.

Tenderers who wish to register as service providers on the
CSD can register online at
https://secure.csd.gov.za/Account/Register.

D. Attendance of Compulsory Site Briefing

Only Tenderers who have attended the compulsory site
briefing and have form A3 “Clarification Meeting Certificate”
signed by the Employers agent or his representative will be
eligible to submit a tender offer.

E. Time for Completion of the Contract

The time for completion of the contract is stated in sub clause
2.6 of the Contract Data.

F. Tenderer's Tax Clearance Certificate

Tenderers shall be registered and in good standing with the
South African Revenue Services (SARS) and must
submit/append documentary evidence/proof in the form of a
valid Tax Clearance PIN Number and/or a valid Tax Number
issued by SARS. Failure to provide a valid Tax Clearance
PIN number and/or Tax Number will result in the tender being
rejected.

Each party to a Consortium/Joint Venture shall submit a

separate Tax Clearance PIN Number and/or Tax Number.

Clarification Meeting
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F2.10.3

F.2.12

F.2.13

F.2.13.2

Add the following to the end of Clause F.2.7:

The arrangement for a compulsory clarification meeting is as
stated in the Tender Notice and Invitation to Tender.

Tenderers should be represented at the clarification meeting
by a person or persons who are suitably qualified and
experienced.

Pricing the Tender Offer

Delete the contents of Clause F.2.10.3 and replace with the
following:

This tender is NOT subject to Contract Price Adjustment.
Alternative Tender Offers

Delete the contents of Clause F.2.12 and replace with the
following:

No alternative offers will be accepted. This includes offering
fixed rates in lieu of Contract Price Adjustment.

Submitting a Tender Offer

Delete the contents of Clause F.2.13.2 and replace with the
following:

“Return all returnable documents to the Employer after
completing them in their entirety. Notwithstanding the format
in which the tender documents are issued to Tenderers, no
electronic form of tender offers will be accepted.

Where additional supporting documentation is provided or
required in terms of the Returnable Schedules listed in
T2.1:List of Returnable Schedules, this shall be placed in a
file labelled “Supporting Documentation”, and further labelled
in accordance with F2.13.5 of T1.2:Tender Data. The file
shall be provided with a Table of Contents matching the
relevant items for T2.1 and shall be provided with labelled
dividers for each of the corresponding sections wherein the
supporting documentation shall be inserted. Failure to comply
with these requirements may result in the tender being
declared non-responsive.

Notwithstanding any statement in any of the Returnable
Schedules listed in T2.1 to the effect that supporting
documentation must be attached to the associated
Returnable Schedule, the supporting documentation must be
placed in the supporting documentation files as stipulated
above.

The Schedule of Quantities must be fully and correctly filled
in in by hand in black ink.”
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F.213.3  Add the following at the end of Clause F.2.13.3:

“Number of copies required is One (1) original and one (1)
complete copy.”

Telephonic, facsimile or e-mailed tender offers will not be
accepted. The binding for the original volumes of the Tender
Document may be dismantled, but must be submitted in the
original format in which they were issued by the Employer.”

F.213.4  Add the following after the first sentence of Clause F.2.13.4:

“The tender shall be signed by a person duly authorised to do

SO.
F.213.5 Add the following after the first sentence of Clause F.2.13.5:
“The Employer's address for delivery of tender offers and

identification details, to be shown on each tender offer
package, are the following:

Location of tender box: Peace Initiative Hall
Physical address: Peace Initiative Hall, Ixopo
Identification details: BID NO. UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE
IN WARD 2

F.2.13.6 Delete the contents of Clause F.2.13.6 and replace with the
following:

“A two—envelope Procedure as described in Clause F.3.5 will
not be followed.”

F.2.15 Closing Time

F.2.15.1 Add the following to the end of Clause F.2.15.1:

“The closing time for submission of tender offers is as stated
in the Tender Notice and Invitation to Tender”

F.2.16 Tender Offer Validity
F.2.16.1 Add the following to the end of Clause F.2.16.1:
“The tender offer validity period is 120 days.”

F.2.16.2  Add the following to the end of Clause F.2.16.2:
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F.2.17

F 2.23

“The maximum extension on the tender offer validity period is
90 days.”

Clarification of Tender Offer after Submission
Add the following to the end of Clause F.2.17:

“A tender may be rejected as non-responsive if the Tenderer
fails to provide any clarification requested by the Employer,
or confirmation of registration with CIDB within the time for
submission stated in the Employer’s written request for such
clarification or confirmation. A tender may be rejected if the
unit rates or lump sums for some of the items in the
bills/schedules of quantities are, in the opinion of the
Employer, unreasonable or out of proportion, and the
Tenderer fails, within the time stated in writing by the
Employer to justify any specific rates or lump sums (i.e. to
provide a financial breakdown of how such rates or sums
were obtained) or to adjust the unit rates or lump sums for
such items while retaining the total of the prices unchanged.”

Certificates
Add the following to the end of Clause F.2.23:

“The Tenderer is required to submit the following certificates
with the tender as per requirements of Clause F.2.13.2:

A. Certificate of Contractor Registration (CIDB)

Certificate of Contractor Registration issued by the
Construction Industry Development Board. Where a tenderer
satisfies CIDB contractor grading designation requirements
through joint venture formation, such tenderers must submit
the Certificates of Contractor Registration in respect of each
partner. (Document B1 in Part T2, page 69).

B. Tax Clearance Certificate

Tenderers shall be registered and in good standing with the
South African Revenue Services (SARS) and shall
submit/append documentary evidence/proof in the form of an
original or certified copy of valid Tax Clearance Certificate
issued by SARS. Failure to provide a valid Tax Clearance
Certificate will result in the tender being rejected. (Document
B2 in Part T2, page 70).

Each party to a Consortium/Joint Venture shall submit a
separate Tax Clearance Certificate.

C. Bargaining Council Certificates
Where applicable, a certificate of compliance issued by the

relevant Bargaining Council.
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F.3

F 3.1

F3.1.1

F3.4

F3.4.1

F3.4.2

F3.5

F 3.7

Each party to a Consortium/Joint Venture shall submit
separate certificates in the above regard.

D. BBBEE Certificate

Joint Venture shall submit a consolidated BBBEE Certificate
of the new Legal Entity.

THE EMPLOYER’S UNDERTAKINGS
Respond to Requests from the Tenderer

Delete the contents of Clause F 3.1.1 and replace with the
following:

“The Employer will respond to a request for clarification
received up to five working days before the tender closing
time stated in the Tender Data and notify all tenderers who
drew tender documents.”

Opening of Tender Submissions
Add the following to the end of Clause F 3.4.1:
The time and location for opening of the tender offers is:

Time: 12h00
Location: Peace Initiative Hall

Delete the following Clause F 3.4.2:
“number of points claimed for its BBBEE status level”
Two-envelope system

Delete the contents of Clause F 3.5 and replace with the
following:

Grounds for rejection and disqualification
Add the following to the end of Clause F 3.7:
“Tenderers will be disqualified if any if,

a) Any of the directors/shareholders of the Tenderer is listed
on the National Treasury Register of Tender Defaulters in
terms of the Prevention and Combating of Corrupt
Activities Act of 2004 as a person prohibited from doing
business in the public sector

b) If the Tender has completed the Compulsory Enterprise
Questionnaire and the and is considered by the Employer
to have conflict of interest which may impact on the
Tenderers ability to perform the proposed contract in the
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F 3.8

F 3.8.2

c)

best interest of the Employer or potentially compromise
the tender process.

If the Tenderer has persons in the state who are not
permitted to submit tenders or to participate in the
contract’

Test for Responsiveness

Add the following to the end of Clause F 3.8.2:
“Tenders will also be considered non-responsive if:

a)

b)

i)

The Tenderer offer does not meet any one of the eligibility
criteria specified in Clause F.2.1.1 as amended.

The Tenderer has not fully and correctly completed the
Offer portion of C1.1 Form of Offer and Acceptance i.e.
the price has not been completed in words and numbers,
the Tenderers details are not completed fully and
correctly and the Tenderer has failed to sign the Offer
portion of C1.1.

If requested by the Employer during the tender evaluation
process, the Tenderer has failed to clarify or submit any
supporting documentation within the time for submission
stated in the Employer’s written request.

The Tenderer’s price is based on fixed rates in lieu of
Contract Price Adjustment.

There are any other material deficiencies whereby the
price submitted is not for the identical requirements and
scope of work as other correctly completed tenders (such
as failing to incorporate the requirements of Addenda
where these materially affected the pricing eg where the
Notice to Tenderers required additions or replacements of
part or all of the Bill of Quantities and the submitted Bill of
Quantities does not reflect these changes).”

Price(s) quoted must be valid for at least (90) days from
date of your offer.

Price(s) quotes must be firm and must be inclusive of
V.AT.

The quote must be submitted on a separate page
containing the letterhead of your business.

This quotation will be evaluated in terms of the 80/20
preference point system as prescribed in the Preferential
Procurement Policy Frame Act (No 5 of 2000) and for this
purpose the enclosed forms

MBD 2. MBD 4. MBD 6.1 MB 6.2. MBD 8 & MBD 9 must
be scrutinised. Completed and submitted together with
your quotation.

Valid Tax Clearance Certificate & Tax compliance status
with verification pin.

A proof of registration in the municipality database not
older than 1 year.

Detailed proof of registration in the Central Supplier
database.

A valid certified copy of BBBEE Certificate with SANAS
logo or sworn affidavit.
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F.3.11

F.3.11.1

F.3.11.7

F.3.11.8

F.3.11.9

0) Copy of Company Registration Document..

p) Copy of ID for Company Directors or Members

q) Letter Statement confirming status of municipality account
(i.e. rates. Water) not older than 2 months or an affidavit
signed by Commissioner of Oath if you stay in an area
where you do not pay municipal accounts or valid lease
agreement with a letter from the landlord stating that rent
is up to date.

NB: No quotation will be considered from persons in the
service of the state.

The council does not bind itself to accept the lowest or any
quotation and reserves the right to accept the quotation as
whole or in part at the rates quoted.

If the price offered by tenderer is not market related. The
municipality may not award the contract to that tenderer and
may negotiate for market related price with the tenderer.

Failing which negotiate with the ner highest scoring tenderer
or the tender may be cancelled.

Evaluation of Tender Offers

General

Add the following to the end of Clause F.3.11.1:

“The Procedure for the evaluation of responsive tenders is
Method 1: Price and Preference. Quality (functionality) will
be used as a prequalifying criteria, with tenderers required to
meet a minimum quality score of 60 points in order to qualify
for further evaluation.”

Scoring Price

Add the following to the end of Clause F.3.11.7:

“For details of scoring price refer to Returnable Schedule
A13: Adjudication of Bids on Points Basis.”

Scoring Preferences

Add the following to the end of Clause F.3.11.8:

“For details of scoring preference see Returnable Schedule
A19: Preference Points Claim Form in Terms of preferential
Procurement Regulations.”

Scoring Functionality

Replace this clause with the following:

The functionality will be applied as a prequalifying criteria to
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determine the tenderers that qualify for further evaluation.
The quality shall be scored as per the table below. Points will
be allocated only where the required supporting
documentation has been submitted by the tenderer.

DETAILED BREAKDOWN OF FUNCTIONALITY POINTS

Total ltem
Details Max Max
Points | Points
Criteria 1: Approach 20
1.1 Preliminary Programme 20

The Preliminary Programme to include the full scope of work described in
the work specification and schedule of quantities. The Programme should
highlight all the planned activities, the sequence of executing the works and
the completion timeframes of the activities. Taking into account factors (i) &
(ii) listed below the, a score will be allocated for the submitted programme
as per the ranking outlined below.

(i) logic of the sequencing of construction activities and correlation
with  the cash flow

(ii) practicality of the completion timeframes of the respective activities

The Preliminary Programme must be submitted under “Returnable
Documents”, (Schedule A5, page 37).

Good (fully complies with requisite (i) and (ii) above) 20
Average (partly complies with requisite (i) and (ii) above) 10
Poor (does not comply with requisite (i) and (ii) above) 4
Criteria 2: Experience of Site Personnel 25
21 Site Agent (SA) 15
If SA has 10 years’ experience and has completed similar projects 15
If SA has 7 years’ experience and has completed similar projects 10
If SA has 5 years’ experience and has completed similar projects 5

If SA has NOT completed similar projects in last 5 years, regardless of
other experience

Note: The CV and certified copies of Academic Qualifications of the
proposed SA must be submitted under “Returnable Documents”, (Schedule
A9, page 41). (The required minimum qualification for the Site Agent is
a National Diploma in any of the following disciplines Civil
Engineering, Quantity Survey or Project Management)

2.2 General Foreman (GF) 10
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If GF has 10 years’ experience and has completed similar projects 10
If GF has 7 years’ experience and has completed similar projects 8
If GF has 5 years’ experience and has completed similar projects 6
If GF has NOT completed similar projects in last 3 years, regardless of 0
other experience

Note: The CV and certified copies of Academic Qualifications of the

proposed GF must be submitted under “Returnable Documents”, (Schedule

A9, page 41).

Criteria 3: Experience of Company

31 Relevant Experience 20
5 points per appointment letter and completion certificate 20
Tenderer has NOT completed a similar project 0

Note: Tenderers should attach Letters of Appointment and Completion

Certificates for completed projects in order to qualify for points for

experience in (Schedule A7, page 39) of the Returnable Documents.

Similar projects are:

(i) Surfaced Roads for any Local, Provincial & National Authority

Criteria 4: Financial Resources 15

4.1 Financial Status (Bank Ratings) 15

Note: Tenderes are required to attach a Bank Rating Certificate from a

Registered Financial Institution to (Schedule A6, page 38)of the Returnable

Documents.
Undoubted for the amount of your enquiry (Code A) 15
Good for the amount of your enquiry (Code B) 12
Good for the amount quoted, if strictly in the way of business (Code C) 10
Fair trade risk for the amount of your enquiry (Code D) 5
Figures considered too high (Code E) 2
Financial position unknown (Code F) 0
Occasional dishonours (Code G) 0
Frequent dishonours (Code H) 0

Criteria 5: Plant and equipment 20

Note: Full points will be allocated for plant and equipment owned by the
Tenderer and which will be available for the project should the Tenderer be
successful. If the contractor does not own some or any of the plant listed
below, and chooses to hire some or all of the required plant, then the points
indicated above will be awarded at 50% of the stated points for any of the
relevant items of plant or equipment hired. Points for hire plant will be
allocated if an original letter of Intent is attached from a Plant Hire
Company.

Tenderers are to attach log books for plant owned or hired as proof of
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ownership and latest copy of licence renewal.

Details of owned and hired plant and equipment are to be entered in
(Schedule A10, page 42) of the Returnable Documents

1 x Grader

1 x Water truck

4 x 10m3 Tipper trucks

1 x 25 t Excavator

1 x Grid-roller and 4x4 or 1 x self —propelled vibrator pad-foot roller
(15t)

W N | W O

1 x Loader (0.50m3 bucket)

TOTAL POINTS FOR QUALITY

100

TENDERERS WITH A SCORE OF LESS THAN 60% WILL BE REJECTED AS
NON-RESPONSIVE

F.3.16 Notification to unsuccessful tenderers

Delete the contents of Clause F.3.16.2 and replace the
following:

“If the Supply Chain Management Bid Adjudication
Committee has resolved that a tender be accepted, the
unsuccessful tenderers shall be notified in writing.

Any Tenderer wishing to exercise their right to appeal must
submit their appeal in writing within 14 calendar days of
receipt of notification to The Supply Chain Manager,
uBuhlebezwe Municipality. The format of the appeal must:

f) set out the reasons for the appeal

g) state in which way the appellant’s rights have been
affected by the decision

h) state the remedy sought

i) be accompanied by a copy of the notification advising
the Tenderer of the decision of the Supply Chain
Management Bid Adjudication Committee.

If no bona fide appeals have been received within 5 days of
the notifications being sent, the successful Tenderer will be
notified of uBuhlebezwe Municipality’s acceptance of their
bid.

The consideration of appeals and, if necessary, the

invalidation of any decision made, shall be dealt with in terms
of uBuhlebezwe Municipality’s appeals process.”
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F.3.17

T1.2.3

T.1.2.31

T.1.2.3.2

Provide Copies of the Contracts

Add the following to the end of Clause F.3.17:

“The number of paper copies of the signed contract to be
provided by the Employer is ONE.”

Additional Conditions of Tender
The additional conditions of tender are:

Compliance with Occupational Health and Safety Act 1993
and Construction Regulations (as amended 2014)

Tenderers are to note the requirements of the Occupational
Health and Safety Act No. 85 of 1993 and the latest amended
Construction Regulations (2014) issued in terms of Section
43 of the Act. The Tenderer shall be deemed to have read
and fully understood the requirements of the above Act and
Regulations and to have allowed for all costs in compliance
therewith.

In this regard the Tenderer shall submit with the tender,
appended to Schedule B4: Health and Safety Plan in T2.2
Returnable Documents, a detailed Health and Safety Plan
prepared in accordance with the Health and Safety
Specification (given in in respect of the Works in order to
demonstrate the necessary competencies and resources to
perform the construction work all in accordance with the Act
and Regulations).

Claims Arising after Submission of Tender

No claim for any extras arising out of any doubt or obscurity
as to the true intent and meaning of anything shown on the
Contract Drawings or contained in the Conditions of Contract,
Scope of Work and Pricing Data, will be admitted by the
Employer/Employer’'s  Implementing Agent after the
submission of any tender and the Tenderer shall be deemed
to have:

1) Inspected the Tender Drawings and read and fully
understood the Conditions of Contract.

2) 2) Read and fully understood the whole text of the Scope
of Work and Pricing Data and thoroughly acquainted
himself with the nature of the works proposed and
generally of all matters which may influence the Contract.

3) visited the site of the proposed works, carefully examined

existing conditions, the means of access to the site, the
conditions under which the work is to be done, and
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T.1.2.3.3

T.1.2.3.4

T.1.2.3.5

acquainted himself with any limitations or restrictions that
may be imposed by the Municipal or other Authorities in
regard to access and transport of materials and plant to
and from the site and made the necessary provisions for
any additional costs involved thereby.

4) requested the Employer or his duly authorised agent to
make clear the actual requirements of anything shown on
the Tender Drawings or anything contained in the Scope
of Work and Pricing Data, the exact meaning or
interpretation of which is not clearly intelligible to the
Tenderer.

Before submission of any tender, the Tenderer should check
the number of pages, and if any are found to be missing or
duplicated, or the figures or writing indistinct, or if the Pricing
Data contain any obvious errors, the Tenderer must apply to
the Employer/Employer's Implementing Agent at once to
have the same rectified, as no liability will be admitted by the
Employer/Employer’s Implementing Agent in respect of errors
in any tender due to the foregoing.

Imbalance in Tendered Rates

In the event of tendered rates or lump sums being declared
by the Employer to be unacceptable to it because they are
either excessively low or high or not in proper Balance with
other rates or lump sums, the Tenderer may be required to
produce evidence and advance arguments in support of the
tendered rates or lump sums objected to. If, after submission
of such evidence and any further evidence requested, the
Employer is still not satisfied with the tendered rates or lump
sums objected to, it may request the Tenderer to amend
these rates and lump sums along the lines indicated by it.

The Tenderer will then have the option to alter and/or amend
the rates and lump sums objected to and such other related
amounts as are agreed on by the Employer, but this shall be
done without altering the Contract Price.

Should the Tenderer fail to amend the Tender in a manner
acceptable to the Employer, the Employer may reject the
Tender.

Community Liaison Officer

Democratically elected village members who in turn have
representation on the overall Project Steering Committee
(PSC) represents the residents being served by the project.
The Contractor will be required to liaise through the CLO for
any matters to do with the community. The CLO shall be paid
an amount of R3 800 per month and an additional R200 per
month airtime allowance throughout the contract.

Labour Intensive Construction / Use of Local Labour
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This project does not qualify as EPWP. The contractor is
encouraged to make use of local labour in order to promote
labour intensive construction, the labour intensive works to
be done under the contract is as stated below:

Relocation of existing fences
o Traffic control
Packing of gabion stone for gabion walls and
mattresses
o Construction of stone pitched / concrete lined
stormwater channels
Construction of concrete lined drains
Construction of masonry storm water inlet and outlet
structures
Traffic accommodation
Installation of road signs
Installation of guardrails
General cleaning.

The latest gazetted government labour rate for the
Construction industry or the Municipality stipulated rate will to
be used in the contract for remuneration of local labour.
Currently the Municipality stipulated rate is R170/day. Its
should be noted that this rate is subject to adjustments to
take into account inflation and other factors.

All people that will be required to perform the works will have
to be trained by Department of Labour prior to the
commencement of the project. The target beneficiaries for
NSF funded skills development programmes are:

o Unemployed people, of whom, in aggregate, at least
85% should be black; 54% women, and 4% should be
people with disabilities

o People who have recently been the victims of natural
or social disasters

¢ Retrenched workers
Young people

o People engaged in micro or survivalist entrepreneurial
activities and currently not registered for the skills
development levy.

46



BID NO. UBU-B-02/08/20 T2
Construction of Stuart Drive in Ward 2 Returnable Schedules

PART T2: RETURNABLE SCHEDULES

47



BID NO. UBU-B-02/08/20
Construction of Stuart Drive in Ward 2

T2.1
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20

CONSTRUCTION OF STUART DRIVE IN WARD 2

T 2.1 LIST OF RETURNABLE SCHEDULES

The tenderer must complete and return documents all returnable document as listed below as
part of his/her tender submission:

DESCRIPTION ATTACHED
SCHEDULE Returnable documents required for tender evaluation PAGE YES/NO
purposes
A1l Clarification Meeting Certificate 51
A2 Authority To Sign Documents 52
A3 Certificate or Authority for Joint Ventures 53
A4 JV Agreement 54
A5 Preliminary Programme 55
A6 Bank Rating Certificate 56
A7 Schedule of Work Experience of Tenderer 57
A8 Tender’s Current Projects and Size of Enterprise 58
A9 Proposed Key Personnel of Enterprise 59
A10 Schedule of Construction Plant 60
A11 Company Registration Documents 61
A12 ID Copies for Members 62
A13 Alterations / Amendments by Tenderer 63
A14 Record of Addenda to Tenderers 64
A15 Tax Requirements (MBD 2) 65
A16 Declaration of Interest (MBD4) 66,67,68
A17 Preference Points Claim Form in Terms of the Preferential 69-74
Procurement Regulations 2017 (MDB6.1)
A18 Declaration Certificate for Local Production and Content 75-82
(MBD6.2)
A19 Declaration of Tenderer's Past Supply Chain Management 83-84
Practices (MBD8)
A20 Certificate of Independent Tender Determination (MBD 9) 85-87
A21 Proof of Municipal Account 88
A22 Form concerning fulfilment of the construction regulations 89-90
2014
Schedule B |Additional Documents to be provided by the Tenderer
and attached to his/her tender
B1 CIDB Contractor Registration Certificate 91
B2 Tax Clearance Certificate & Verification Pin 92
B3 BBBEE Certificate or Affidavit 93
B4 Proof of Central Supplier Database (CSD) registration 94
B5 Letter of Good Standing 95
Schedule C |Other Documents that will form part of The Contract
C1.1 Form Of Offer And Acceptance 96-104
C1.2 Contract Data 105-112
C1.3 Tenderer’s Direct Participation of Targeted Labour 113-115
C1.4 'Tenderer’s Direct Participation of Targeted Enterprises 116-118
C1.5 Proforma Performance Guarantee 119-122
C1.6 Occupational Health And Safety Agreement 123-125
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C2.1 Pricing Instructions 126-128
C2.2 Pricing Data and Bill of Quantities 129-151
C3 Scope of Work 152-187
C4 Site Information 189

NB: TENDERERS MUST COMPLETE THESE DOCUMENTS / DATA SHEETS / FORMS IN
BLACK INK
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A1. CLARIFICATION MEETING CERTIFICATE

This is 10 certify that I/WE™ ... ... e
Lo (=T o L= =1 o PP

o) €= To [o 1= LS

Telephone NUMDET e et e e e e an e eee s
FaX NUMDEr e
Bl e e e e e e e e e aa e e e e e e e aanes
(o] o (o F= 1 1= P UURPT PP

have examined the Site of the Works and its surroundings for which I/we* am/are* submitting
this Tender and have, so far as is practicable, familiarised myself/ourselves® with all information,
risks, contingencies and other circumstances which may influence or affect my/our* tender.

*Delete whichever is inapplicable

SIGNED BY/ON BEHALF OF UBUHLEBEZWE MUNICIPALITY:

NAME SIGNATURE DATE

SIGNED BY/ON BEHALF OF THE TENDERER:

NAME SIGNATURE DATE
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A2. AUTHORITY TO SIGN DOCUMENTS

I/We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of

by virtue of the Articles of Association/Resolution of the Board of Directors®, of which a certified
copy is attached, or

*Delete whichever is inapplicable

1.

NAME SIGNATURE DATE
2.

NAME SIGNATURE DATE
WITNESSES:

1.

NAME SIGNATURE DATE
2.

NAME SIGNATURE DATE
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A3. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES

This Returnable Schedule is to be completed only if Tenderer is a joint venture.

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise
MIEIMS e , authorised signatory of the company, close
corporation or PartNership...........cccceei e acting in the capacity of

lead partner, to sign all documents in connection with the tender offer and any contract
resulting from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY

Lead partner
Signature: ..

Name: s

Designation: .....cccccccviiiiiiiiinnn

Signature: .
Name:

Designation: .....cccccocvviiiiiiiin

Signature: ..

Name:

Designation: ......cccccooiiiiiiieniiiinnnans

Signature: ..

Name: s

Designation: ......cccccooiiiiiiieiiiiinninns

Note: A copy of the Joint Venture Agreement showing clearly the percentage contribution of
each partner to the Joint Venture shall be appended to this Schedule.
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A4. JOINT VENTURE AGREEMENT

Joint Ventures are required to attach a comprehensive joint venture agreement. The agreement
should reflect the following information;

i) Company registration number for each partner
i) Authorised signature for each partner
iii) % share for each partner

iv) Address for each partner

SIGNED BY ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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A5. PRELIMINARY PROGRAMME

The tenderer must attach hereto the preliminary programme.

SIGNED BY ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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A6. BANK RATING CERTIFICATE

The tenderer must attach hereto the bank rating certificate.

SIGNED BY ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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A7. SCHEDULE OF WORK EXPERIENCE OF TENDERER

Tenderers shall insert in the Schedule hereunder details of work successfully carried out by
them of a similar nature to that for which their tender is submitted. Failure to complete this

Schedule will be taken to indicate that the Tenderer has no experience in this class of work.
Tenderers should attach Letters of Appointment and Completion Certificates for completed

projects hereto.

COMPLETED CONTRACTS

Consulting Value
Employer (Name, Employer’s of Date
Tel, Fax, Email) Agent (Name, Tel, Nature Of Work Work | Completed

Fax, Email) R(M)

Name :

Tel

Fax :

Email :

Name :

Tel

Fax :

Email :

Name :

Tel

Fax :

Email :

Name :

Tel

Fax :

Email :

Name :

Tel

Fax :

Email :

SIGNED BY ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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A8. TENDERER’S CURRENT PROJECTS & SIZE OF ENTERPRISE

What was your turnover in the previous financial year? R

What is the estimated turnover for your current financial year? R

Tenderers must furnish hereunder details of similar works/service, which they are currently

undertaking.

CURRENT PROJECTS

PROJECT NAME

AWARDED
AMOUNT

CONTRACT START
DATE

ANTICIPATED /
ACTUAL
COMPLETION DATE

SIGNED BY ON BEHALF OF TENDERER:

NAME

SIGNATURE
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A9. PROPOSED KEY PERSONNEL

Tenderers shall set out in the Schedule hereunder details of the experience of the Site Agent &
General Foreman and also attach herewith their respective CV’s detailing experience in work of
a similar nature to that for which this Tender is submitted as well as certified copies of their

Academic Certificates.

SUMMARY OF HDI NQF 7
Status Certified
NAME EXPERIENCE | ves/No | Yes/No
AND
QUALIFICATIONS PRESENT
DESIGNATION OCCUPATION
Site Agent
General
Foreman
SIGNED BY ON BEHALF OF TENDERER:
NAME SIGNATURE DATE
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A10. SCHEDULE OF CONSTRUCTION PLANT

Tenderers shall state below what construction plant will be available for this Contract. The
tenderer shall indicate if plant is OWNED or HIRED.

CONSTRUCTIO | PLANT AVAILABLE

Owned
Description Size Capacity Number /
Hired
If there is insufficient space above, the tenderer may append additional sheets.
Number of additional sheets appended by the tenderer to this Schedule ........... (If nil, enter NIL)
SIGNED BY ON BEHALF OF TENDERER:
NAME SIGNATURE DATE
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A11. COMPANY REGISTRATION DOCUMENTS

Tenderers shall attach hereto certified copies of the company registration documents.

SIGNED BY ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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A12. ID COPIES FOR MEMBERS

Tenderers shall attach hereto certified copies of the identity documents of the company
director(s).

SIGNED BY ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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A13. ALTERATIONS / AMENDMENTS BY TENDERER

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter attached to his/her tender and reference such letter in this
schedule.

The Tenderer’s attention is drawn to Clause F3.8.2 on page 10 of the Standard Conditions of
Tender in the Tender Data, regarding the Employer’s handling of material deviations and
qualifications.

If no deviations or modifications are desired, the Schedule hereunder is to be marked NIL and
signed by the Tenderer.

PAGE/ITEM CLAUSE/DESCRIPTION

If there is insufficient space above, the tenderer may append additional sheets.

Number of additional sheets appended by the tenderer to this Schedule ........... (If nil, enter NIL)

SIGNED BY ON BEHALF OF TENDERER:

NAME SIGNATURE DATE

63



BID NO. UBU-B-02/08/20 T2.1
Construction of Stuart Drive in Ward 2 List of Returnable Documents

A14. RECORD OF ADDENDA TO TENDER DOCUMENTS

We confirm that the following communications received from the Employer before the
submission of this tender offer, amending the tender documents, have been taken into
account in this tender offer:

No. Date Title or Details

10.

11.

12.

13.

If there is insufficient space above, the tenderer may append additional sheets.

Number of additional sheets appended by the tenderer to this Schedule ........... (If nil, enter NIL)

SIGNED BY ON BEHALF OF TENDERER:

NAME SIGNATURE DATE
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A15. TAX REQUIREMENTS (MBD 2)
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A16. DECLARATION OF INTEREST (MBD 4)

1. No bid will be accepted from persons in the service of the state.

2. Any person, having a kinship with persons in the service of the state, including a blood
relationship, may make an offer or offers in terms of this invitation to bid. In view of
possible allegations of favouritism, should the resulting bid, or part thereof, be awarded
to persons connected with or related to persons in service of the state, it is required that
the bidder or their authorised representative declare their position in relation to the
evaluating/adjudicating authority.

3. In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

3.2 0dentity NUMIDE: ... . e

3.3 Position occupied in the Company (director, trustee, hareholder?)..................cooien

3.7 The names of all directors / trustees / shareholders members, their individual identity
numbers and state employee numbers must be indicated in paragraph 4 below.

3.8 Are you presently in the service of the state?........ooovvvvvvvi, YES / NO

3.8.1 If yes, furnish particulars. ...

"MSCM Regulations: “in the service of the state” means to be —
a) a member of —
3.8.1.1 any municipal council;
3.8.1.2 any provincial legislature; or
3.8.1.3 the national Assembly or the national Council of provinces;

b) a member of the board of directors of any municipal entity;

c) an official of any municipality or municipal entity;

d) an employee of any national or provincial department, national or provincial public entity
or constitutional institution within the meaning of the Public Finance Management Act,
1999 (Act No.1 of 1999);

e) a member of the accounting authority of any national or provincial public entity; or (f) an
employee of Parliament or a provincial legislature.

2 Shareholder” means a person who owns shares in the company and is actively involved in the
management of the company or business and exercises control over the company.

3.9 Have you been in the service of the state for the past twelve months? ............ YES /NO
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3.9.1 If yes, furnish particulars. ...

3.10 Do you have any relationship (family, friend, other) with persons in the service of the
state and who may be involved with the evaluation and or adjudication of this bid?
YES / NO

3.11 Are you, aware of any relationship (family, friend, other) between any other bidder and
any persons in the service of the state who may be involved with the evaluation and or
adjudication of this bid? YES / NO

3.11.1 If yes, furnish partiCulars. ...

3.12 Are any of the company’s directors, trustees, managers, principle shareholders or
stakeholders in service of thestate? YES / NO

3.12.1 If yes, furnish partiCulars. ...

3.13 Are any spouse, child or parent of the company’s director’s trustees, managers,
principle shareholders or stakeholders in service of the state? YES / NO

3.14 Do you or any of the directors, trustees, managers, principle shareholders, or
stakeholders of this company have any interest in any other related companies or
business whether or not they are bidding for this contract YES /NO

3.14.1 If yes, furnish particulars............oooiiii i

4. Full details of directors / trustees / members / shareholders.

Full Name Identity Number State Employee
Number

67



BID NO. UBU-B-02/08/20 T2.1
Construction of Stuart Drive in Ward 2 List of Returnable Documents

SIGNED BY/ON BEHALF OF TENDERER:

POSITION SIGNATURE DATE
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A17. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL
PROCUREMENT REGULATIONS 2017 (MBD 6.1)

This preference form must form part of all bids invited. It contains general information and
serves as a claim form for preference points for Broad-Based Black Economic Empowerment
(B-BBEE) Status Level of Contribution

NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS
PRESCRIBED IN THE PREFERENTIAL PROCUREMENT REGULATIONS, 2017.

1. GENERAL CONDITIONS

1.1 The following preference point systems are applicable to all bids:
- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all
applicable taxes included); and
- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable
taxes included).

1.2

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes
included) and therefore the 80/20 preference point system shall be applicable; or

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender
(delete whichever is not applicable for this tender).

1.3 Points for this bid shall be awarded for:
a) Price; and
b) B-BBEE Status Level of Contributor.

14 The maximum points for this bid are allocated as follows:

POINTS
PRICE 80
B-BBEE STATUS LEVEL OF CONTRIBUTOR 20
Total points for Price and B-BBEE must not 100
exceed

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor
together with the bid, will be interpreted to mean that preference points for B-BBEE
status level of contribution are not claimed.

1.6 The purchaser reserves the right to require of a bidder, either before a bid is

adjudicated or at any time subsequently, to substantiate any claim in regard to
preferences, in any manner required by the purchaser.

2, DEFINITIONS

a) “B-BBEE” means broad-based black economic empowerment as defined in section 1
of the Broad-Based Black Economic Empowerment Act;
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b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms
of a code of good practice on black economic empowerment, issued in terms of section

9(1) of the Broad-Based Black Economic Empowerment Act;

c) “bid” means a written offer in a prescribed or stipulated form in response to an
invitation by an organ of state for the provision of goods or services, through price

quotations, advertised competitive bidding processes or proposals;

d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black

Economic Empowerment Act, 2003 (Act No. 53 of 2003);

e) “EME” means an Exempted Micro Enterprise in terms of a code of good practice on

black economic empowerment issued in terms of section 9 (1) of the Broad-Based

Black Economic Empowerment Act;

f) “functionality” means the ability of a tenderer to provide goods or services in

accordance with specifications as set out in the tender documents.

g) “prices” includes all applicable taxes less all unconditional discounts; “proof of B-

BBEE status level of contributor” means:
1) B-BBEE Status level certificate issued by an authorized body or

person;
2) A sworn affidavit as prescribed by the B-BBEE Codes of Good
Practice;

3) Any other requirement prescribed in terms of the B-BBEE Act;

h) “QSE” means a qualifying small business enterprise in terms of a code of good
practice on black economic empowerment issued in terms of section 9 (1) of the

Broad-Based Black Economic Empowerment Act;

i) “rand value” means the total estimated value of a contract in Rand, calculated at the

time of bid invitation, and includes all applicable taxes;

3. POINTS AWARDED FOR PRICE
3.1 THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Rzgo I_R_I)min or P::90 1_1)t_1)min
Pmin Pmin
Where
Ps = Points scored for price of bid under consideration
Py = Price of bid under consideration
Prmin = Price of lowest acceptable bid
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4, POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR

4.1In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations,
preference points must be awarded to a bidder for attaining the B-BBEE status level of
contribution in accordance with the table below:

B-BBEE Status Level of Number of points Number of points
Contributor (90/10 system) (80/20 system)
1 10 20
2 9 18
3 6 14
4 5 12
5 4 8
6 3 6
7 2 4
8 1 2
Non-compliant
contributor 0 0

5. BID DECLARATION

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete
the following:

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF
PARAGRAPHS 1.4 AND 4.1

6.1 B-BBEE Status Level of Contributor: . = (maximum of 10 or 20 points) (Points
claimed in respect of paragraph 7.1 must be in accordance with the table reflected in

paragraph 4.1 and must be substantiated by relevant proof of B-BBEE status level of
contributor.

7. SUB-CONTRACTING
7.1 Will any portion of the contract be sub-contracted?

(Tick applicable box)

[ves] [ no | |

7.2.1 If yes, indicate:
i). What percentage of the contract will be subcontracted......................ooois %
ii). The name of the sub-contractor

ii). The B-BBEE status level of the sub-contractor.............cccccoiviiicc
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iv). Whether the sub-contractor is an EME or QSE

(Tick applicable box)

YES NO

v). Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms
of Preferential Procurement Regulations,2017:

Designated Group: An EME or QSE which is at last 51% owned EME QSE
by: v v

Black people

Black people who are youth

Black people who are women

Black people with disabilities

Black people living in rural or underdeveloped areas or townships

Cooperative owned by black people

Black people who are military veterans

OR

Any EME

Any QSE

8. DECLARATION WITH REGARD TO COMPANY/FIRM

8.4 TYPE OF COMPANY/ FIRM

| Partnership/Joint Venture / Consortium
] One person business/sole propriety

] Close corporation

] Company

] (Pty) Limited

[Tick APPLICABLE BOX]

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES
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8.6 COMPANY CLASSIFICATION

] Manufacturer
] Supplier
] Professional service provider

| Other service providers, e.g. transporter, etc.

[Tick aPPLICABLE BOX]

8.7 MUNICIPAL INFORMATION
Municipality where business is situated: .......... ..o

Registered Account NUMDEr: ... ... e

8.8 Total number of years the company/firm has been in business:...........................

8.9 l/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm,
certify that the points claimed, based on the B-BBE status level of contributor indicated in
paragraphs 1.4 and 6.1 of the foregoing certificate, qualifies the company/ firm for the
preference(s) shown and | / we acknowledge that:

i). The information furnished is true and correct;

ii). The preference points claimed are in accordance with the General Conditions as
indicated in paragraph 1 of this form;

iii). In the event of a contract being awarded as a result of points claimed as shown in
paragraphs 1.4 and 6.1, the contractor may be required to furnish documentary
proof to the satisfaction of the purchaser that the claims are correct;

iv). If the B-BBEE status level of contributor has been claimed or obtained on a
fraudulent basis or any of the conditions of contract have not been fulfilled, the
purchaser may, in addition to any other remedy it may have —

a) disqualify the person from the bidding process;

b) recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

c) cancel the contract and claim any damages which it has suffered as a result of having
to make less favourable arrangements due to such cancellation;

d) recommend that the bidder or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted by the
National Treasury from obtaining business from any organ of state for a period not
exceeding 10 years, after the audi alteram partem (hear the other side) rule has been
applied; and

e) forward the matter for criminal prosecution.
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WITNESSES
T e, SIGNATURE(S) OF BIDDERS(S)
o DATE: e,
ADDRESS ...
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A18. DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS MBD 6.2

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR
DESIGNATED SECTORS

This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general
information and serves as a declaration form for local content (local production and local content
are used interchangeably).

Before completing this declaration, bidders must study the General Conditions, Definitions,
Directives applicable in respect of Local Content as prescribed in the Preferential Procurement
Regulations, 2011 and the South African Bureau of Standards (SABS) approved technical
specification number SATS 1286:2011 (Edition 1) and the Guidance on the Calculation of Local
Content together with the Local Content Declaration Templates [Annex C (Local Content
Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to
Annex C) and E (Local Content Declaration: Supporting Schedule to Annex C)].

1. General Conditions

1.1 Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the
promotion of local production and content.

1.2 Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of
bids local production and content is of critical importance, such bids must be advertised
with the specific bidding condition that only locally produced goods, services or works or
locally manufactured goods, with a stipulated minimum threshold for local production and
content will be considered.

1.3 Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process
may be followed, where the first stage involves a minimum threshold for local production
and content and the second stage price and B-BBEE.

1.4 A person awarded a contract in relation to a designated sector, may not sub-contract in
such a manner that the local production and content of the overall value of the contract is
reduced to below the stipulated minimum threshold.

1.5 The local content (LC) expressed as a percentage of the bid price must be calculated in
accordance with the SABS approved technical specification number SATS 1286: 2011 as

follows:
X
LC = 100 <1 - (;)>
Where

X s the imported content in Rand
y s the bid price in Rand excluding value added tax (VAT)

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the
exchange rate published by the South African Reserve Bank (SARB) at 12:00 on the date of
advertisement of the bid as required in paragraph 4.1 below.

The SABS approved technical specification number SATS 1286:2011 is accessible on
http://www.thedti.gov.za/industrial development/ip.jsp at no cost.
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1.6 A bid may be disqualified if —

a) this Declaration Certificate and the Annex C (Local Content Declaration: Summary
Schedule) are not submitted as part of the bid documentation; and

b) the bidder fails to declare that the Local Content Declaration Templates (Annex C, D
and E) have been audited and certified as correct.

2. Definitions
2.1 “bid” includes written price quotations, advertised competitive bids or proposals;
2.2 “bid price” price offered by the bidder, excluding value added tax (VAT);

2.3 “contract” means the agreement that results from the acceptance of a bid by an organ of
state;

2.4 “designated sector” means a sector, sub-sector or industry that has been designated by
the Department of Trade and Industry in line with national development and industrial
policies for local production, where only locally produced services, works or goods or
locally manufactured goods meet the stipulated minimum threshold for local production and
content;

2.5 “duly sign”means a Declaration Certificate for Local Content that has been signed by the
Chief Financial Officer or other legally responsible person nominated in writing by the Chief
Executive, or senior member / person with management responsibility(close corporation,
partnership or individual).

2.6 “imported content” means that portion of the bid price represented by the cost of
components, parts or materials which have been or are still to be imported (whether by the
supplier or its subcontractors) and which costs are inclusive of the costs abroad (this
includes labour and intellectual property costs), plus freight and other direct importation
costs, such as landing costs, dock duties, import duty, sales duty or other similar tax or
duty at the South African port of entry;

2.7 “local content” means that portion of the bid price which is not included in the imported
content, provided that local manufacture does take place;

2.8 “stipulated minimum threshold” means that portion of local production and content as
determined by the Department of Trade and Industry; and

2.9 “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or
employing another person to support such primary contractor in the execution of part of a
project in terms of the contract.

3. The stipulated minimum threshold(s) for local production and content (refer to
Annex A of SATS 1286:2011) for this bid is/are as follows:

Description of services, works or goods Stipulated minimum threshold
Welded steel fabric 100 %
Gabions 100 %
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Wire(Fencing) 100 %
%
4, Does any portion of the services, works or goods offered have any imported
content?
(Tick applicable box)
| YES | | no | |

4.1 If yes, the rate(s) of exchange to be used in this bid to calculate the local content as
prescribed in paragraph 1.5 of the general conditions must be the rate(s) published by the
SARB for the specific currency at 12:00 on the date of advertisement of the bid.

The relevant rates of exchange information is accessible on www.reservebank.co.za.

Indicate the rate(s) of exchange against the appropriate currency in the table below (refer
to Annex A of SATS 1286:2011):

Currency Rates of exchange
US Dollar
Pound Sterling
Euro

Yen

Other

NB: Bidders must submit proof of the SARB rate (s) of exchange used.

5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified
as correct?

(Tick applicable box)

| vEs| | no | |

5.1 If yes, provide the following particulars:
a) Full name of auditor:

b) Practice NUMbEr:
c) Telephone and cell nUMber:
d) Email address:

(Documentary proof regarding the declaration will, when required, be submitted to the
satisfaction of the Accounting Officer / Accounting Authority)

6. Where, after the award of a bid, challenges are experienced in meeting the stipulated
minimum threshold for local content the dti must be informed accordingly in order for the
dti to verify and in consultation with the Accounting Officer / Accounting Authority
provide directives in this regard.
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LOCAL CONTENT DECLARATION
(REFER TO ANNEX B OF SATS 1286:2011)

LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION,
PARTNERSHIP OR INDIVIDUAL)

IN RESPECT OF BID NO. ...

ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity):

1 The obligation to complete, duly sign and submit this declaration cannot be transferred to an
external authorized representative, auditor or any other third party acting on behalf of the bidder.

2 Guidance on the Calculation of Local Content together with Local Content Declaration Templates

(Annex C,

D and E) is accessible on http://www.thedti.gov.za/industrial development/ip.isp. Bidders should first
complete Declaration D. After completing Declaration D, bidders should complete Declaration E and
then consolidate the information on Declaration C. Declaration C should be submitted with the bid
documentation at the closing date and time of the bid in order to substantiate the declaration
made in paragraph (c) below. Declarations D and E should be kept by the bidders for verification
purposes for a period of at least 5 years. The successful bidder is required to continuously update
Declarations C, D and E with the actual values for the duration of the contract.

I, the undersigned, ........cccooviiiiiiii e (TUll NAMES), dO hereby
declare, iIn My Capacity @S ......ccouiuieiiiiiii i e of
............................................................................................................... (name of bidder entity), the
following:

(@) The facts contained herein are within my own personal knowledge.

(b) | have satisfied myself that

(i) the goods/services/works to be delivered in terms of the above-specified bid comply with the
minimum local content requirements as specified in the bid, and as measured in terms of
SATS 1286:2011; and

(ii) the declaration templates have been audited and certified to be correct.

(c)The local content percentages (%) indicated below has been calculated using the formula given in
clause 3 of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the
information contained in Declaration D and E which has been consolidated in Declaration C;
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Bid price, excluding VAT (y)
Imported content (x), as calculated in terms of SATS 1286:2011 R
Stipulated minimum threshold for local content (paragraph 3 above)
Local content %, as calculated in terms of SATS 1286:2011

Py

If the bid is for more than one product, the local content percentages for each product contained
in Declaration C shall be used instead of the table above. The local content percentages for
each product has been calculated using the formula given in clause 3 of SATS 1286:2011, the
rates of exchange indicated in paragraph 4.1 above and the information contained in Declaration
D and E.

(d) | accept that the Procurement Authority / Municipality /Municipal Entity has the right to request
that the local content be verified in terms of the requirements of SATS 1286:2011.

(e) I understand that the awarding of the bid is dependent on the accuracy of the information
furnished in this application. | also understand that the submission of incorrect data, or data that are not
verifiable as described in SATS 1286:2011, may result in the Procurement Authority / Municipal /
Municipal Entity imposing any or all of the remedies as provided for in Regulation 13 of the Preferential
Procurement Regulations, 2011 promulgated under the Preferential Policy Framework Act (PPPFA),
2000 (Act No. 5 of 2000).

SIGNATURE: DATE:
WITNESS No. 1 DATE:
WITNESS No. 2 DATE:
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Local Content Declaration - Summary Schedule

(C1) |Tender No.

(C2) |Tender description:
(C3) |Designated product(s)
(C4) |Tender Authority:

(C5) |Tendering Entity name:

(C6) |Tender Exchange Rate: Pula[:l EU[:] GBP[:I
(C7) |Specified local content %

Note: VAT to be excluded from all
calculations

Tender value
3 Tender price -| Exempted net of Local
Tender item . . . Imported Tender Total exempted Total Imported
. List of items each imported exempted Local value | content % Total tender value | .
no's . value . Qty imported content content
(excl VAT) value imported (per item)
content
(c8) (C9) (c10) (C11) (C12) (€13) (C14) (C15) (C16) (€17) (c18) (€19)
(C20) Total tender value RO
Signature of tenderer from Annex B (C21) Total Exempt imported content RO
(C22) Total Tender value net of exempt imported content RO
(€23) Total Imported content RO
(C24) Total local content RO
Date: (€25) Average local content % of tender
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SATS 1286.2011
Annex D

Imported Conte claration - Supporting Schedule to Annex C

(01) | Tender No. B Note: VAT to be excluded from
(D2) |Tender description:
all calculations
(D3) |Designated Products:
(D4) |Tender Authority:
(D5) |Tendering Entity name:
(D6) |Tender Exchange Rate: Pula EU[ R 9.00 GBp[ R 1200 |
Forij
:u:rrei:v Tender Alllocally
Tenderl item Description of imported content Local supplier Overseas Supplier value as per | Exchange Loc_al value of | Freight costs to |nfurved Total landed Tender Qty Exempted imported
no's & imports port of entry | landing costs | cost excl VAT value
Commercial Rate "
. & duties
Invoice
(D7) (D8) (D9) (p10) (D11) (D12) (D13) (D14) (D15) (D16) (D17) (D18)
(D19) Total exempt imported value R 0
This total must correspond with
Annex C-C21
B. Imported directly by the Tenderer alculation of imported conte Summary
c::’r:i:v Al locally
Tenderl isem Description of imported content Unit of measure| Overseas Supplier value as per Tender Rate. Loc-al value of{ Frelght costs to incurred Totallended Tender Qty| Total imported value
no's o of Exchange imports port of entry | landing costs | cost excl VAT
Commercial
& duties
Invoice
(D20) (D21) (D22) (D23) (D24) (D25) (D26) (D27) (D28) (D29) (D30) (D31)

(D32) Total imported val

C. Imported by a 3rd party and supplied to the Tenderer alculation of imported conte

ue by tenderer RO

Forlgn Allfocally
UTENY | Tender Rate | Local value of | Freight coststo | incurred | Total landed | | Quantity
Description of imported content Unit of measure | Local supplier Overseas Supplier value as per N B Total imported value
N of Exchange imports port of entry | landing costs | cost excl VAT imported
Commercial =
& duties
Invoice
(D33) (D34) (D35) (D36) (D37) (D38) (D39) (D40) (D41) (D42) (D43) (D44)
(D45) Total imported value by 3rd party RO
i on of foreig e Summary of
D. Other foreign currency payments A payments
Local supplier Overseas | Foreign currency value | Tender Rate Local value of
Type of payment making the N N
beneficiary paid of Exchange payments
payment
(D46) (D47) (D48) (D49) (D50) (D51)

(D52) Total of foreign currency payments declared by tenderer and/or 3rd party!

Signature of tenderer from Annex B

(D53) Total of imported content & foreign currency payments - (D32), (D45) & (D52) above|

This total must correspond with

AnnexC -C23

Date:
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SATS 1286.2011
Annex E

Local Content Declaration - Supporting Schedule to Annex C

(1) |Tender No. e Note: VAT to be excluded from all calculations
(E2) |Tender description:
(E3) |Designated products:
(E4) |Tender Authority:
(E5) [Tendering Entity name:
O Prod
oods, Se es and Description of items purchased Local suppliers Value
O
(E6) (E7) (E8)
(E9) Total local products (Goods, Services and Works RO

(10) [IEFIRPRSP  venderer's manpower cost
(E11) LI AAEGEERH (Rental, depreciation & amortisation, utility costs, consumables etc)
[{¥¥)B Administration overheads and mark-up (Marketing, insurance, financing, interest etc)

This total must correspond with Annex C - C24|

Signature of tenderer from Annex B

Date:
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A19. DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT PRACTICES

(MBD 8)
1. This Municipal Bidding Document must form part of all bids invited.
2. It serves as a declaration to be used by municipalities and municipal entities in ensuring

that when goods and services are being procured, all reasonable steps are taken to
combat the abuse of the supply chain management system.

3. The bid of any bidder may be rejected if that bidder, or any of its directors have:

a) abused the municipality’s / municipal entity’s supply chain management system or
committed any improper conduct in relation to such system;

b) been convicted for fraud or corruption during the past five years;

c) willfully neglected, reneged on or failed to comply with any government, municipal or
other public sector contract during the past five years; or

d) been listed in the Register for Tender Defaulters in terms of section 29 of the
Prevention and Combating of Corrupt Activities Act (No 12 of 2004).

4. In order to give effect to the above, the following questionnaire must be
completed and submitted with the bid.

Item Question Yes No
4.1 Is the bidder or any of its directors listed on the National Treasury’s Yes | No
([l (]

database as a company or person prohibited from doing business with

the public sector?

(Companies or persons who are listed on this database were informed in
writing of this restriction by the National Treasury after the audi alteram
partem rule was applied).

4.1.1 | If so, furnish particulars:

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters Yes No
in terms of section 29 of the Prevention and Combating of Corrupt Activities 0 0
Act (No 12 of 2004)?

(To access this Register enter the National Treasury’s website,
www.treasury.gov.za, click on the icon “Register for Tender Defaulters”
or submit your written request for a hard copy of the Register to
facsimile number (012) 3265445).

4.2.1 | If so, furnish particulars:
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43 Was the bidder or any of its directors convicted by a court of law (including a Yes No
court of law outside the Republic of South Africa) for fraud or corruption during 0 0

the past five years?

4.3.1 | If so, furnish particulars:

Question
4.4 Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
municipal charges to the municipality / municipal entity, or to any other n n

municipality / municipal entity, that is in arrears for more than three months?

4.4 1 | If so, furnish particulars:

4.5 Was any contract between the bidder and the municipality / municipal entity or | Yes No
any other organ of state terminated during the past five years on account of n n
failure to perform on or comply with the contract?

4.7 .1 | If so, furnish particulars:

CERTIFICATION

I, THE UNDERSIGNED (FULL NAME).......cciiiiieiiiiiiini s e s e
CERTIFY THAT THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE
AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

Signature Date

Position Name of Bidder
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A20. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (MBD 9)

1. This Municipal Bidding Document must form part of all tenders” invited.

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive
bidding (or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot
be justified under any grounds.

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy
must provide measures for the combating of abuse of the supply chain management
system, and must enable the accounting officer, among others, to:

a) take all reasonable steps to prevent such abuse;

b) reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed any
improper conduct in relation to such system; and

c) cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4. This MBD serves as a certificate of declaration that would be used by institutions to
ensure that, when bids are considered, reasonable steps are taken to prevent any form
of bid-rigging.

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD

9) must be completed and submitted with the bid:
" Includes price quotations, advertised competitive bids, limited bids and proposals.

2 Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be
expected to compete, secretly conspire to raise prices or lower the quality of goods and /
or services for purchasers who wish to acquire goods and / or services through a
bidding process. Bid rigging is, therefore, an agreement between competitors not to
compete.
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CERTIFICATE OF INDEPENDENT TENDER DETERMINATION

I, the undersigned, in submitting the accompanying bid:

(Bid Number and Description)

in response to the invitation for the bid made by:

(Name of Municipality / Municipal Entity)

do hereby make the following statements that | certify to be true and complete in every respect:

I certify, 0N DENaAIf Of .......ooie e that:
(Name of Bidder)
1. | have read and | understand the contents of this Certificate;
2. | understand that the accompanying bid will be disqualified if this Certificate is found not

to be true and complete in every respect;

3. | am authorized by the bidder to sign this Certificate, and to submit the accompanying
bid, on behalf of the bidder;

4. Each person whose signature appears on the accompanying bid has been authorized
by the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

5. For the purposes of this Certificate and the accompanying bid, | understand that the
word “competitor” shall include any individual or organization, other than the bidder,
whether or not affiliated with the bidder, who:

a) has been requested to submit a bid in response to this bid invitation;

b) could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

c) provides the same goods and services as the bidder and/or is in the same line of
business as the bidder

6. The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium?® will not be construed
as collusive bidding.

7. In particular, without limiting the generality of paragraphs 6 above, there has been no
consultation, communication, agreement or arrangement with any competitor
regarding:

a) prices;
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b) geographical area where product or service will be rendered (market allocation)
c) methods, factors or formulas used to calculate prices;
d) the intention or decision to submit or not to submit, a bid;
e) the submission of a bid which does not meet the specifications and conditions of the
bid; or
f) bidding with the intention not to win the bid.

8. In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and
conditions or delivery particulars of the products or services to which this bid invitation
relates.

9. The terms of the accompanying bid have not been, and will not be, disclosed by the

bidder, directly or indirectly, to any competitor, prior to the date and time of the official
bid opening or of the awarding of the contract.

3 Joint venture or Consortium means an association of persons for the purpose of
combining their expertise, property, capital, efforts, skill and knowledge in an activity
for the execution of a contract.

10.

| am aware that, in addition and without prejudice to any other remedy provided to
combat any restrictive practices related to bids and contracts, bids that are suspicious
will be reported to the Competition Commission for investigation and possible imposition
of administrative penalties in terms of section 59 of the Competition Act No 89 of 1998
and or may be reported to the National Prosecuting Authority (NPA) for criminal
investigation and or may be restricted from conducting business with the public sector
for a period not exceeding ten (10) years in terms of the Prevention and Combating of
Corrupt Activities Act No 12 of 2004 or any other applicable legislation.

Signature Date

Position Name of Bidder
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A21. PROOF OF MUNICIPAL ACCOUNT

The tenderer shall attach hereto proof of municipal accounts not older than 3 months, in the
form of either a municipal account statement or a letter from the property owner if renting. The
letter should state that rent is paid up to date and indicate whether municipal accounts are
included in the rent. The letter should not be older than 3 months.

The following documents will not be accepted; Telkom statement, Eskom statement or proof of
residence signed by a ward Councillor.

SIGNED BY / ON BEHALF OF

NAME SIGNATURE DATE

88




BID NO. UBU-B-02/08/20 T2.2
Construction of Stuart Drive in Ward 2 Returnable Schedules

A22. FORM CONCERNING FULFILMENT OF THE CONSTRUCTION
REGULATIONS 2014

In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the
Regulations), promulgated 07 February 2014 in terms of Section 43 of the Occupational Health
and Safety Act, 1993 (Act No 85 of 1993) the Employer shall not appoint a contractor to
perform construction work unless the Contractor can satisfy the Employer that his/her firm has
the necessary competencies and resources to carry out the work safely and has allowed
adequately in his/her tender for the due fulfiiment of all the applicable requirements of the Act
and the Regulations.

1. I confirm that | am fully conversant with the Regulations and that my company has (or
will acquire/procure) the necessary competencies and resources to timeously, safely

and successfully comply with all of the requirements of the Regulations. (Tick)
YES
NO
2. Proposed approach to achieve compliance with the Regulations (Tick)

Own resources, competent in terms of the Regulations (refer to 3 below)

Own resources, still to be hired and/or trained (until competency is achieved)

Specialist subcontract resources (competent) - specify:

3. Provide details of proposed key persons, competent in terms of the Regulations, who
will form part of the Contract team as specified in the Regulations (CVs to be attached):
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5. Potential key risks identified and measures for addressing risks:

6. | have fully included in my tendered rates and prices (in the appropriate payment items
provided in the Schedule of Quantities) for all resources, actions, training and any other
costs required for the due fulfilment of the Regulations for the duration of the

construction and defects repair period.  (Tick)

YES
NO
SIGNED BY / ON BEHALF OF
NAME SIGNATURE DATE
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B1. CIDB CONTRACTOR REGISTRATION CERTIFICATE

A Certificate of Contractor’s Registration issued by the Construction Industry Development
Board (CIDB) shall be attached to this page.

Where a tenderer satisfies CIDB Contractor grading designation requirements through joint
venture formation, such tenderers must submit the Certificates of Contractor Registration in
respect of each partner.

SIGNED BY / ON BEHALF OF

NAME SIGNATURE DATE
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B2. TAX CLEARANCE CERTIFICATE & VERIFICATION PIN

The tenderer shall attach hereto a valid Tax Clearance Certificate and a valid Tax Clearance
PIN Number from the South African Revenue Service (SARS).

Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate, or
a valid Tax Clearance PIN Number.

SIGNED BY / ON BEHALF OF

NAME SIGNATURE DATE
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B3. B-BBEE CERTIFICATE / AFFIDAVIT

The tenderer must attach hereto a B-BBEEE Certificate issued by an authorised body as per
the Preferential Procurement Regulations.Alternatively, qualifying enterprises can submit a
sworn affidavit declaring their B-BBEE status. Joint ventures are required to submit a
consolidated certificate for the entity.

SIGNED BY / ON BEHALF OF

NAME SIGNATURE DATE
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B4. PROOF OF CENTRAL SUPPLIER DATABASE REGISTRATION

The tenderer must attach hereto the Central Supplier Database (CSD) registration detailed
report.

SIGNED BY / ON BEHALF OF

NAME
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B5. LETTER OF GOOD STANDING

The tenderer must attach hereto the Letter of Good Standing issued by the Department of
Labour.

SIGNED BY / ON BEHALF OF
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PART C1: AGREEMENTS AND CONTRACT DATA
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C1.1 FORM OF OFFER AND ACCEPTANCE
OFFER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a
contract in respect of the following works:

BID NO: UBU-B-02/08/20 — CONSTRUCTION OF STUART DRIVE IN WARD 2

The tenderer, identified in the offer signature block below, has examined the documents
listed in the tender data and addenda thereto as listed in the Returnable Schedules, and by
submitting this offer has accepted the conditions of tender.

By the representative of the tenderer, deemed to be duly authorized, signing this part of this
Form of Offer and Acceptance, the tenderer offers to perform all of the obligations and
liabilities of the contractor under the contract including compliance with all its terms and
conditions according to their true intent and meaning for an amount to be determined in
accordance with the Conditions of Contract identified in the Contract Data.

THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS:

R (in figures)

This offer may be accepted by the Employer by signing the Acceptance part of this Form of
Offer and Acceptance and returning one copy of this document to the tenderer before the
end of the period of validity stated in the Tender Data, whereupon the Tenderer becomes the
party named as the Contractor in the Conditions of Contract identified in the Contract Data.

SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

CAPACITY DATE
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Name and address of Organisation:

SIGNED BY WITNESS:

NAME SIGNATURE DATE
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

ACCEPTANCE

By signing this part of this Form of Offer and Acceptance, the Employer identified below
accepts the Tenderer’s offer. In consideration thereof, the Employer shall pay the Contractor
the amount due in accordance with the Conditions of Contract identified in the Contract Data.
Acceptance of the tenderer’s offer shall form an Agreement between the Employer and the
Tenderer upon the terms and conditions contained in this Agreement and in the Contract that
is the subject of this Agreement.

The terms of the contract are contained in:

Part C1: Agreement and Contract Data (which includes this Agreement)
Part C2: Pricing Data

Part C3: Scope Of Work

Part C4:  Site Information

and drawings and documents or parts thereof, which may be incorporated by reference into
Parts C1 to C4 above.

Deviations from and amendments to the documents listed in the Tender Data and any
addenda thereto as listed in the Returnable Documents as well as any changes to the terms
of the Offer agreed by the Tenderer and the Employer during this process of offer and
acceptance, are contained in the Schedule of Deviations attached to and forming part of this
Agreement. No amendments to or deviations from said documents are valid unless contained
in this schedule which must be duly signed by the authorised representative(s) of both
parties.

The tenderer shall within two weeks of receiving a completed copy of this Agreement,
including the Schedule of Deviations (if any), or when or just after this Agreement comes into
effect, contact the employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data. Failure to fulfil
any of these obligations in accordance with those terms shall constitute a repudiation of this
agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date
when the tenderer receives one fully completed original copy of this document, including the
Schedule of Deviations (if any). Unless the tenderer (now Contractor) within five days of the
date of such receipt notifies the Employer in writing of any reason why he cannot accept the
contents of this Agreement, this Agreement shall constitute a binding contract between the
parties.

SIGNED ON BEHALF OF/BY THE EMPLOYER:

NAME SIGNATURE
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C1.1
Form of Offer and Acceptance

CAPACITY

DATE

UBUHLEBEZWE MUNICIPALITY

29 Margaret Street, Ixopo, 3276

P.O Box 152, Ixopo, 3276

SIGNEDBY WITNESS

NAME

SIGNATURE
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

SCHEDULE OF DEVIATIONS

Notes:
1.

2.

The extent of deviations from the tender documents issued by the Employer prior to the
tender closing date is limited to those permitted in terms of the Conditions of Tender.

A tenderer's covering letter shall not be included in the final contract document. Should
any matter in such letter, which constitutes a deviation as aforesaid, become the subject
of agreements reached during the process of Offer and Acceptance, the outcome of
such Agreement shall be recorded here.

Any other matter arising from the process of Offer and Acceptance either as a
confirmation, clarification or change to the tender documents and which it is agreed by
the Parties becomes an obligation of the Contract shall also be recorded here.

Any change or addition to the tender documents arising from the above Agreements
and recorded here shall also be incorporated into the final draft of the Contract.
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By the duly authorized representatives signing this Schedule of Deviations, the
Employer and the Tenderer agree to and accept the foregoing Schedule of Deviations
as the only deviations from and amendments to the documents listed in the Tender Data
and addenda thereto as listed in the Returnable Documents, as well as any
confirmation, clarification or changes to the terms of the offer agreed by the Tenderer
and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or
implied during the period between the issue of the tender documents and the receipt by
the Tenderer of a completed signed copy of this Agreement shall have any meaning or
effect in the contract between the parties arising from this Agreement.

SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

CAPACITY DATE

SIGNED BY WITNESS

NAME SIGNATURE DATE

SIGNED ON BEHALF OF/BY UBUHLEBEZWE MUNICIPALITY:

NAME SIGNATURE

CAPACITY DATE
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SIGNED BY WITNESS

NAME SIGNATURE DATE
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Form of Offer and Acceptance

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby
confirms receipt from the Employer, identified in the Acceptance part of this Agreement, of
one fully completed original copy of this Agreement, including the Schedule of Deviations (if

any) today:
the (day) of (month)
................. (year)
= 1 PPN
(place)
SIGNED ON BEHALF OF/BY THE CONTRACTOR:

NAME SIGNATURE CAPACITY
SIGNED BY WITNESS

NAME SIGNATURE DATE
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C1.2 CONTRACT DATA

Part 1: Contract Data Provided by the Employer
GENERAL CONDITIONS OF CONTRACT

The following standardised General Conditions of Contract:
General Conditions of Contract for Construction Works (Third Edition) 2015

Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and from the
General Conditions of Contract for this contract. Copies of these Conditions of Contract are
obtainable from the South African Institution of Civil Engineering (SAICE), Private Bag X200,
Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, e-mail: civilinfo@saice.org.za.

Copies of the General Conditions of Contract are available for inspection and scrutiny at the
offices of the Employer’s Agent.

The General Conditions of Contract make several references to the Contract Data for specific
data, which together with these conditions collectively describe the risks, liabilities and obligations
of the contracting parties and the procedures for the administration of the Contract. The Contract
Data shall have precedence in the interpretation of any ambiguity or inconsistency between it and
the general conditions of contract.

The General Conditions of Contract shall be read in conjunction with the variations, amendments
and additions set out in the Contract Specific Data below. Each item of data given below is cross-
referenced to the clause in the General Conditions of Contract to which it mainly applies.

The Contract Data and General Conditions of Contract shall have precedence over the Drawings,
Scope of Work and Standardised Specifications in the interpretation of any ambiguity or
inconsistency between these documents.

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for
Construction Works, Third Edition, 2015, are applicable to this Contract:

Clause 1.1.1.13:
The Defects Liability Period is 12 months.

Clause 1.1.1.14:

The date for achieving Practical Completion is a date four (4) months after the
Commencement Date.

Clause 1.1.1.15

The Employer is Ubuhlebezwe Municipality, represented by Mr. G.M Sineke and/or such person
or persons duly authorised thereto by the Employer in writing and is referred to in this Contract
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Document by the terms “Employer”.
Clause 1.1.1.16

The Employer’s Agent, referred to in the documents, and is Buchule Engineers (Pty) Ltd acting
through a Director, an Associate or an official authorised thereto in writing.

The name of the Employer’s Agent is: Buchule Engineers (Pty) Ltd or their successors duly
appointed by the Employer.

Clause 1.1.1.26: Pricing Strategy
The Pricing Strategy is Re-measurement Contract.

Clause 1.1.1.28
Replace with the following:

“Scope of Work” means the document(s) containing the Standard Specifications, the Project
Particular Specifications and the Drawings, that specify and describe the Works which are to be
provided, and any other requirements and constraint relating to the manner in which the work is
to be carried out.

Add the following Clause after Clause 1.1.1.34

1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of
the Tender Documents (other than information contained in the Specifications) and any
modifications thereof or additions thereto from time to time approved in writing by the
Employer’s Agent or delivered to the Contractor by the Employer’s Agent.

Clause 1.2.1.2: Notices

The name of the Employer is : UBUHLEBEZWE MUNICIPALITY
The address of the Employer is : 29 Margaret Street, Ixopo, 3276
The name of the Employer’s Agent is : Buchule Engineers (Pty) Ltd
The address of the Employer’s Agentis : 29 Claribel Road

Winderemere

Durban

4001

Clause 1.3.5: Contractor’s Copyright

Add the following to Clause 1.3.5:

No part of any document or drawings issued with this enquiry may be copied, photographed or
repeated in any manner or by any process without the written consent of the Employer’s Agent.
Copyright is reserved on all designs, specifications, patents and patentable designs, systems
and processes contained in the documents and drawings.

The person, firm, or body to whom these documents are issued or made available shall be held
jointly and severally responsible in their personal and corporate capacities for any contravention
of the requirements of Clause 1.3.5. The recipients of these documents shall treat the
documents as well as the details contained herein as private and confidential.
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Clause 3.2.3: Employer’s Approval Required

The Employer's Agent is required to obtain the specific approval of the Employer before
executing any of the following functions or duties:

Providing consent for subcontracting part of the contract in terms of Clause 4.4.

The issuing of an instruction to accelerate progress in terms of Clause 5.7.3.

Granting permission to work during non-working times in terms of Clause 5.8.1.
Suspend the progress of the works in terms of Clause 5.11.2.

The reduction of a penalty for delay in terms of Clause 5.13.2.

Issuing of instructions to carry out work on a daywork basis in terms of Clause 6.4.1.4.
The determination of additional or reduced costs arising from changes in legislation in
terms of Clause 6.8.4.

The agreeing of the adjustment of the sums for general items in terms of Clause 6.11.
Authorizing the Contractor to repair and make good excepted risks in terms of Clause
8.2.2.2.

Nogkwh =

©®

Clause 4.3: Legal Provisions
Add the following Clauses after Clause 4.3.2:

4.3.3 The Employer and the Contractor shall enter into an agreement to complete the
work required for the construction of the works in terms of the provisions of Section
37(2) of the Occupational Health and Safety Act (No. 85 of 1993) and the
Construction Regulations promulgated thereunder, as well as any further
requirements stipulated in this contract document.

434 The Contractor shall provide proof to the Employer, within 14 days of the
Commencement Date, that he/she has paid all contributions required in terms of the
Compensation for Occupational Injuries and Diseases Act (Act No. 130 of 1993).

Clause 5.3: Commencement of Works

The Contractor shall commence executing the Works within 14 days from the Commencement
Date.

Notwithstanding the above, the Contractor will not be permitted to commence executing the
Works before the Form of Guarantee and required insurances and other specified items have
been submitted and approved.

Clause 5.4: Access to the Site

Add the following clause after Clause 5.4.3:

54.4 The Contractor shall bear all costs and charges for special and temporary rights of
way required by him in connection with access to the Site. The Contractor shall
also provide at his/her own cost any additional facilities outside the Site required by
him/her for the purposes of the Works.

Clause 5.6.1: Programme of Works

The Contractor shall deliver the programme of work within 14 days of the Commencement Date.
The programme shall clearly show the order in which the Contractor proposes to carry out the
work, including the critical path, the proposed rate of progress and a linked cash flow forecast.
The programme shall be updated monthly.
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Clause 5.8: Non-Working Times

The special non-working days is Saturday, Sunday, the days falling in the year-end break and
all gazetted public holidays falling outside the year end break.

The year-end break commences on 15 December 2020 and ends on 08 January 2021.
Clause 5.9: Instructions
Add the following Clauses after Clause 5.9.7:

5.9.8 Tender Drawings shall be used for tender purposes only and shall not be used for
construction.

The Employer’s Agent shall have full power and authority to supply to the Contractor from time
to time during the progress of the Works copies of such further drawings and such instructions
as shall be necessary for the purpose of the proper and adequate execution and maintenance
of the Works, which the Contractor shall carry out and be bound by. Clause 5.12.2.2:
Extension of Time

Regardless of the cause of any delay an extension of time will only be considered if it can be
shown that the activity delayed is on the critical path indicated on the Programme of Works
(Clause 5.6.1).

No extension of time will be granted in respect of any delays attributed to normal climatic
conditions. Normal Climatic Conditions shall be deemed to include normal rainfall and
associated wet conditions and materials, strong winds and extremes of temperature. However,
in the event that delays to critical activities exceed the number of working days listed below for
each month, then abnormal climatic conditions shall be deemed to exist, and an extension of
time shall be granted in accordance with the provisions of that Clause.

The number of days quoted below shall be regarded as a fair estimate of the delays to be
anticipated and allowed for under normal climatic conditions where inclement weather prevents
or disrupts work on the critical path.

January 7 days May days September 3 days
February 6 days June 1 day October 6 days
March 6 days July 1 day November 6 days
April 3 days August 3 days December 7 days

Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts
and evidence, which shall be submitted timeously as each day or half-day delay is experienced.
Should an extension of time be granted by the Employer’s Agent such extension of time will be
added to the Time for Completion or set against any over-provision that may have occurred in
the abovementioned schedule.

It shall be further noted that where the critical path is not affected, no extension of time for
abnormal climatic conditions or for any other reason will be entertained.

Clause 5.12.3: Adjustment to General Items

Add the following to Clause 5.12.3
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The cost of time related general items will be calculated on the basis of the number of days in
Clause 5.8.

Clause 5.13.1: Penalty for Delay

The penalty for failing to complete the Works on time is R 1 500.00 per calendar day.

Clause 6.2: Security

The Deed of Guarantee is to be delivered to the Employer within 14 days of the
Commencement Date. The Proforma Performance Guarantee shall be worded as set out in the
document included in C1.5. The liability of the guarantee shall be for 10% of the Contract Price.
Clause 6.8.2: Contract Price Adjustment

Add the following to Clause 6.8.2:

The Contract Price shall not be subject to contract price adjustment.

Clause 6.10.1.5: Interim Payments — Materials on Site

The percentage advance on materials on site but not yet built into the Permanent Works is 80%
(eighty percent).

Clause 6.10.3: Retention Money

Add the following to Clause 6.10.3:

The percentage retention on the amounts due to the Contractor is 10% (ten percent). The limit
of retention is 5% of the Contract Price, including allowances for contingencies and Contract

Price Adjustment.

A guarantee in lieu of retention is not permitted.

Clause 6.10.5: Payment of Retention Money
In the second line, delete the words “ .. one half of the retention money shall become due and
paid to the Contractor when the Employer’s Agent shall have issued a Certificate of Completion

in terms of Clause 5.14.4 and the other half when the Employer's Agent ..” and replace with the
words “.. the full limit of retention money shall be held until the Employer’s Agent

Clause 6.10.5.1

In the sixth line, delete the words “ .. of the second half ..”
Clause 8.6.1: Insurances
Clause 8.6.1.1.2

The value of the materials supplied by the Employer to be included in the insurance sum is
R0.00 -Nil.
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Clause 8.6.1.1.3

The amount to cover professional fees for repairing damage and loss to be included in the
insurance sum is R0.00 -Nil.

Clause 8.6.1.3

The limit of indemnity for liability insurance is R10 000 000.00 for any single claim — the number
of claims to be unlimited during the construction.

Clause 8.6.1.5: Additional Insurance
Additional Insurance is required for the following:

a) Insurance of Construction Plant and Equipment (including tools, offices and other
temporary structures and contents) and all other items (except those intended for
incorporation into the Works) brought onto the site for a sum sufficient to provide for
their replacement.

b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and
Diseases Act No. 130 of 1993.

c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party"
Risks including Passenger Liability Indemnity.

d) Where the contract involves manufacturing and/or fabrication of the works or part
thereof at premises other than the Site, the Contractor shall satisfy the Employer that
all materials and equipment for incorporation in the works are adequately insured
during manufacture and/or fabrication. In the event of the Employer having an insurable
interest in such works during manufacture or fabrication then such interest shall be
noted by endorsement to the Contractor's Policies of Insurance.

e) The insurance policy held by the Contractor shall cover “wet risks” because a portion of
the works will be in the confines of an existing river and stormwater channel.

f) Professional Indemnity Insurance providing cover in an amount of not less than R10
000 000.00 in respect of each and every claim. This insurance shall remain in force
after completion of this contract for a period of not less than 1 (one) year.
Clause 8.6.6: Proof of Payment
Add the following:

The contractor shall within 14 days of the Commencement Date provide the
Employer/Employer’s Agent the relevant policy or policies of insurance.

Clause 9.2.1: Termination by the Employer
Add the following Clauses after Clause 9.2.1.3.7:

9.2.1.3.8 The Contractor fails to provide the required Guarantee and insurances within the
prescribed time.

9.2.1.3.9 The Contractor committed a corrupt or fraudulent act during the procurement
process or the execution of the contract.
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9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the
procurement process or in the execution of the contract that benefited the
Contractor.

Clause 10.5 and 10.6: Dispute Resolution

Dispute resolution shall be by ad-hoc adjudication.

ADDITIONAL CONDITIONS OF CONTRACT

The additional Conditions of Contract are:

Clause 11: Contractor to Provide Everything Necessary

The Contractor is to provide all labour, material, workmanship, machinery and everything which
is or may be necessary in and for the execution and entire completion of the Contract in
accordance with the Conditions of Contract, Drawings and Scope of Work.

Clause 12: Details to be Confidential

The Contractor shall treat the details of the Works comprised in this Contract as private and
confidential (save in so far as may be necessary for the purposes hereof) and shall not publish

or disclose the same or any particulars thereof in any trade or technical paper elsewhere without
prior written consent of the Employer’s Agent.
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C1.2
Contract Data

Part 2: Data Provided by the Contractor

Clause 1.2.1: Delivery of Notices

The Name Of the CONrACIOI IS ........ieeii et e e e e e e e e er e enans
The address of the CONraCIOr iS .......couniie et e e e e
Physical Address Postal Address
Telephone:....coovvvnens B A e
Emaili. ...t
SIGNED ON BEHALF OF/BY THE TENDERER:
NAME SIGNATURE
CAPACITY DATE
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C1.3. Tenderer's Direct Participation of Targeted Labour

Applicable Standard Specification

The applicable Standard Specification is SANS 1914 — Part 4 (2002): Targeted Construction
Procurement: Participation of targeted enterprises and targeted labour (local resources).

1. Definitions
With reference to clause 2 of SANS 1914-4, the following definitions shall apply to this schedule:

1.1 Targeted Labour

Individuals, employed by the contractor and his / her targeted enterprise in the performance of
the contract, who are defined as the target group in the contract and who permanently reside in
the target area or who are recognized as being residents of the target area on the basis of
identification and association with and recognition by the residents of the target area.

1.2 Target Group

For this project the contract does not specify the target group based on gender, age or disability.
However, specifically excluded from the Target Group is the contractor's own staff unless such
staff are also from the Target Area. The minimum duration of employment for local labour is 3
months.

1.3 Target Area
For this project, the target area is defined as Ward 2 of the Ubuhlebezwe Municipal Area.
1.4 Labour Maximisation

Labour maximisation shall contribute a minimum of 10% of the value of works (excluding the
value of work carried out by any specialist subcontractors for which there are no suitable
targeted enterprises available).

Labour Intensive Construction / Use of Local Labour

This project does not qualify as EPWP. The contractor is encouraged to make use of local
labour in order to promote labour intensive construction, the labour intensive works to be done
under the contract is as stated below:

Relocation of existing fences

Packing of gabion stone for gabion mattresses

Construction of stone pitched drains

Installation of subsurface drainage system

Construction of masonry storm water inlet and outlet structures
Traffic accommodation

Installation of road signs

General cleaning
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The minimum labour rate as specified by the relevant government departments will be used.

All people that will be required to perform the works will have to be trained by Department of
Labour prior to the commencement of the project. The target beneficiaries for NSF funded skills
development programmes are:

e Unemployed people, of whom, in aggregate, at least 85% should be black; 54%
women, and 4% should be people with disabilities

People who have recently been the victims of natural or social disasters

Retrenched workers

Young people

People engaged in micro or survivalist entrepreneurial activities and currently not
registered for the skills development levy

2. Conditions associated with the granting of preferences

The tenderer, undertakes to:

1. Engage one or more targeted labour in accordance with the provisions of the SANS
1914-4 as varied in section 3  hereunder;

2. Maximise labour-intensive practices for targeted enterprises as per EPWP.

3. Accept the sanctions set out in Section 2 below, should such conditions be breached;

4. Complete the Targeted Labour (CPG) calculation form contained in Section 4 below;
and

5. Complete the Supporting Contract Participation Goal Calculation contained in Section 6
below.

3. Variations to the targeted construction procurement specification SANS 1914-4

The variations to SANS 1914-4 are set out below. Should any requirements of the variations
conflict with requirements of SANS 1914-4 the requirements of the variations shall prevail.

3.1 Clause 3.3 Contract Participation Goal Credits

Calculations of the contract participation goals shall be based as a % of labour costs of the Net
Amount (Na) and not as calculated in accordance with Methods 1 or 2 in Annexure A of SANS
1914-4.

4. Sanctions

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract
Participation Goal was due to quantitative under runs, the elimination of items, or any other
reasons beyond the Contractor's control which may be acceptable to the Employer, it shall be
liable to pay to the Employer a financial penalty calculated in the following manner:

P = 0,50 X (D-Do)x Na
Where

D = tendered Contract Participation Goal percentage.

Do = the Contract Participation Goal which the Employer's representative based on the
credits passed, certifies as being achieved upon completion of the contract.

NA = Net Amount (actual contract expenditure, adjusted to exclude non-applicable
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expenditure such as expenditure specified by the Engineer for items with no loca labour content
and specialist contractors excluding VAT)

P = Rand value of penalty payable
5. Tender Contract Participation Goal in respect of targeted labour
I/We hereby tender a Contract Participation Goal of ............. % (minimum: 10%) in compliance

with the Employer's Socio-Economic Requirements.

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm or
sole proprietor confirms that he/she understands the conditions under which such preferences
are granted.

SIgNAtUNE: .
NP2 0 P

Duly authorized to sign on behalf of: ...

- 6. 6. Supporting Targeted Labour (CPG) calculation

TYPE OF WORKING RATE TOTAL WAGE
TARGETED HOURS COST
LABOUR

Permanent labour*
Temporary labour
SMME labour

Total

*Note: A tenderer may only claim permanent staff as eligible for preference points if said
staff are also from the Target Area. Permanent staff is considered to be those who
have been continuously employed by the tenderer for at least three months prior to
the commencement of this project.

SIGNED ON BEHALF OF/BY THE TENDERER:

NAME SIGNATURE

CAPACITY DATE
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C1.4. Tenderer's Direct Participation of Targeted Enterprises

Applicable Standard Specification

The applicable Standard Specification is SANS 1914 — Part 4 (2002): Targeted Construction
Procurement: Participation of targeted enterprises and targeted labour (local resources).

1. Definitions

With reference to clause 2 of SANS 1914-4, the following definitions shall apply to this
schedule:

11  Targeted Enterprise

Targeted Enterprises are those majority Black-owned SMMEs whose primary area of operation
is within the uBuhlebezwe Municipality boundary. Where there are no suitable targeted
enterprises within uBuhlebezwe Municipality boundary that can be engaged to supply particular
goods and services required a suitable majority Black-owned SMME whose primary area of
operation is within the Harry Gwala District Municipality boundary will be accepted as a targeted
enterprise.

2. Conditions associated with the Contract Participation Goals (CPG)
The tenderer undertakes to:

1) Appoint targeted enterprises to undertake a minimum of 20 % of the value of works
(excluding the value of work carried out by any specialist subcontractors for which there
are no suitable targeted enterprises available).

2) Maximize labour-intensive practices for targeted enterprises as per EPWP.

3) Deliver to the Employer, within 5 working days of being requested in writing to do so, a
targeted Enterprise Declaration Affidavit in respect of all Targeted Enterprises engaged
at prime contract level to satisfy Contract Participation Goal undertakings;

4) Accept the sanctions set out in Section 4 below should such conditions be breached.

3. Variations to the targeted construction procurement specification SANS 1914-4

The variations to SANS 1914-4 are set out below. Should any requirements of the variations
conflict with requirements of SANS1914-4 the requirements of the variations shall prevail.

Clause 3.3 Contract Participation Goal Credits

Calculations of the contract participation goals shall be based as a % of targeted enterprise
costs of the Net Amount (NA) and not calculated in accordance with Methods 1 or 2 in Annexure
A of SANS 1914-4,

4. Sanctions
In the event that the tenderer fails to substantiate that any failure to achieve the Contract
Participation Goal was due to quantitative under runs, the elimination of items, or any other

reasons beyond the Contractor's control which may be acceptable to the Employer, it shall be
liable to pay to the Employer a financial penalty calculated in the following manner:
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P = 0.50x (D-Do) x Na

Where

D = Tendered Contract Participation Goal percentage.

Do = the contract participation goal which the employer's representative based on the

credits passed, certifies as being achieved upon completion of the contract.

NA = Net Amount (actual contract expenditure, adjusted to exclude non-applicable
expenditure such as specialist subcontractors, expenditure specified by the
Employer's Agent for items with no local labour content and specialist contractors
excluding vat)

P= Rand value of penalty payable

5. Contract Participation Goal in respect of targeted enterprises

I/We hereby tender a Contract Participation Goal of ............. % (minimum: 20%).

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the tenderer
confirms that he/she understands the conditions under which such Contract Participation Goals
are approved and confirms that the tender satisfies the conditions pertaining to Contract
Participation goals for direct participation of targeted enterprises.

SIgNAtUNE: . e

I = 0

Duly authorized to sign on behalf of: ...
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6. Supporting contract participation goal calculation

SCHEDULE NAME OF ITEM VALUE (RANDS)
ITEM NO SMME/BE DESCRIPTION/GOODS
AND SERVICES TO BE
PROVIDED
Total

SIGNED ON BEHALF OF/BY THE TENDERER:

NAME

SIGNATURE

CAPACITY

DATE
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C1.5 PROFORMA PERFORMANCE GUARANTEE

GUARANTOR DETAILS AND DEFINITIONS

“Employer” means: UBUHLEBEZWE LOCAL MUNICIPALITY

“Contractor”
[0 01571 0 =

“Employer’s Agent” means: Buchule Engineers (Pty) Ltd

“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such
amendments or additions to the Contract as may be agreed in writing between the parties.

“Contract Sum” means: The accepted amount inclusive of tax of R .................con e,

CONTRACT DETAILS

Employer's Agent issues: Interim Payment Certificates, Final Payment Certificate and the
Certificate Completion of the Works as defined in the Contract.

PERFORMANCE GUARANTEE

1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum.
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2. The Guarantor's period of liability shall be from and including the date of issue of this
Performance Guarantee and up to and including the Expiry Date or the date of issue by the
Employer’s Agent of the Certificate of Completion of the Works or the date of payment in full
of the Guaranteed Sum, whichever occurs first. The Employer’s Agent and/or the Employer
shall advise the Guarantor in writing of the date on which the Certificate of Completion of the
Works has been issued.

3 The Guarantor hereby acknowledges that:

3.1 any reference in this Performance Guarantee to the Contract is made for the purpose
of convenience and shall not be construed as any intention whatsoever to create an
accessory obligation or any intention whatsoever to create a suretyship;

3.2 its obligation under this Performance Guarantee is restricted to the payment of
money.

4 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor hereby

undertakes to pay the Employer the sum certified upon receipt of the documents identified in

4.1 to 4.3:A copy of a first written demand issued by the Employer to the Contractor stating

that payment of a sum certified by the Employer's Agent in an Interim or Final

Payment Certificate has not been made in terms of the Contract and failing such

payment within seven (7) calendar days, the Employer intends to call upon the
Guarantor to make payment in terms of 4.2;

4.2 A first written demand issued by the Employer to the Guarantor at the Guarantor’s
physical address with a copy to the Contractor stating that a period of seven (7) days
has elapsed since the first written demand in terms of 4.1 and the sum certified has
still not been paid;

4.3 A copy of the aforesaid payment certificate which entitles the Employer to receive
payment in terms of the Contract of the sum certified in 4.

5 Subject to the Guarantor's maximum liability referred to in 1, the Guarantor undertakes to
pay to the Employer the Guaranteed Sum or the full outstanding balance upon receipt of a
first written demand from the Employer to the Guarantor at the Guarantor’s physical address
calling up this Performance Guarantee, such demand stating that:

5.1 the Contract has been terminated due to the Contractor's default and that this
Performance Guarantee is called up in terms of 5; or

5.2 a provisional or final sequestration or liquidation court order has been granted against
the Contractor and that the Performance Guarantee is called up in terms of 5; and

5.3 the aforesaid written demand is accompanied by a copy of the notice of termination
and/or the provisionalffinal sequestration and/or the provisional liquidation court
order.

6 Itis recorded that the aggregate amount of payments required to be made by the Guarantor
in terms of 4 and 5 shall not exceed the Guarantor's maximum liability in terms of 1.

7 Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of
issue of the Final Payment Certificate submit an expense account to the Guarantor showing
how all monies received in terms of this Performance Guarantee have been expended and
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10

11

12

13

14

shall refund to the Guarantor any resulting surplus. All monies refunded to the Guarantor in
terms of this Performance Guarantee shall bear interest at the prime overdraft rate of the
Employer’s bank compounded monthly and calculated from the date payment was made by
the Guarantor to the Employer until the date of refund.

Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days
upon receipt of the first written demand to the Guarantor.

Payment by the Guarantor in terms of 5 will only be made against the return of the original
Performance Guarantee by the Employer.

The Employer shall have the absolute right to arrange his/her affairs with the Contractor in
any manner which the Employer may deem fit and the Guarantor shall not have the right to
claim his/her release from this Performance Guarantee on account of any conduct alleged to
be prejudicial to the Guarantor.

The Guarantor chooses the physical address as stated above for the service of all notices
for all purposes in connection herewith.

This Performance Guarantee is neither negotiable nor transferable and shall expire in terms
of 2, where after no claims will be considered by the Guarantor. The original of this
Guarantee shall be returned to the Guarantor after it has expired.

This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be
regarded as a liquid document for the purposes of obtaining a court order.

Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor
hereby consents in terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as
amended, to the jurisdiction of the Magistrate’s Court of any district having jurisdiction in
terms of Section 28 of the said Act notwithstanding that the amount of the claim may exceed
the jurisdiction of the Magistrate’s Court.

GUARANTOR (1) SIGNATURE

DATE CAPACITY

GUARANTOR (2) SIGNATURE
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DATE CAPACITY
WITNESS (1) SIGNATURE
WITNESS (2) SIGNATURE
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C1.6 OCCUPATIONAL HEALTH AND SAFETY AGREEMENT

AGREEMENT MADE AND ENTERED INTO BETWEEN UBUHLEBEZWE MUNICIPALITY
(HEREINAFTER CALLED THE “EMPLOYER”) AND

(Contractor/Mandatory/Company/CC Name)

IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT
No. 85 OF 1993 AS AMENDED.

R DI S N NG i e ,as
an employer in its own right, do hereby undertake to ensure, as far as is reasonably practicable,
that all work will be performed, and all equipment, machinery or plant used in such a manner as
to comply with the provisions of the Occupational Health and Safety Act (OHSA) and the
Regulations promulgated thereunder.

| furthermore confirm that | am/we are registered with the Compensation Commissioner and that
all registration and assessment monies due to the Compensation Commissioner have been fully
paid or that I/We are insured with an approved licensed compensation insurer.

| undertake to appoint, where required, suitable competent persons, in writing, in terms of the
requirements of OHSA and the Regulations and to charge him/them with the duty of ensuring
that the provisions of OHSA and Regulations as well as the Council's Special Conditions of
Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as far as
reasonably practicable.

| further undertake to ensure that any subcontractors employed by me will enter into an
Occupational Health and Safety Agreement separately, and that such subcontractors comply
with the conditions set.

| hereby declare that | have read and understand the appended Occupational Health and Safety
Conditions and undertake to comply therewith at all times.

| hereby also undertake to comply with the Occupational Health and Safety Specification and
Plan.
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SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY

NAME SIGNATURE DATE

SIGNED BY WITNESS:

NAME SIGNATURE DATE
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Occupational Health and Safety Conditions

1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of
Section 16(1) of the Occupational Health and Safety Act (as amended). Should the
Contractor assign any duty in terms of Section 16(2), a copy of such assignment shall
immediately be provided to the representative of the Employer as defined in the Contract.

2. All work performed on the Employer’s premises shall be performed under the supervision of
the construction supervisor who understand the hazards associated with any work that the
Contractor performs on the site in terms of Construction Regulations 2014.

3. The Contractor shall appoint a Competent Person who shall be trained on any occupational
health and safety aspect pertaining to them or to the work that is to be performed.

4. The Contractor shall ensure that he familiarizes himself with the requirements of the
Occupational Health and Safety Act and that he/she, his/her employees, and any sub-
contractors, comply with them.

5. Discipline in the interests of occupational health and safety shall be strictly enforced.

6. Personal protective equipment shall be issued by the Contractor as required and shall be
worn at all times where necessary.

7. Written safe work procedures and appropriate precautionary measures shall be available and
enforced, and all employees shall be made conversant with the contents of these practices.

8. No substandard equipment/machinery/articles or substances shall be used on the site.

9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act
shall be reported by the Contractor to the Department of Labour and the Employer.

10. The Employer hereby obtains an interest in the issue of any formal inquiry conducted in
terms of Section 32 of the Occupational Health and Safety Act and into any incident
involving a Contractor and/or his/her employees and/or his/her sub-contractor/s.

11.No use shall be made of any of the Employer’s
machinery/plant/equipment/substance/personal protective equipment or any other article
without prior arrangement and written approval.

12.No alcohol or any other intoxicating substance shall be allowed on the site. Any person
suspected of being under the influence of alcohol or any other intoxicating substance shall
not be permitted access to, or allowed to remain on the site.

13. Prior to commencement of any work, verified copies of all documents mentioned in the
agreement, must be presented to the Employer.
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PART C2: PRICING DATA
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C2.1 PRICING INSTRUCTIONS

1. Measurement and payment shall be in accordance with the relevant provisions of the
COLTO Standard Specifications (1998 edition).

2. The units of measurement described in the Bill of Quantities are metric units. Abbreviations
used in the Bill of Quantities are as follows:

Abbreviations used in these Bills of Quantities are as follows:

% = per cent mZ.pass = square metre-pass
h = hour m3 = cubic metre

ha = hectare m3.km = cubic metre-kilometre
kg = kilogram MN = meganewton

k¢ = kilolitre MN.m = meganewton-metre
km = kilometre MPa = megapascal
km-pass = kilometre-pass No. = number

kPa = kiloposcal Provsum = Provisional sum
kW = kilowatt P C sum = Prime Cost sum

l = litre sum = |lump sum

m = metre t = ton (1 000 kg)

mm = millimetre W/day = Work day

m? = square metre

3. Unless otherwise stated, items are measured net in accordance with the drawings, and no
allowance is made for waste.

4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices
for the work described under the items. Such prices and rates shall cover all costs and
expenses that may be required in accordance with the provisions of the Scope of Work, and
shall cover the cost of all general risks, liabilities, and obligations set forth or implied in the
Contract Data, as well as overhead charges and profit. These prices shall be used as a
basis for assessment of payment for additional work that may have to be carried out.

5. It will be assumed that prices included in the Bill of Quantities are based on Acts,
Ordinances, Regulations, By-laws, International Standards and National Standards that
were published 28 days before the closing date for tenders. (Refer to www.sabs.co.za or
www.iso.org for information on standards).

6. Where the Scope of Work requires detailed drawings and designs or other information to be
provided, all costs associated therewith are deemed to have been provided for and included
in the unit rates and sum amount tendered for such items.

7. An item against which no price is entered will be considered to be covered by the other
prices or rates in the Bill of Quantities. A single lump sum will apply should a number of
items be grouped together for pricing purposes.
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8. The quantities set out in the Bill of Quantities are approximate and do not necessarily
represent the actual amount of work to be done. The quantities of work accepted and
certified for payment will be used for determining payments due and not the quantities given
in the Bills of Quantities.

9. Reasonable compensation will be received where no pay item appears in respect of work
required in the Bills of Quantities in terms of the Contract and which is not covered in any
other pay item.

10. The short descriptions of the items of payment given in the Bill of Quantities are only for the
purposes of identifying the items. More details regarding the extent of the work entailed
under each item appear in the Scope of Work.

11. Descriptions in the Bill of Quantities are abbreviated and comply generally with those in
the SANS 1200 Standardized Specifications.
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C2.2 BILL OF QUANTITIES

Important Note

e This bill must be completed in its entirety.

¢ Items not completed will be considered to be included in other items of this
bill
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UBUHLEBEZWE LOCAL MUNICIPALITY
CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2
SCHEDULE A : ROADWORKS

SECTION 1200

1200 GENERAL REQUIREMENTS AND PROVISIONS CONTRACT VALUES

ITEM __|DESCRIPTION UNIT QTY RATE AMOUNT

B12.01 |Excavation for existing services

(a) Excavation in seacrh of existing services in all materilas situated in
the following depth ranges:

(i()Omto 1m m? 550
(b) Extra over B12.01 (a) for excavation in hard material in close vicinity
of services using picks, jackhammers, powertools etc. where no blasting

or machine excavation is permitted m? 210
12/22.02 |Backfilling of services
(a) Using the excavated material m? 200
B12.02 ((a) Acquiring permits Sum 1
(b) Resident Engineer for site supervision Prov Sum 1 300 000,00 R 300 000,00
(c) Handling Costs in respect of B12.02 (a) - Site supervision & Quality Control % 300 000,00
B12.03 [Miscellagnieous Payments
(a) Topographical Surveys Prvov Sum 1 10 000,00 R 10 000,00
(b) Handling Costs in respect of B12.03 (a) % 6000
B12.04 [Daywork
(a) Labour hr 10
(b) Foreman hr 10
(c) Artisans hr 10
(d) Air compressor, 4m3/min, complete with drills, jackhammers, etc. hr 2
(e) Pump including all necessary hoses hr 2
(f) Truck as follows:
(i) Truck (3-5t) with operator hr 2
(ii) Truck (6-10t) with operator hr 2
(g) Concrete mixer 0.5m3 hr 2
(h) Vibrating roller (BM 60) Compactor, 0,6m wide hr 2
(i) Front end loader with operator, 0,8m3 hr 2
(i) Backactor with operator, 0,3m3 hr 2
(k) Watercart, 5001 hr 2
(I) Survey assistant hr 2
(m) (i) Allow a provisional sum for purchase of materials P Sum 1 5 000,00 R 5 000,00
(i) Handling cost and profit in respect of subitem B22.04 (m)(i) % 5000
B12.06 |Existing services that intersect or adjoin a trench or box cut
(a) Services that intersect a trench No 10
(b) Services that adjoin a trench m 100
12.07 |Supply and erect of contract name board complete No 1

12.10 [Community Liason Officer

(a) CLO Costs (at R6000/month) Prvov Sum 1 36 000,00 R 36 000,00
(b) CLO's cellphone costs (at R500/month) Prvov Sum 1 3 000,00 R 3 000,00
(c) Handling cost on 12.10 (a & b) % 39000

Provision of accredited training

(a) Accredited and approved training courses for selected local labourers including wages during
training Prov Sum 50 000 50 000

(b) Contractor's charges to allow for handling costs and profit in respect of subitems 6.2.2 above % 50 000

TOTAL CARRIED FORWARD TO SUMMARY
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SCHEDULE A : ROADWORKS

SECTION 1300

1300,00 CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT

CONTRACTORS ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

B13.01 |Contractors general obligations
(a) Fixed obligations L.Sum 1
(b) Value-related obligations L.Sum 1
(c) Time-related obligations month 6
NOTE: The combined total tendered for item (a) through to (c) above shall not exceed 20% of the Total
Tendered Sum for this phase of the project, excluding VAT, Contingency, and Contract Price
Adjustment.

B13.02 |OCCUPATIONAL HEALTH AND SAFETY
Preparation and Submission of Contractor’s site specific Health and Safety Plan including HIV/AIDS &
COVID 19 Awareness and Workshop Plan L/Sum 1
Principal Contractor’s initial obligations in respect of the OHS Act and Construction Regulations L/Sum 1
Principal Contractor’s time related obligations in respect of the OHS Act and Construction Regulations
including Provision of full time Construction Health and Safety Officer, Conduct HIV/AIDS & COVID 19
awareness workshops on site for all local and other workers employed on the contract Month 6
Provision for Personal Protective Equipment & Protective Clothing:
(i) Reflective vests No 35
(i) Reflective bibs No 5
(iii) Reusable face masks No 35
(iv) Protective foot wear No 30
(v) Earplugs No 30
(vi) Dust masks No 30
(vii) High visibility overalls No 30
(viii) Gloves No 30
(ix) Hand sanitizer for duration of the project L/Sum 1
Costs of medical certificates and Medical Surveillance
(a) Initial (baseline) medical examinations, including audiometric and lung function testing. No 30
(b) Periodic examinations No 30
(c) Exit examinations No 30
Induction Training No 4
Provision of First Aid boxes No 2

TOTAL CARRIED FORWARD TO SUMMARY
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SECTION 1400

UBUHLEBEZWE LOCAL MUNICIPALITY
CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2

14.00 HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER'S SITE PERSONNEL
CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
14,01 |Office and laboratory accommodation:
(a) Offices (interior floor space only) m? 20
(b) Laboratories (interior floor space only) m? 20
(e) Ablution units m? 5
14,02 |Office and laboratory furniture:
(a) Chairs No 8
(d) Desks, complete with drawers and locks No 2
(e) Drawing tables No 1
14.07 [Rented, hotel and other accommodation:
(a) Provisional Sum for providing rented housing, hotel or other accomodation for the Engineer Prov Sum 1 36 000,00 R 36 000,00
(b) Handling Costs & Profit in respect of 14.07 (a) % 36000
14,08 |Services as specified in clause 1404, namely water, electricity, sewerage, etc, etc:
(a) Services at offices and laboratories, labourers' accomodation
(i) Fixed costs L.Sum 1
(ii) Running costs month 6
B14.11 [Telephones
(a) Cost of calls in connection with contract administration Prov Sum 1 6 000,00 R 6 000,00
(b) Handling cost and profit in respect of subitem B14.11 (a) % 6000

TOTAL CARRIED FORWARD TO SUMMARY
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SECTION 1500

15.00 ACCOMMODATION OF TRAFFIC
CONTRACT VALUES |

ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
15.03 Full traffic accomodation including all temporary traffic-control facilities, all signs, flagmen and Traffic month 6

Safety Officer.
15.11  |Amber Flashing lights mounted on signs No 2,0
15.15 |Provision of traffic safety equipment for useby the Engineer

(a) Safetyy Jackets No 4,0

(b) Amber Flashing lights with magnetic mounts No 2,0

TOTAL CARRIED FORWARD TO SUMMARY
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SCHEDULE A : ROADWORKS

SECTION 1700

17.00 CLEARING AND GRUBBING

CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
17.01 [Clearing and grubbing ha 0,8
17.07 |Breakdown existing un-reinforced/slightly reinforced concrete slabs not exceeding 150mm thickness m? 100
17.09 |Cleaning & grabing of inlets and outlets of hydraulic structures m? 250

TOTAL CARRIED FORWARD TO SUMMARY
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SECTION 2100
21.00 DRAINS
CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
B21.01 |Excavation for open drains:
(a) Excavation in soft material situated within the following depth ranges below the
surface level:
(i) Om up to 1.5m m? 150
B21.02 [Cleaning & shaping open drains m? 100
21.06 |13mm Crushed stone obtained from approved sources for subsoil drains m? 120
Pipes in subsoil drainage
B21.08 [110mm pitch fibre perforated pipes and fittings complete with couplings m 1000
21.09 |Polythylene sheeting 0.15mm thick for lining subsoil drainage system m? 600

TOTAL CARRIED FORWARD TO SUMMARY
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SECTION 2200
22.00 PREFABRICATED CULVERTS
CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
22.01 |Excavation
(a) Excavating soft material situated within the following depth ranges below the surface level:
()Omupto1,5m m? 180
(ii) Exceeding 1,5 mand up to 3,0 m m? 350
22.02 |Backfiling
(a) Using excavated material m? 350
(b) Using imported selected material m? 150
(c') Extra over subitems 22.02(a), (b) and B22.27(g) for soil cement backfilling
(i) with 5% cement m? 10
(d) 13mm Crushed stone m? 10
22.03 |Concrete pipe culverts
(a) On class B bedding
(i) 600mm dia. Type 100 D m 700
B22.08 |[Concrete for culverts, ducts, channels, entrances and other services (25 Mpa) m? 30
B22.09 [Mesh Wire (Ref 196) m? 1
B22.17 [Manholes, catchpits, precast inlet and outlet structures complete with cover
(a) Manholes
(i) Manholes Type C:
Constructed on 450 - 600mm dia. Pipes
(i) Om up to 1,5m No 4
(b) Catchpits
(i) Type A1
(1) upto 1,5m deep No 8
(2) 1,5m up to 2,0m deep No 5
(c) Grid Inlerts
(1) upto 1,5m deep No 2
(c) Brick headwall at outlet No 2

TOTAL CARRIED FORWARD TO SUMMARY
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SCHEDULE A : ROADWORKS

SECTION 2300
2300 CONCRETE KERBING, CONCRETE CHANNELING, CHUTES AND DOWNPIPES, AND
CONCRETE LININGS FOR OPEN DRAINS
CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
23.01 |Concrete kerbing
(a) Precast kerbing incl concrete backing
(i) (R<20m) SABS 927 - Fig 6 m 1200
(i) (R>=20m) SABS 927-Fig 6 & Cast insitu channel in class 25Mpa concrete m 1200
(i) Mini Kerb m 1200
23.05 |Inlet, outlet, transition and similar structures
(a) 2m transition between mountable and barrier kerb m? 5
B23.16 [Variation of Tests on concrete channel
(a) Sets of 3 cores No 3
B23.17 [Junction with existing kerb & channel m 10
B23.18 [Cast Insitu V-Drain in class 25Mpa concrete with wire mesh m? 90

TOTAL CARRIED FORWARD TO SUMMARY

Page 137



UBUHLEBEZWE LOCAL MUNICIPALITY
CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2

SCHEDULE A : ROADWORKS

SECTION 3300
3300 MASS EARTHWORKS
CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
33.01 [Cut and borrow to fill, including free-haul up to 2,0km.
( a) Materials in compacted layer thicknesses of 200mm and less
(i) Compacted to 93% of Mod AASHTO density m? 150
32.06 |Stockpilling of material m? 200
33.04 [Cut to spoil or stockpile including free-haul up to 2,0km. Material obtained from;
( a) Soft excavation m? 1440
( b) Existing asphalt layer m? 180
( c¢) Existing pavement layers m? 600
( d) Existing concrete structures m? 1200
33,1 Roadbed preparation and the compaction of material:
(b) Compaction to 93% of Mod AASTHO density m? 1440
33/16.02 |Overhaul on material hauled in excess of 2,0km (ordinary overhaul)
up to or through 2,0km (restricted overhaul) m3.km 7200
33/31.06 |Finishing off borrow pit area in:
(‘c) Soft material ha 0,5

TOTAL CARRIED FORWARD TO SUMMARY
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3400

SECTION 3400
PAVEMENT LAYERS OF GRAVEL MATERIAL

CONTRACT VALUES

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

34.01

Pavement layers constructed from gravel obtained from borrow pit
(2km freehaul)

(a) Gravel subbase/selected layer (G7) from borrow pit compacted to:
(i) 95% of modified AASHTO density (150mm subgrade layer thickness)
(i) 95% of modified AASHTO density 150mm stabilized to C4 subbase

(b) Gravel base layer on sidewalks (G7) compacted to:
(i) 93% of modified AASHTO density (100mm layer thickness)

Overhaul on material hauled in excess of 2,0km (ordinary overhaul)
up to or through 2,0km (restricted overhaul)

m?

m?

m?*.km

1440
1440

480

50400

TOTAL CARRIED FORWARD TO SUMMARY
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SECTION 3500

3500 STABILIZATION
CONTRACT VALUES |

ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
35.01 [Chemical Stabilization

Extra over unstibilized compacted layer 150mm G7 Subbase in item 34.01 (a) m? 1440
35.02 |Chemical Stibilizing Agent

(a) Ordinary Portland Cement ton 135

TOTAL CARRIED FORWARD TO SUMMARY
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3600

SECTION 3600
CRUSHED STONE BASE

CON

RACT VALUES

ITEM

DESCRIPTION

UNIT

QTY

RATE

AMOUNT

36.01

Crushed-stone base

(a) Constructed from type G2 material obtained from commercial
sources and compacted to 88% of apparent relative density

(i) laver thickness = 150mm on road and parking

(ii) laver thickness = 50mm on sidewalk

m?

1080
90

TOTAL CARRIED FORWARD TO SUMMARY
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SCHEDULE A : ROADWORKS

SECTION 4100

4100 PRIME COAT
CONTRACT VALUES |

ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
41.01  |Prime coat

(c) MC-30 cutback bitumen @ 0.7liters per square meter m? 7 200
41.03 |Extra-over item 41.01 for applying the prime coat in areas accessible only to

hand held equipment | 500

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2

SCHEDULE A : ROADWORKS

UBUHLEBEZWE LOCAL MUNICIPALITY

SECTION 4200
4200 ASPHALT BASE AND SURFACING
CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
42.02 |Asphalt surfacing
(a) Continuously graded
(1) Medium grade (60/70) penetration grade bitumen
(i) 40mm norminal thickness m? 7200
42.04 |Tack coat of 30% stable-grade emulsion | 490
42.05 |Binder variations
( a )Penetration grade bitumens t 1
42.06 |Variations in active filler content
(a) Cement t 3
42.08 [100mm cores in asphalt paving No 2
B42.09 [Speed Humps complete as per drawing no. No 5

TOTAL CARRIED FORWARD TO SUMMARY
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UBUHLEBEZWE LOCAL MUNICIPALITY
CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2
SCHEDULE A : ROADWORKS

SECTION 5100
5100  PITCHING, STONEWORK AND PROTECTION AGAINST EROSION
CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT

51.04 |Brick Paving

1. Supply and spread weed killer on base before paving m? 1800
2. Paving including 50mm sand bed and infill.

a) 60 mm Gray Concrete paving blocks (220x110x60mm) m? 1260
b) 60 mm Red Clay paving bricks (220x110x60mm) m? 540
Stone Pitching m? 100

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2

SCHEDULE A : ROADWORKS

SECTION 5400

UBUHLEBEZWE LOCAL MUNICIPALITY

5400 GUARDRAILS
CONTRACT VALUES |

ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
54.01 Guardrails on timber posts

(a) Galvanised m 50
54.04 |End treatments:

(a) Bull Noses No 4
54.07 |Removing existing guardrails m 10
54.14 |Nailing of gang nale plates on top of timber guardrail posts No 10

TOTAL CARRIED FORWARD TO SUMMARY
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UBUHLEBEZWE LOCAL MUNICIPALITY
CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2

SCHEDULE A : ROADWORKS

SECTION 5600
5600 ROAD SIGNS
CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
B56.01 [Road sign boards with painted or coloured, semi-matt background,
Symbols, lettering and borders in semimatt black o in Class 1 retro-reflective
material, where the sign board is constructed from:
(c) Sheet steel (chromadek 1.6mm thick)
(1) Stop Sign - R1 No 4
(3) Danger Plate Sign - W401 & W402 No 10
(4) Speed Hump Warning Sign No 10
56.02 |Extra over item 56.01 for using:
(a) Background of retro-reflective material:
(i) Engineering grade m? 4
(b) Lettering, symbols, numbers, arrows, emblems and borders of retro-
reflective material:
(i) High intensity grade m? 5
56.03 [Road sign supports: (overhead road sign structures excluded)
(a) Steel tubing, 60mm outside diameter, wall thickness 4,0mm,galvanized. m 50
56.05 |Excavation and backfilling for road sign support (not applicable to km posts) m? 5
56.06 |[E/O item 56.05 for cement treated soil backfill m* 1
56.08 [Dismantling, storing and re-erecting road signs with a surface area of
(a) Up to 2m? No 7

TOTAL CARRIED FORWARD TO SUMMARY
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CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2

SCHEDULE A : ROADWORKS

UBUHLEBEZWE LOCAL MUNICIPALITY

SECTION 5700

5700 ROAD MARKING
CONTRACT VALUES |

ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
57.02 |Retro-reflective road marking paint:

(a) White lines ( broken or unbroken )

(1) 100 mm wide km 1,20

(d) White lettering and symbols m? 80

(f) Transverse lines, painted islands and arrestor bed marking (any colour) m? 50
57.05 [Roadstuds

(b) Bi-directional (stimsonite) No 50,0
57.06 |Setting out and premarking the lines (excluding traffic-islands marking,

lettering and symbols) km 1,2
57.07 [Re- establishing the painted unit at the end of the maintenance period L.Sum 1

TOTAL CARRIED FORWARD TO SUMMARY
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UBUHLEBEZWE LOCAL MUNICIPALITY

CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2

SCHEDULE A : ROADWORKS

SECTION 5800
58.00 LANDSCAPING AND PLANTING PLANTS

TOTAL CARRIED FORWARD TO SUMMARY

CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
B58.01 [Provisional Sum for Landscaping to be used on Engineers Instruction Prov. Sum 1 50 000,00 R 50 000,00
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UBUHLEBEZWE LOCAL MUNICIPALITY

CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2
SCHEDULE A : ROADWORKS

SECTION 5900
5900  FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS

CONTRACT VALUES

ITEM _|DESCRIPTION UNIT QTY

RATE

AMOUNT

59.01 [Finishing road and road reserve

(b) Single carriageway road km 1,2

TOTAL CARRIED FORWARD TO SUMMARY
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UBUHLEBEZWE LOCAL MUNICIPALITY
CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2
SCHEDULE A : ROADWORKS

SECTION 8100
8100 TESTING MATERIALS AND WORKMANSHIP
CONTRACT VALUES |
ITEM _|DESCRIPTION UNIT QTY RATE AMOUNT
B81.01 [Testing of materials
(a) Additional Testing as required by the engineer Prov. Sum 1 20 000,00 R 20 000,00
(b) Handling costs and profit in respect of subitem B 81.04(a) % 20 000

TOTAL CARRIED FORWARD TO SUMMARY
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UBUHLEBEZWE LOCAL MUNICIPALITY

CONTRACT NO: UBU-B-01/08/20: CONSTRUCTION OF STUART DRIVE IN WARD 2

SUMMARY OF SECTIONS
No | SECTION DESCRIPTION CONTRACT AMOUNT
1 1200 |GENERAL REQUIREMENTS AND PROVISIONS
2 1300 |CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS
3 1400 HOUSING, OFFICES AND LABORATORY FOR THE ENGINEER'S SITE PERSONNEL
4 1500 |ACCOMMODATION OF TRAFFIC
5 1700  |CLEARING AND GRUBBING
6 2100 DRAINS
7 2200 PREFABRICATED CULVERTS
8 2300 CONCRETE KERBING, CONCRETE CHANNELING, CHUTES AND DOWNPIPES, AND
CONCRETE LININGS FOR OPEN DRAINS
9 3300 MASS EARTHWORKS
10 3400 PAVEMENT LAYERS OF GRAVEL MATERIAL
11 3500 |STABILIZATION
12 3600 |CRUSHED STONE BASE
13 4100 PRIME COAT
14 4200 [ASPHALT BASE AND SURFACING
15 5100 PITCHING AND STONEWORK
16 5400 |GUARDRAILS
17 5600 ROAD SIGNS
18 5700 ROAD MARKING
19 5800 LANDSCAPING AND PLANTING PLANTS
20 5900 FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD ROADS
21 8100 | TESTING MATERIALS AND WORKMANSHIP

22

SUB-TOTAL (1+2+3+4+5+6+7+8+9+10+11+12+13 ...... through to 21)

23

10% CONTINGENCIES (0.1 x 22)

24

SUB-TOTAL (22 + 23)

30

VAT @ 15%

31

TOTAL AMOUNT OF TENDER
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Part C3: Scope of Work

Status

Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any Specification(s)
forming part of this contract or any drawings, the order of precedence, unless otherwise specified, is:

Drawings

Scope of Work
Specifications
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Contract C3.1
Part C3: Scope Of Work Description of the Works

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C3.1.

C3.1.1

C3.1.2

C3.1.3

C3.1.4

C3.1.5

Description of the Works
Employer’s Objectives

The Ubuhlebezwe Local Municipality (ULM) intends to construct Stuart Drive in accordance with the KwaZulu
Natal Department of Transport Type 7A standard for access roads. The project is aimed at improving vehicle
access within the community, as part of the ULM’s service delivery obligations to the community of
Ubuhlebezwe. The works are to be partly executed using labor intensive methods by making use of local
resources

Overview of the Works

The road length is approximately 1.2km and the construction period is 6 months. The road is currently paved,
below basic dirt road and is not trafficable in wet weather. The project aims to upgrade it to an acceptable
standard, to improve the socio-economic conditions of the local community. The scope of works includes but
not limited to the following:

e  The construction of approximately 1200m blacktop road.
e  Construction of Parking Areas

e  Storm water chutes, pipes and headwalls

e  Construction of new sidewalk

e Formalizing of pipe outlets

e  Construction of traffic calming humps

e Relocation of existing water and electrical services

¢  Accommodation of traffic during construction

Location of the Works

Stuart Drive forms the western boundary between Ixopo town and the peri-urban areas beyond. This road
starts from Grants Avenue and terminates at a dead end on the northern boundary of Ixopo town. The
geographical coordinates of Stuart Drive are as follows:

Start:  30°09'24.82" South and 30°03'24.05" East
End: 30°08'46.94" South and 30°03'25.99" East

Description of Site and Access

The site can be accessed via the R56 provincial road, southbound (UMzimkhulu direction) from Ixopo.

The project area is situated within the area of jurisdiction of Ubuhlebezwe Local Municipality, which, in turn, falls
under Harry Gwala District Municipality. It is important to note that the administrative offices, both for Harry Gwala
District Municipality and Ubuhlebezwe Local Municipality, are located in Ixopo. The town of Ixopo has been put on
the literary world map by Alan Paton, a celebrated anti-apartheid activist, though his novel “Cry, the Beloved
Country”. Coincidentally, Stuart Drive is adjacent to Paton’s Country Railway, which provides steam train rides

through the countryside that Alan Paton made famous in his said novel. This means that this road has a significance

to the tourism business in Ixopo.

Temporary Works

All design and the construction of any temporary works must be approved by the Engineer.
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Contract

C3.2

Part C3: Scope of Work Procurement

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C3.2. Procurement

C3.2.1 Preferential Procurement Procedures

C3.2.1.1 Requirements

The Preferential Procurement Procedures are detailed in C1.3 (Tenderer's Direct Participation of Targeted
Labour) and C1.4 Tenderer’s Direct Participation of Targeted Enterprises.

C3.2.1.2 Resource Standard Pertaining to Targeted Procurement

State the number, title, part and edition of SANS 1914 Targeted Procurement applicable to the contract and all
data, variations and definitions required - e.g. definitions of targeted groups, weighting factors etc. (Refer to
SANS 10396 for specific guidance)

SANS 1914-1:2002 Targeted Construction Procurement Part 1 — Participation of Targeted Enterprises

SANS 1914-2:2002 Targeted Construction Procurement Part 1 — Participation of Targeted Partners in Joint
Ventures

SANS 1914-3:2002 Targeted Construction Procurement Part 1 — Participation of Targeted Enterprises and
Targeted Partners in Joint Ventures

SANS 1914-4:2002 Targeted Construction Procurement Part 1 — Participation of Targeted Enterprises and
Targeted Labour (local resources)

SANS 1914-5:2002 Targeted Construction Procurement Part 1 — Participation of Targeted Labour

SANS 1914-6:2002 Targeted Construction Procurement Part 1 — Participation of Targeted Enterprises in
Concession Contracts

C3.2.2 Subcontracting

C3.2.2.1 Scope of Mandatory Subcontract Works

No requirements specified.

C3.2.2.2 Preferred Subcontractors / Suppliers

No requirements specified.

C3.2.2.3 Subcontracting Procedures

Subcontractors shall be appointed in line with Clause 4.4 of the General Conditions of Contract (GCC 2015)
and were required / necessary a subcontractor shall be selected in consultation with the Employer.

C3.2.2.4 Attendance on Subcontractors

The provisions of Clause 4.4 of the General Conditions of Contract (GCC 2015) shall be applicable.
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Contract C3.3
Part C3: Scope Of Work Engineering

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C3.3. Engineering
C3.3.1 Design Services and Activity Matrix
The following will be the responsibility of the contractor to attend to:

e  Check for location of and protection of existing services
e  Preparation of as-built drawings

C3.3.2 Drawings

It will be the contractor’s responsibility to produce any Bulk Earthworks drawings and variations to the design
and as built drawings.
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Contract C34
Part C3: Scope Of Work Construction

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C3.4. Construction

C3.4.1 Works Specifications
C3.4.1.1 Applicable Specification
The specification for the contract is the COLTO Standard Specification for Road and Bridge Works for State
Authorities 1998 (Green Book) for Civil Engineering Construction.
C3.4.1.1.1 Applicable Technical Recommendations for Highways (TRH)
e TRH 14 Guidelines for Road Construction Materials
e TRH20 The Structural Design, Construction and Maintenance of Unpaved Roads
C3.4.1.1.2 Applicable Technical Methods for Highways (TMH)
TMH 1 Standard Methods for Road Construction Materials
TMH5  Sampling Methods for Road Construction Materials
TMH6  Special Methods for Testing Roads

TMH 10 Manual for the Completion of As-Built Materials Data Sheets
TMH 11 Standard Survey Methods

C3.4.1.2 Particular Specifications
Refer to C3.5.

C3.4.1.3 Certification by Recognized Bodies
Certified by the CIDB

C3.4.2 Plant and Materials

C3.4.2.1 Plant and Materials Supplied by the Employer
None

C3.4.2.2 Materials, Samples and Shop Drawings

All materials are to be tested by a commercial laboratory as directed by the Employer’s Agent. Construction
needs to be carried out according to the Construction Drawings.

C3.4.3 Construction Equipment
C3.4.3.1 Requirements for Equipment

The Contractor is required to use plant and equipment that is sufficient for the construction of roads and the
ancillary works.

C3.4.3.2 Equipment Provided by the Employer
None

C3.4.4 Existing Services

C3.4.4.1 Known Services

All known services are shown on the Construction Drawings. The onus still lies with the main contractor to
ensure that no services are damaged during the construction phase.
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Contract C34
Part C3: Scope Of Work Construction

C3.4.4.2 Treatment of Existing Services

It is not envisaged that any of the existing services requires temporary or permanent relocation. Special care
should be taken working underneath overhead lines.

C3.4.4.3 Use of Detection Equipment for the Location of Underground Services
None

C3.4.4.4 Damage to Services
It is the responsibility of the contractor to ensure that no services are damaged during the construction process.
In case the known services indicated on the drawings are damaged, the main contractor shall be responsible
for the repair off the services to the original state before it was damaged, as well as all cost associated with the
damaged service.

C3.4.5 Site Establishment

C3.4.5.1 Services and Facilities Provided by the Employer
None

C3.4.5.2 Facilities Provided by the Contractor

The onus lies with the main contractor to find a suitable camp site, approved by the Employer’s Agent. The main
contractor is also responsible for the rehabilitation of the area to its original state on completion of theworks.

C3.4.5.3 Storage and Laboratory Facilities
No requirements are specified. A commercial laboratory will be utilized.
C3.4.5.4 Other Facilities and Services
No requirements are specified.
C3.4.5.5 Vehicles and Equipment
No requirements are specified.
C3.4.5.6 Advertising Rights

It is the main contractor’s responsibility that no suppliers advertise on site. Any advertisement from suppliers
shall be removed at the cost of the main contractor.

C3.4.5.7 Notice Boards

The main contractor is allowed to place a Notice board on site. The maximum allowed size of this board should
be as per the attached notice board drawing

C3.4.6 Site Usage

The contractors are not allowed to work outside the allowed working hours, as agreed with the Employer’s
Agent. The disturbance to the residence should be kept at a minimum.

C3.4.7 Permits and Way Leaves
No requirements are specified.
C3.4.8 Water for Construction Purposes

The onus lies with the main contractor to source and pay for construction water. The quality of the construction
water should be as specified is COLTO.

C3.4.9 Survey Control and Setting Out of theWorks

The setting out bench marks is provided by the Employer. It is the contractor’s responsibility to ensure that the
setting out bench marks is correct and to use these bench marks for setting out.
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Contract

Part C3: Scope of Work

C3.5
Particular Specifications

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C3.5. Particular Specifications

C3.5.1
C3.5.2
C3.53
C3.5.4

Variations and Additions to Standard Specification
Health & Safety Specification
Environmental Management Plan

Drawings List
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Contract C3.5
Part C3: Scope of Work Particular Specifications

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C3.5.1 VARIATIONS & ADDITIONS TO STANDARD SPECIFICATION
Notes to tenderer:

1. In certain clauses the Standard Specifications allow a choice to be specified in the project
specifications between alternative materials or methods of construction and for additional
requirements to be specified to suit a particular contract. Details of such alternatives or additional
requirements applicable to this contract are contained in this part of the project specifications. It also
contains some additional specifications required for this particular contract.

2. The number of each clause and each payment item in this part of the project specifications consists
of the prefix B followed by a number corresponding to the number of the relevant clause or payment
item in the standard specifications. The number of a new clause or a new payment item which does
not form part of a clause or a payment item in the standard specifications and which is included here,
is also prefixed by B followed by a new number. The new numbers follow on the last clause or item
number used in the relevant section of the standard specifications.
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Contract

C3.5

Part C3: Scope of Work Particular Specifications

Sum “(d)

COLTO SERIES 1000: GENERAL

SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS

B1302

B1302

B1303

Item

GENERAL REQUIREMENTS

(c) Allowance Community Liaison Officer

Democratically elected village members who in turn have representation on the overall Project
Steering Committee (PSC) represents the residents being served by the project. The
Contractor will be required to liaise through the CLO for any matters to do with the community.
The CLO shall be paid an amount of R4 000.00 per month throughout the contract.

(d) Allowance for In-Service Training

Ubuhlebezwe Municipality is committed in ensuring that necessary skills are transferred to
local people. The Municipality has undertaken to employ 1 student that is studying towards
Engineering Profession for in-service training purpose.

The contractor is required to remunerate 1 student employed. The successful candidate will
be communicated in writing to the contractor; the student will then be required to furnish the
required documents as requested by contractor in order to allow timeous remuneration
payments.
PAYMENT
Item Unit

B13.02 Provisional Sums

Add the following pay sub item.

“(a)  Allowance for Community Liaison Officer (CLO) at R4000 per month................ Month
“(b)  Overhead charges and profit ON {(C)} ......ceeiieeiiiiiiiie e %
“(c)  Allowance for in-service training for local graduate not exceeding R5500 per month
Overhead charges and profit 0N {(€)} .....cveeiueeiiii e %
%
“(e)  Allow provisional sum for relocation of
SBIVICES . .ttt ettt ettt
.... Sum Sum
“(f) Overhead charges and profit 0N {(g)......cceereeeriiieiieie e %
%
PAYMENT
Item Unit
B13.03 (a) OHS Obligations - Fixed

Add the following pay sub item:

“(i) Allowance for OHS ODbligations ..........c.ueeieeiiiirie e
“(iiy  PPE for in service student... ..............
“(iiy  Overhead charges and profits on (ii)

Unit
B13.03 (b) OHS Obligations — Time Related
Add the following pay sub item:
“(i) Time related Oblgations ..........cccceviiiiiiiie e Month

Add the following sub-sub-clause defining ‘the contractor’s general obligations’:
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Part C3: Scope of Work

C3.5

Particular Specifications

B1304

B1305

“(iv) Complying with the requirements and conditions of the additional specifications relating
to the Government's Broad Based Black Economic Empowerment and the
Environmental Management Plan.”

Delete the third paragraph commencing “Should the final value of the work”.
In the 11th paragraph, the following amendments apply:

e Start the paragraph to read “The tendered rate per month for all time related pay items
represent full compensation ...”; and

Add the following at the end of sub-clause (b) of the 11th paragraph:

“... Such limitations to payments shall occur whenever the ratio of time to expenditure varies
by more than 10%. For example, if payment for completed scheduled work is 30% of total
scheduled work but more than 40% of time has expired, this pay item shall cease to be active
until the difference between the relevant ratios is less than 10%.”

Add the following new paragraphs:

“Payment of the rate per month for sub item 13.01(d) shall include full compensation for all the
contractor’s obligations relevant to health and safety legislation including, but not limited to,
initial start-up costs, submission and maintenance of OHS file, statutory medical checks,
induction, PPE etc. Payment will only be made approval on the contractor’s OHS plan.

Should the combined total tendered for sub items (a), (b), and (c) exceed 20% of the tender
sum (excluding CPA, contingencies and VAT), the tenderer shall state his reasons in writing
for tendering in this manner.

Payment for time related costs arising from extensions of time granted by the employer, where
the contractor is fairly entitled to such compensation which will be calculated by taking account
only of pay items for which the unit of measurement is “month”. All pay items for which the unit
of measurement is "month" are deemed to be based on 23 working days per month.”

Insert the following paragraphs:

“The tendered rate shall apply in the same manner as pay sub item B13.01(c) but shall not
form part of the calculation of the restrictions imposed by Condition of Tender F3.8(c) and Form
to tender B1: Contractor’s Establishment on Site. A contractor who tenders zero for this pay
item shall not be relieved of his statutory obligations. A nil rate offered shall be deemed not as
an omission but as deliberate notice that costs have been included in the tendered rates for
individual items of work or in the other preliminary and general pay items.”

TACHOMETRIC SURVERY

Item Unit

B13.04

Add the following pay sub item:

“(a)  Additional Survey Requested bythe Engineer..........cccccovviiieiiiciin e Sum
“(b)  Overhead charges and pProfits ON (@).......c.uueeeeiiiiireiiee e e %
PAYMENT

Item Unit
B13.05 The contractor's general obligations

Add the following pay sub item:

B = ) TN I = Vo T S OS Sum
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Part C3: Scope of Work

C3.5

Particular Specifications

SECTION B1500:

B1501

B1502

ACCOMMODATION OF TRAFFIC

SCOPE

Add the following:

“It is a condition of this contract that traffic is accommodated taking into account the provisions
of the latest edition of the South African Road Traffic Signs Manual (SARTSM). The latest
version for use in the accommodation of traffic is volume 2, chapter 13 of the June 1999 edition.
Copies of this publication are available from Government Printers —Tel: (012) 334 4508/9 or
(012) 3344510 Fax: (012) 323 0009.

This section also covers the provision of additional information signs for motorists and the
release of any notices to the media and public.”

GENERAL REQUIREMENTS

(a)

(f)

(i)

Safety

Add the following:

“The contractor shall be responsible for maintaining the existing road surface both within
the works area and the advance warning and termination areas in a safe and trafficable
condition for the duration of the contract.”

Approval of temporary deviations

Add the following:

“If, after any temporary deviation has been constructed, any changes are considered
necessary or desirable, the proposal shall be submitted to the Employer’s Agent for his
approval."

Traffic Safety Officer

Add the following to the end of the second paragraph:

“The contractor shall submit a CV of the candidate to the Employer’s Agent for approval
before the candidate is appointed as the traffic safety officer. “

Insert the following as the opening phrase to sub-sub-clause (i):

“make himself available to discuss road safety and traffic accommodation matters
whenever required by the Employer’s Agent and shall be responsible...”

Delete sub-sub-clauses (ii) and (iii) and replace with the following:

“(ii) Record on neat and dimensioned sketches and submit to the Employer’s Agent the

position and sign reference number, where applicable, of each sign, barricade,
delineator, cone, guardrail and permanent or temporary painted road marking feature
(Only the relevant measurements). The position of each shall be adequately referenced
from the marker boards or other surveyed points on the site of the works.

These records shall also show the date and time at which the recorded traffic
accommodation features are certified correct by the traffic safety officer, and shall be
signed by the traffic safety officer before being submitted to the Employer’s Agent.

The records shall similarly account for whatever changes are made in the field. Such
changes shall record the position of flagmen and stop/go control men and their
associated traffic accommodation equipment wherever they are used.

(iii) Personally inspect the position and condition of each traffic accommodation feature on

the whole site of works twice each day by 9h30 and by 16h30, to record all irregularities
discovered and the remedial action taken, and to sign off as correct and submit to the
Employer’s Agent such record sheets by midday of the next working day. The traffic
safety officer shall keep a duplicate book for this specific purpose.
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C3.5

Particular Specifications

The traffic safety officer shall also submit with this report the daily labour returns of
flagmen, stop/go and traffic signal control men employed.”

Add the following sub-sub-clauses:

“(ix) The traffic safety officer shall be equipped with a cellular telephone and shall have a

)

)

vehicle and sufficient labour at his disposal 24 hours a day, including all prescribed
non-working days, and shall not be utilized for other duties. He shall be directly
answerable to the contractor’s site agent. The traffic safety vehicle shall be a truck
with a capacity of 3 tons.

The vehicle shall also be equipped with an amber-color flashing light of the rotating
parabolic reflector type with a minimum intensity of 100. The warning light shall be
switched on at all times and the sign shall be displayed when the vehicle is used on
site.

The traffic safety officer shall have a direct line of communication at all times with the
police and traffic officers responsible for the area within limits of the contract. The
provision of the road safety vehicle, driver, laborers and the cost of the cellular
telephone shall be deemed to be included in the rates tendered for the contractor's
establishment on site.

Ensure that all obstructions related to the contractor’s activities be removed before
nightfall where applicable as instructed by the Employer’'s Agent and that the roads are
safe for night traffic.

The traffic safety officer shall, in addition to the duties listed in paragraph 1502(i), also
be responsible for the removal of broken down vehicles off the roadway and
implementing actions requested by the traffic authorities with regard to the work to be
carried out, be responsible for the erection and maintenance of all traffic signs
necessary for the accommodation of traffic.

In the advent of an accident the traffic officer shall record in a written report the details
of the accident, record the position of all temporary road signs, barricades, delineators,
flagmen and any other devices used for traffic accommodation. In addition, the report
shall include a neat dimensional sketch, photographs, identifiable permanent features,
and any other relevant information.”

Add the following sub-clauses:

“t)

(k)

U

“U” turns

No vehicle or item of equipment shall be allowed to make “U” turns under any
circumstances.

Site personnel

The contractor shall ensure that all his personnel, excluding those who are permanently
office bound, are equipped with reflective safety jackets and that these are worn at all
times when working on or near to the travelled way. Any person found not wearing a
reflective jacket under these circumstances shall be removed from the site until such
time as he is in possession of and wearing a reflective jacket. Reflective safety jackets
shall be kept in good condition and any jackets that are, in the opinion of the Employer’'s
Agent, ineffective shall be immediately replaced by the contractor.

Failure to comply with provisions

Failure or refusal on the part of the contractor to take the necessary steps to ensure the
safety and convenience of the travelling public, accommodation of traffic, plant and
personnel in accordance with these specifications or as required by statutory authorities
or ordered by the Employer’s Agent, shall be sufficient cause for the Employer’s Agent
to apply penalties as follows:

A fixed penalty of R5 000.00 per occurrence shall be deducted for each and every

occurrence of non-compliance with any of the requirements of section 1500 of the
standard specifications and section B1500 of the project specifications.
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B1503

In addition, a time-related penalty of R500,00 per hour over and above the fixed
penalty shall be deducted for non-compliance to rectify any defects in the
accommodation of traffic within the allowable time after the Employer's Agent has
given an instruction to this effect. The Employer’s Agent's instruction shall state the
allowable time, which shall be the time in hours for reinstatement of the defects. Should
the contractor fail to adhere to this instruction, the time-related penalty shall be applied
from the time the instruction was given.”

TEMPORARY TRAFFIC-CONTROL FACILITIES
Replace the first sentence of the first paragraph with the following:

“The contractor shall provide, erect and maintain the necessary traffic-control devices, road
signs, canalization devices, barricades, warning devices and road markings (hereinafter
referred to as traffic-control devices) in accordance with these special provisions and as shown
on the drawings and in the SARTSM and remove them when no longer required. It shall be
incumbent upon the contractor to see to it that the abovementioned traffic-control devices are
present where required at all times and are functioning properly.”

Replace the third paragraph with the following:

“The type of construction, spacing and placement of traffic-control devices shall be in
accordance with the SARTSM. The recommended arrangements of the traffic control devices
illustrated and/or drawings issued by the Employer’s Agent shall not be departed from without
prior approval of the Employer’s Agent. The arrangements expected to be most commonly
used in the contract are given on the tender drawings.

The details shown for spacing and placement of traffic-control facilities may however, be
revised at the discretion of the Employer’s Agent where deemed necessary to accommodate
local site geometry and traffic conditions.”

(b) Road signs and barricades
Add the following:

“The contractor shall be responsible for the protection and maintenance of all signs,
and shall at his own cost replace any that have been damaged, lost, or stolen.

All temporary road signs required to remain in position for some time shall be pole
mounted as shown on the drawings. All temporary road signs required to be moved
more often shall be mounted on portable supports for the easy moving of signs to
temporary positions. The only permitted method of ballasting the sign supports shall
consist of durable sandbags filled with sand of adequate mass to prevent signs from
being blown over by wind. The cost of the sandbags shall be included in the tendered
rates for the various types of temporary road signs.”

(e) Warning devices
Add the following:
“All construction vehicles and plant used on the works shall be equipped with rotating
amber flashing lights and warning boards as specified. All vehicles and plant before

being allowed onto the site shall obtain a clearance permit from the Employer’s Agent.

(i) Vehicle mounted flashing lights

Rotating lights shall have an amber lens of minimum height of 200mm and shall
be mounted in such a way as to be highly visible from all directions. The lights
on construction vehicles shall not be switched on while vehicles are being
operated on unrestricted sections of a public road, but shall be switched on while
construction vehicles are operating within the accommodation of traffic area, as
the vehicles decelerate to enter a construction area, and as the vehicles
accelerate to the general speed when entering the road from a construction
area. Lights on plant shall operate continuously while the plant is working
alongside sections of road open to public traffic
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SECTION B1600:

B1602

All LDV's and cars operating on site shall also be equipped with rotating amber
flashing lights which shall be placed so as to be highly visible and operated
continuously while the vehicles are maneuvering in or out of traffic or are
travelling or parked alongside roads open to public traffic.

Rotating lights and the "construction vehicle" signs on the contractor's vehicles
and plant shall not be paid for separately but shall be included in the rates
covering the use of the vehicles.

The contractor shall apply and maintain lights together with temporary mounting
brackets, to the approval of the Employer’s Agent. Vehicles and plant that do
not comply with these requirements shall be removed from the site.”

Add the following sub-clauses:

“(9)

(h)

Other traffic control measures ordered by the Employer’s Agent

The Employer's Agent may instruct the contractor to provide any other road sign,
reflective tape, etc. not measured in standard pay items. Such road signs shall
conform to the requirements of the SARTSM, or specification provided by the
Employer’s Agent. Similarly, in order to ensure that the travelling public is kept fully
informed and warned on matters relating to the accommodation of traffic, construction
sign posting and the effect of the construction on the free flow of traffic through the site,
the Employer’s Agent may arrange for advertising in the press and/or for other forms
of publicity.

Flagmen

Flagmen shall be provided where shown on the drawings or required by the
specification. During the daytime, at least two flagmen shall be provided at each traffic
control point. At night time only one roving flagman equipped with a Stromberg Light
man xenon strobe, or similar approved, and a torch is required at each traffic control
point as well as the traffic light operator. Where the shoulder of the road is closed to
traffic, a flagman shall be provided at the leading end of the closure during daytime.
No flagman shall be on duty for a period of more than 10 hours per day.

Flagmen shall be adequately trained in the standard flagging techniques as described
in the SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided with
conspicuous clothing such as safety jackets utilizing retro-reflective and/or fluorescent
panels in red, yellow and/or white.

Flagmen shall have in their possession, at all times, certification that they have attended
and passed an accredited course in flagging techniques before being allowed onto the
construction site.

Flags shall be made from bright red or red-orange material and shall be square with a
minimum side length of 600mm. The flag shall be attached to a staff at least 1,0m in
length.

In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the lane
of traffic that is being controlled and under no circumstances shall flagmen be permitted
to stand within the traffic lane. In order to obtain maximum visual impact for the travelling
public, flagmen shall stand-alone.”

OVERHAUL
DEFINITIONS
(b) Overhaul

Replace the sub-clause with:

“Payment shall only be made for material hauled in excess of 1 kilometer. Overhaul shall be
measured as the product of the volume of material hauled and the overhauled distance.

(d)

Free-haul distance
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Replace the last sentence with:

»

“This distance shall be 1 kilometer in the case of all overhaul materials

SECTION B1700: CLEARING AND GRUBBING

B1702

B1704

DESCRIPTION OF WORK

(c) Conservation of topsoil

Add to the end of the 1st paragraph:

“The contractor will not be required to remove topsoil to more than an average depth of
400mm, from any particular area. The depth of topsoil removed shall be reliant on the terrain,
suitability of material and topsoil requirements of the work.”

Replace the second paragraph of this clause with the following:

“After clearing and grubbing, all topsoil shall be removed to either windrows alongside the
construction area or to stockpile. Where ordered by the Employer’s Agent, any topsoil that
shall be required for the top soiling of new banks and cuts, but which cannot be
accommodated within the construction site, shall be loaded and hauled to the designated
stockpile area where it shall be placed in temporary stockpiles for later use in the
rehabilitation of the site affected by construction activities. Where new borrow pits are to be
opened up the topsoil shall first be removed (independently of the overburden) and placed in
temporary stockpiles at the edge of the borrow pit. The moving of topsoil from windrow or the
loading of topsoil from temporary stockpiles and the placing and spreading of thereof on cut
or fill slopes or on borrow pit spoil sites, is covered in Section 5800.

Refer also to clause B5802(g) of this project specification.”

MEASUREMENT AND PAYMENT

Amend the following payment item:

Item Unit
B17.01 Clearing and grubbing.........cccccciiiinninnncre e hectare (ha)

Add the following to the measurement and payment paragraphs:

“Clearing and grubbing of the construction site camp / office shall not be measured separately
and shall be deemed to be included in the rates tendered for item B13.01”

Add the following new payment item:

“Item Unit
B17.07 Removal of topsoil

to temporary stockpiling thereof:
(a) Topsoil from within the limits of the road prism

(including 1 kmfree haul) ..........coooiiiiiiiiiens cubic meter (m?)

The unit of measurement for items (a) shall be the cubic meter of topsoil removed to temporary
stockpile. The volume of topsoil removed shall be measured in cut, calculated from the
difference in cross-sections of the natural ground level before the commencement of clearing
to cross-sections taken after the removal of the topsoil.

The contractor shall constantly liaise and agree with the Employer’s Agent as to the depth of
topsoil to be removed. Where, in the opinion of the Employer's Agent, material that would not
normally be classed as topsoil to be removed. Where, in the opinion of the Employer's Agent,
material that would normally be classed as topsoil has also been excavated, the excavation
shall be backfilled and compacted with selected material at the contractor’ expense. Should
material that is deemed by the Employer’s Agent not to be topsoil, be removed and stockpiled
together with material classed as topsoil, the contractor shall be responsible for the removal of
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this unsuitable soil from the stockpile and the replacement of the quantity of topsoil
contaminated by the unsuitable material at his cost. The quantity of topsoil to be replaced shall
be determined by the Employer’s Agent.

The rates tendered shall include for the excavation of the topsoil and where required, the
loading and hauling thereof to temporary stockpile as well as the maintenance of the stockpile
until re-use of the material. The rates tendered shall also include for all supervision required to
ensure that only topsoil is removed.”

COLTO SERIES 2000: DRAINAGE

SECTION B2100: DRAINS

B2101

SCOPE
Amend the first paragraph to read:

“This section covers all new work in connection with the excavation and construction of open
drains, subsoil drainage and banks and dykes at the locations and to the sizes, shapes, grades
and dimensions as shown on the drawings or as directed by the Employer’s Agents, and the
test flushing of subsoil drains.”

SECTION B2200: PREFABRICATED CULVERTS

B2218

MEASUREMENT AND PAYMENT

Add the following pay items:

“Item Unit
B22.07 Cast in situ concrete and formwork
f) In inlet and outlet structures, skewed ends, catch pits,

manholes, thrust and anchor blocks, including formwork
and class U2 surface finish Crushed, washed stone
obtained from commercial source for:

cubic meter (m3)
0] Inlet and outlet structures concrete class 30/19 as per
Contract Drawing
cubic meter (m?)
(i) Dish drain crossing as per Contract Drawing Concrete
class 30/19

Payment for formwork and cast in situ concrete shall be included in the contractor’s rate for
these items and shall include full compensation thereof.

SECTION B3300: MASS EARTHWORKS

B3312

MEASUREMENT AND PAYMENT

General Directions

Amend the following sub-clause to read:

“(3) Work in restricted areas

No additional payment will be made for work in restricted areas”
Add the following sub-clause:

“(4) The free haul distance for all items unlimited”
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SECTION B3400:

B3407

Add the following new payment item

“ltem

Unit
B33.11  Extra over item 33.10 for adding G7 material
from a commercial source as specified in
subs clause 3207(b)(iii) ....cccrrrrrrrrrrrrssrrrrrsrrr cubic meter (m?3)

The unit of measurement for the above items shall be the cubic meter of the compacted
pavement layer, and the quantity shall be calculated from the authorized dimensions of the
completed layer.

PAVEMENT LAYERS OF GRAVEL MATERIAL

MEASUREMENT AND PAYMENT

Add to the following payment item:

“ltem

Unit

B34.01 Pavement layers constructed from gravel taken from commercial sources

(h)

(iif)

Base layer compacted to:

95% of modified AASHTO density 150mm thick G4, as per material specification
OF TRH20 ... cubic meter. (m3)

The unit of measurement for the above items shall be the cubic meter of the compacted
pavement layer, and the quantity shall be calculated from the authorized dimensions of the
completed layer.

The wearing course shall be as per the material specification of TRH20 for a wearing course
and as directed by the Employer’s Agent.”

COLTO SERIES 5000: ANCILLARY ROADWORKS

SECTION B5100:

B5102

SECTION B5600:

B5601

B5603

PITCHING, STONEWORK AND PROTECTION AGAINST EROSION

MATERIALS

(a)

Stone
Replace the 2nd paragraph with the following:
“Unless suitable stone can be located on site, the stone for pitching shall come from

commercial sources but, from whatever source, its use shall be subject to the prior
approval of the Employer’'s Agent.” Commercial laboratory testing

ROAD SIGNS

SCOPE

Replace “South African Road Traffic Signs Manual” in the second paragraph with:

“SADC Road Traffic Signs Manual”

MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS

(a)

Road signboards
Add the following:

“The contractor shall make every effort to ensure that signboards are correct in all
respect and before dispatching the boards from the manufacturer’s factory shall provide
the Employer’s Agent with a 100mm x 150mm colour photograph of each sign face for
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B5604

B5605

B5606

B5609

ROAD

approval of the correctness of the legend. Such approval will not imply final acceptance
of the board. If the contractor is in any doubt as to the correctness of the sign detail, the
sign designer shall be contacted for verification.”

(ii) Steel profile road signboards

Add the following:

“Chromadek section shall be assembled in accordance with the details of
Standard Plans SP-B-12-Sheets 4 and 5 and SP-B-4-Sheets 33E and 34E.

Where the letter or legends cross the horizontal joints of the sign panels, the
letter shall be cut on the joint and both ends folded around the radius.

Retro-reflective material to adjoining Chromadek panels on a sign shall be
practical visual match of the specified colour.”

SIGN FACES AND PAINTING

Add the following sub-clause:

“(e)

Application of retro-reflective material

All sign faces shall be faced with retro-reflective material. Painted front sign faces shall
not be used.

Where applied to Chromadek sections, retro-reflective material shall be applied as
specified for aluminum section in Clause 5603(d) of the Standard Specification, and of
Clause B5603(a)(ii) of this project Specification.”

STORAGE AND HANDLING

Add the following:

“The following shall not be allowed on the sign face:

o Dril

ling of holes, except for the fastening of overlays

e Application of any form of adhesive

o Cleaning with any chemicals that are not specifically approved by the manufacturer of the
retro-reflective material.

e Covering the sign face with an impermeable material that does not allow free circulation of

air.

”

ERECTING ROAD SIGNS

(c)

Erection
Add the following:

“After erection the signboard shall be thoroughly cleaned with a cleaning agent
approved by the retro-reflective material’s manufacturer.

All vegetation obstructing the new or replaced sign board shall be removed and
disposed of as instructed by the Employer’s Agent.”

MEASUREMENT AND PAYMENT

Item

B56.01

Unit

Road sign boards with painted or coloured
semi-matt background. Symbols, lettering,
and borders in semi-matt black or in Class |
retroreflective material, where the sign board
is constructed from:

Amend the last two lines of the second paragraph to read:
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“completion, delivery, installation of the road sign board complete as specified, and the removal
and disposal of all vegetation obstructing the motorists’ view of the new or replaced sign board.”

SECTION B5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD

ROADS
B5901 SCOPE
In the first line of the second paragraph, insert the following after ‘this section’
“...distinguishes between new construction and renewal construction. When construction is
new, as in the case of new alignments for example, then this section”
B5902 FINISHING THE ROAD AND ROAD RESERVE
Retain the existing paragraphs as new sub-clause:
“(a) New construction”
Replace the sixth paragraph with:
“All materials resulting from the finishing operations shall be disposed of at approved
spoil sites.”
Add the following:
“(b) Renewal construction
After completing construction work within the site, the contractor shall ensure that all
construction generated or related material that may have been swept, windrowed,
stockpiled, stored or spread beyond the road surface is removed. This shall be done
before any other rehabilitation work is undertaken, including shaping, top soiling and
grassing. Should, during the removal of construction generated or related material,
existing vegetation or topsoil be disturbed or destroyed, the contractor shall, at his own
cost, re-instate the road reserve to its original state. This shall include ripping, should
the construction material have compacted the existing surface.
Culvert in lets and outlets, culvert barrels, and open drains shall be cleared of debris,
soil, silt and other material generated from the construction activities.
The surfacing shall be cleared of all dirt, mud and foreign objects. Dragging, pushing or
scraping material across the finished surfacing shall not be permitted.
All junctions, intersections, islands, kerbing and other elements making up the
completed works shall be neatly finished off.
The contractor shall ensure that all undesirable plants have been removed from the
road reserve and borrow pit areas.
All materials resulting from the finishing operations shall be disposed of at approved
spoil sites.”
COLTO SERIES 8000: SUNDRIES

SECTION 8100: TESTING MATERIALS AND WORKMANSHIP

“B8118

Add the following clause:

PROPRIETARY RESINS, GROUTS AND MORTAR

All proprietary cementitious and epoxy resin, grouts and mortars shall comply with the
manufacturer’s specifications. The manufacturers or suppliers shall provide recent test reports
from an approved laboratory to prove such compliance and shall also provide test certificates
of recent tests on the materials.
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Cementitious grouts and mortars shall not contain expansive cements or metallic powders
such as aluminum or iron filings. The plastic volume change shall fall in the range between
zero shrinkage and 4% expansion from the time of placement until final set when tested
according to ASTM C 827. Further, the grout shall show no shrinkage and a maximum of 0,2%
expansion in the hardened state when tested according to ASTM C 1090.

Epoxy resin grouts and mortars shall show no shrinkage and a maximum 2,0% expansion from
the time of placement when tested according to ASTM C 827 (modified). The coefficient of
thermal expansion shall not exceed 0,000055/°C when tested according to ASTM C 531.

The manufacturer shall submit to the Employer's Agent samples of the proposed materials
together with complete technical details including mixing ratios and times, pot life, setting and
curing times, strength, volume change, thermal expansion, creep characteristics etc.

As part of the Contractor’s process control in terms of sub-clause 8103(a), testing shall be
undertaken on the materials delivered to site to monitor compliance with the manufacturer’s
specifications. All new batches of materials shall be tested by the Contractor and approved by
the Employer’s Agent prior to incorporation into the works.

Strength testing shall be undertaken, using 75mm or 100mm cubes, on samples taken from
the mixed material actually being used in the work at the time of its use.”
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C3.5.2 HEALTHG&SAFETY SPECIFICATION

The Health & Safety Specification has been prepared by the Employer.

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION FOR THE
CONSTRUCTION OF STUART DRIVE IN WARD 2

1. Interpretations
11 Application

This specification is a compliance document drawn up in terms of South African legislation and
is therefore binding. It must be read in conjunction with relevant legislation as noted previously.

1.2 Definitions

The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction
Regulations (2014) shall apply.

2. MINIMUM ADMINISTRATIVE REQUIREMENTS

21 Notification of Intention to Commence Construction Work

The Contractor shall notify the Provincial Director of the Department of
Labour in writing before construction work commences. A copy of this
notification must be forwarded to the client on appointment.

2.2 Assignment of Contractor’s Responsible Persons to Supervise
Health and Safety on Site

The Contractor shall submit supervisory appointments as well as any relevant appointments in
writing (as stipulated by the OHS Act and Construction Regulations 2014), prior to
commencement of work. Proof of competency must be included. See Annexure B.

2.3 Competency for Contractor’s Appointment Competent Persons

Contractor’'s competent persons for the various risk management portfolios shall fulfil the criteria
as stipulated under the definition of Competent in accordance with the Construction Regulations
(2014). Proof of competence for the various appointments must be included.

24 Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA)

The Principal Contractor shall submit a letter of good standing with its Compensation Insurer
to the client as proof of registration. Sub-Contractors shall submit proof of registration to the
Principal Contractor before they commence work on site.

2.5 Occupational Health and Safety Policy & Asbestos

The Principal Contractor and all Sub Contractors shall submit a Health and Safety Policy signed
by their Chief Executive Officer. The Policy must outline objectives and how they will be
achieved and implemented by the contractor.

Asbestos

If the contractor intends to carry out any work with asbestos, the appointed contractor for the
construction of STUART DRIVE IN WARD 2 is required to appoint a registered asbestos
remover/contractor to handle all asbestos work.

2.6 Health and Safety Organogram

The Principal Contractor and all Sub Contractors shall submit an organogram, outlining the
Health and Safety Site Management Structure including the relevant appointments/competent
persons. In cases where appointments have not been made, the organogram shall reflect the
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2.7

2.8

29

210

2.10.1

2.10.2

2.10.3

2104

intended positions. The organogram shall be updated when there are any changes in the site
Management Structure.

Preliminary Hazard Identification and Risk Assessment and
Progress Hazard Identification and risk Assessment

The Contractor shall ensure a hazard identification to be performed by a competent person
before commencement of construction work, and the assessed risks shall form part of the
construction phase health and safety plan submitted for approval by the Client. The risk
assessment must include;

a) A list of hazards identified as well as potentially hazardous tasks;

b) A documented risk assessment based on the list of hazards and tasks;

c) A set of safe working procedures (method statements) to eliminate, reduce and/or control
the risks assessed;

d) A monitoring and review procedure of the risks assessment as the risks change.

The Principal Contractor shall ensure that all Sub Contractors are informed, instructed and
trained by a competent person regarding any hazards, risks and related safe work procedures
before any work commences and thereafter at regular intervals as the risks change and as new
risks develop. Proof of this must be kept for inspection by the Client or Client Representative.

The Principal Contractor Shall be responsible for ensuring that all persons who could be
negatively affected by its operations are informed and trained according to the hazards and
risks and are conversant with the safe work procedures, control measures and other related
rules (tool box talk strategy to be implemented).

Health and Safety Representative(s)

The Principal Contractor shall ensure that Health and Safety Representative(s) are appointed
under consultation and trained to carry out their functions. The appointment must be writing.
The Health and Safety Representative shall carry out regular inspections, keep records and
report all findings to the Responsible person forthwith and at health & safety meetings.

Health and Safety Committees

The Principal Contractor shall ensure that project health and safety meetings are held monthly
and minutes are kept on record. Meetings must be organized and chaired by the Principal
Contractor’s responsible person. All Contractors Responsible Persons and Health & Safety
Representative shall attend the monthly health & safety meetings. Sub-contractors shall also
have their own internal health & safety committees in accordance with the OHS Act 85/1993
and minutes of their meetings shall be forwarded to the Principal Contractor on a monthly basis.

Health and Safety Training
Induction

The Principal Contractor shall ensure that all site personnel undergo a risk-specific health &
safety induction training session before starting work. A record of attendance shall be kept in
the health & safety file. A suitable venue must be supplied to house this training.

Awareness

The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least
once per week. These talks should deal with risks relevant to the construction work at hand. A
record of attendance shall be kept in the health & safety file. All Contractors have to comply
with this minimum requirement. At least one of the Toolbox talks shall be on any environmental
related issue.

Competency

All competent persons shall have the knowledge, experience, training, and qualifications
specific to the work they have been appointed to supervise, control and carry out. This will have
to be assessed on regular basis e.g. periodic audits by the Client, progress meetings, etc. The
Principal contractor is responsible to ensure that competent sub-contractors are appointed to
carry out construction work.

Rules of conduct
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211

212

213

Principal contractors, their sub-contractors and all employees under the control, including any
visitor brought onto site must adhere to the following Rules of conduct on site.

YOU MAY NOT:

* Partake, possess or sell drugs or alcoholic beverages on site. Any employee or visitor
whose action and demeanor show symptoms of possible narcosis or drunkenness
shall be removed from site.

Indulge in practical jokes, horseplay, fighting or gambling.

Destroy or tamper with safety devises, symbolic signs or willfully and unnecessarily
discharge fire extinguishers.

* Bring onto site or have in your possession a firearm, lethal weapon.

* Assault, intimidate or abuse any other person.

* Operate construction equipment (vehicles or plant) without the necessary training and
authorization.

Display insubordination toward any supervisor, foreman or Manager in respect to
carrying out of properly issued instructions or orders for health and Safety reasons.
Enter any area where you have no business unless authorized to do so by the person
in charge.

Negligently, carelessly or willfully cause damage to property of others.

Refuse to give evidence or deliberately make false statements during investigations.

General Record Keeping

The Principal Contractor and all Sub Contractors shall keep and maintain Health and Safety
records to demonstrate compliance with this Specification, with the OHS Act 85/1993; and with
the Construction Regulations (2014). The Principal Contractor shall ensure that all records of
incidents/accidents, training, inspections; audits, etc. are kept in a health & safety file held in
the site office.

Then Principal Contractor must ensure that every Sub Contractor opens its own health & safety
file, maintains the file and makes it available on request.

Inspection of equipment and tools.

The following items of equipment must be regularly inspected and maintained and appropriate
records kept.

First Aid dressing registers.

Firefighting equipment

Lifting equipment

Lifting gear

Portable electrical equipment

Stacking and storage inspections
Explosive power tools

Materials hoist (where applicable)
Pressure Vessels

Ladders

Excavations

Safety harnesses

Scaffold-static and mobile.

Pneumatic tools

Construction vehicles and mobile plant.
Health and Safety Representatives checklists

L T R

Health & Safety Audits, Monitoring and reporting

The Client shall conduct monthly health & safety audits of the work operations including a full
audit of physical site activities as well as an audit of physical site activities as well as an audit of
the administration of health & safety. The Principal Contractor is obligated to conduct similar
audits on all Sub Contractors appointed by them. Detailed reports of the audit findings and
results shall be reported on at all levels of project management meetings/forums. Copies of the
Client audit reports shall be kept in the primary Project Health & Safety File while the Principal
Contractor audit reports shall be kept in their file, a copy being forwarded to the Client. Principal
Contractors have to audit their sub-contractors and keep records of these audits in their health
& safety files, available on request.
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214

215

2.16

217

218

219

2.20

Emergency Procedures

The Principal Contractor shall submit a detailed Emergency Procedure for approval by the
client prior to commencement on site. The procedure shall detail the response plan including
the following key elements:

1. List of key competent personnel.

2. Details of emergency services.

3 Actions or steps to be taken in the event of the specific types of
emergencies.

4. Information on hazardous material/situations.

Emergency procedure(s) shall include but shall not be limited to fires, spills, accidents to
employees, use of hazardous substances, bomb threats, major incidents/accidents, etc. The
Principal Contractor shall advise the Client in writing forthwith of any emergencies together with
a record of action taken. A contact list of all service providers (Fire Department, Ambulance,
Police, Medical and Hospital, etc.) must be maintained and available to site personnel.

First Aid Boxes and First Aid Equipment

The Principal Contractor and all Sub Contractors shall appoint in writing First Aider(s). The
appointed First Aider(s) are to be sent for accredited first aid training. Valid certificates are to
be kept on site. The Principal Contractor shall provide an on-site First Aid Station with first Aid
facilities including first aid boxes adequately stocked at all times. All Sub-Contractors with more
than 5 employees shall supply their own first aid box and Sub-Contractors with more than 10
employees shall have a trained, certificate first aider on site at all times.

Accident/Incident Reporting and Investigation

Injuries are to be categorized into first aid; medical; disabling; and fatal. The Principal
Contractor must stipulate in its construction phase health & safety plans how it will handle each
of these categories. When reporting injuries to the Client, these categories shall be used. The
Principal Contractor shall investigate all injuries, with a report being forwarded to the Client
forthwith. All Contractors have to report on the 4 categories of injuries to the Principal
Contractor at least monthly. The Principal Contractor must report all injuries to the Client in the
form of a detailed injury report at least monthly.

Hazards and Potential Situations

The Principal Contractor shall immediately notify other Sub Contractors as well as GIBB
Consulting Engineers of any Hazardous or Potentially hazardous situations that may arise
during performance of construction activities.

Personal Protective Equipment (PPE) and Clothing
The Principal Contractor shall ensure that all employees are issued and wear hard hats, safe
footwear and overalls. The Principal Contractor shall clearly outline procedures to be taken

when PPE or clothing is:

1. Lost or stolen;
2. Worn out or damaged

The above procedure applies to Sub Contractors and their contractors as they are all employers
in their own right.

Occupational Health and Safety Signage
The Principal Contractor shall provide adequate on-site OHS signage including but not limited
to “no unauthorized entry, report to site office, site office, beware of overhead work, hard hat
area”. Signage shall be posted up at all entrances to site as well as on site in strategic locations
e.g. access routes, stairways, entrances to structures and buildings, scaffolding, and other
potential risk areas/operations.

Contractors and their Sub Contractors

The Principal Contractor shall ensure that all Sub Contractors under its control comply with this
Specification, the OHS Act 85/1993, Construction Regulations (2014), and all other relevant
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legislation that may relate to the activities directly or indirectly. The Principal Contractor when
appointing other Contractors as ‘Sub-contractors’, shall ensure compliance.

Physical Requirements

Excavations, Shoring, De watering or Drainage

The Principal Contractor and any relevant Sub Contractors shall make provision in their tender
for shoring, dewatering or drainage of any excavation as per this specification.

The Contractor shall make sure that:

a) The excavations are inspected before every shift each occurrence of rain or change to
the excavation / shoring and a record is kept;

b)  Any excavation shall be adequately shored if people are required to work in the
excavations and the depth is more than 1.5 meters or where conditions render this
necessary at lesser depths. Undercutting is not allowed.

c)  Safe work procedures have been communicated to the employees.

d) Excavated material shall be placed as far as possible from the trench as practically
possible. A close watch shall be maintained at all times for signs of slipping, e.g. cracks
developing at the edges of the excavation.

e) The safe work procedures are enforced and maintained by the Contractor’'s Responsible
persons at all times.

f) The requirements as per section 11 of the Construction Regulations are adhered to.

g) Due to the condition off the soil (water) extra precaution must be taken when shoring.

Edge Protection and penetrations

The Principal Contractor must ensure that all exposed edges and openings are guarded and
demarcated at all times until permanent protection has being erected. The Principal
Contractor’s risk assessment must include these items. E.g. protection of decking edges,
finished floor slab edges, stairways, floor penetrations, lift shafts, and all other openings and
areas where a person may fall.

Piling

The Principal Contractor shall ensure that piling is undertaken by a competent Contractor and
a SWP shall be submitted to the Client for approval before commencement of this work.

Stacking of Materials

The Principal Contractor and other relevant Sub Contractors shall ensure that there is an
appointed staking supervisor and all materials, formwork and all equipment is stacked and
stored safely.

Speed Restrictions and Protection

The Principal Contractor shall ensure that all persons in its employ, all Sub Contractors, and
all those that are visiting the site are aware and comply with the site speed restriction(s).
Separate vehicle and pedestrian access routes shall be provided, maintained, controlled, and
enforced.

Hazardous Chemical Substances (HCS)

The Principal Contractor and other relevant Sub Contractors shall provide the necessary
training and information regarding the use, transport, and storage of HCS. The Principal
Contractor shall ensure that the use, transport, and storage of HCS are carried out as
prescribed by the HCS Regulations. The Contractor shall ensure that all hazardous chemicals
on site have a Material Safety Data Sheet (MSDS) on site and the users are made aware of
the hazards and precautions that need to be taken when using the chemicals. The First Aiders
must be made aware of the MSDS and how to treat HCS incidents appropriately.

Plant and Machinery

Construction Plant
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“Construction Plant” includes all types of plant including but not limited to cranes, piling rigs,
excavators, construction vehicles and all lifting equipment.

The principal Contractor shall ensure that all such plant complies with the requirements of the
OHS Act 85/1993 and Construction Regulations (2014). The Principal Contractor and all
relevant Sub Contractors shall inspect and keep records of inspections of the construction plant
used on site. Only authorized/competent persons are to use machinery under proper
supervision. Appropriate PPE and clothing must be provided and maintained in good condition
at all times. Proofs of medical test as required by the Construction regulations are available for
inspection by the Client.

Vehicles shall not enter site with:

Defective exhaust systems
Serious oil or fuel leaks

Unsafe bodywork or loads
Non-standard equipment fitted.
Improperly seated passengers
Any obvious mechanical defects.

* %k ok kR F

All earth moving equipment shall be operated in accordance with good safety practice so as to
protect the safety of the operator and other workers or persons in the area. All earth moving
equipment shall be equipped with a reverse siren

Fire Extinguishers and Fire Fighting Equipment

The Principal Contractor and relevant Sub Contractors Shall Provide adequate, regularly
serviced firefighting equipment located at strategic points on site, specific to the class of fire
likely to occur. The appropriate notices and signs must be posted up as required. A Fire risk
survey must be conducted by a competent person; proof of survey must be kept in the Site
Safety File.

Hired Plant and Machinery

The Principal Contractor shall ensure that any hired plant and machinery used on site is safe
for use. The necessary requirements as stipulated by the OHS Act 85/1993 and Construction
Regulations (2014) shall apply. The Principal Contractor shall ensure that operators hired with
machinery are competent and that certificates are kept on site in the health & safety file. All
relevant Sub Contractors must ensure the same.

Formwork and Support work for Structures

The Principal Contractor shall ensure that the provisions of section 10 of the Construction
Regulations (2014) are adhered to. These provisions must include but not be limited to
ensuring that all equipment used is examined for suitability before use; that all formwork and
support work is inspected by a competent person immediately before, during and after
placement of concrete or any other imposed load and thereafter on a daily basis until the
formwork and support work has being removed. Records of all inspections must be kept in a
register on site.

Lifting Machines and Tackle

The Principal Contractor and all Contractors shall ensure that lifting machinery and tackle is
inspected before use and thereafter in accordance with the Driven Machinery Regulations and
the Construction Regulations (section 20). There must be competent lifting machinery and
tackle inspector who must inspect the equipment daily or before use, taking into account that:

All lifting machinery and tackle has a safe working load clearly indicated

Regular inspection and servicing is carried out;

Records are kept of inspections and of service certificates;

There is proper supervision in terms of guiding the loads that

includes a trained banks man to direct lifting operations and check lifting tackle;

The tower crane bases have been approved by an engineer;

The operators are competent as well as physically and psychologically fit to work and
in possession of a medical certificate of fitness to be available on site.

PN =
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Ladders and Ladder Work
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The Principal Contractor shall ensure that all ladders are inspected monthly, are in good safe
working order, are the correct height for the task, extend at least 1m above the landing,
fastened and secured, and at a safe angle. Records of inspections must be kept in a register
on site. Sub-Contractors using their own ladders must ensure the same. Ladders shall not be
used as horizontal walkways or as scaffolding. Tools or equipment must be carried in suitable
slung containers or hoisted up to the working position.

General Machinery

The Principal Contractor and relevant Sub Contractors shall ensure compliance with the
driven Machinery Regulations, which include inspecting machinery regularly, appointing a
competent person to inspect and ensure maintenance, issuing PPE or clothing, and training
those who use machinery.

Portable Electrical Tools and Explosives Powered Tools

The Principal Contractor shall ensure that use and storage of all explosive powered tools and
portable electrical tools are in compliance with relevant legislation. The Principal contractor
shall ensure that all-electrical tools, electrical distribution boards, extension leads, and plugs
are kept in safe working order. Regular inspections and toolbox talks must be conducted to
make employees are aware of the dangers and control measures to be implemented e.g.
personal protection equipment, guards, etc.

The Principal contractor shall consider the following:

A competent person undertakes routine inspections and records are kept

Only authorized trained persons use the tools;

The safe working procedures apply;

Awareness training is carried out and compliance is enforced at all

times and

PPE and clothing is provided and maintained.

A register indicating the issue and return of all explosives round.

Ensure that the cartridges and explosive tool is lock up separately

Signs to be posted up in the areas where explosive powered tools are being used.
(WARNING - EXPLOSIVE POWERED TOOL IN USE — KEEP CLEAR).

HPON =
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High Voltage Electrical Equipment
No high voltage electrical equipment is present on under or above the construction area.
Public and Site Visitor Health & Safety

The Principal Contractor shall ensure that every person working on or visiting the site, as well
as the public in general, shall be made aware of the dangers likely to arise from site activities,
including the precautions to be taken to avoid or minimize those dangers. Appropriate health
and safety notices and signs shall be posted up and that shall not be in the only measure
taken.

Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to
do all that is reasonably practicable to prevent members of the public and site visitors from
being affected by the construction activities.

Site visitors must be briefed on the hazards and risks they may be exposed to and what
measures are in place or should be taken to control these hazards and risks. A record of
these ‘induction’ must be kept on site in accordance with the Construction Regulations.

Night Work

The Principal Contractor and other Sub Contractors shall not:

1. Transport persons together with goods or tools unless there is
an appropriate area or section to store them;

2. Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper
canopy (properly covering the back and top) with suitable sitting area.

3. Employees shall not be permitted to stand or sit at the edge of the transporting vehicle.

Traffic Accommodation
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Construction traffic will obtain access to the site mainly from provincial roads.

All access points are to be provided with adequate temporary construction signage in
accordance with the Road Traffic Signs to warn the travelling public regarding construction
vehicles.

Where, in the sole discretion of the engineer, sight distances are deemed inadequate to
ensure safety, access points are to be controlled by suitably qualified and equipped labour
during all construction hours.

This may include Stop/Go facilities controlling the travelling public, as well as flagmen. The
above provisions will apply equally to access from provincial roads to and from the designated
borrow areas.

Occupational Health

Occupational Hygiene

Exposure of employees to occupational health hazards and risks is very common in any work
environment, especially in construction. Occupational exposure is a major problem and all
Principal Contractors must ensure that proper health and hygiene measures are put in place
to prevent exposure to these hazards. Prevent inhalation, ingestion, and absorption of any
hazardous substance and high noise level exposure. Site-specific health risks are tabled in
Annexure C e.g. cement dust, wet cement, wood-dust, noise, etc.

Welfare Facilities

The principal Contractor must supply Sufficient toilets (1 toilet per 30 employees), showers
(1 for every 15 employees), changing facilities, hand washing facilities, soap, toilet paper,
and hand drying material must be provided. Waste bins must be strategically placed and
emptied regularly. Safe, clean storage areas must be provided for employees to store
personal belongings and personal protective equipment. Employees should not be exposed
to hazardous materials/substances while eating and must be provided with sheltered eating
areas.

Alcohol and other Drugs

No alcohol and other drugs will be allowed on site. No person may be under the influence of
alcohol or any other drugs while on the construction site. Any person on prescription drugs
must inform his/her superior, who shall in turn report this to the Principal Contractor forthwith.
Any person suffering from any illness/condition that may have a negative effect on his/her
safety performance must report this to his/her superior, who shall in turn report, this to the
Principal Contractor forthwith. Any person suspected of being under the influence of alcohol
or other drugs must be sent home immediately, to report back the next day for a preliminary
inquiry. A full disciplinary procedure must be followed by the Principal Contractor or Sub
Contractor concerned and a copy of the disciplinary action must be forwarded to the Principal
Contractor for his records.
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PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION (HSS)

PROJECT: Construction of Stuart Drive in Ward 2

The Principal Contractor and Sub Contractors must submit proof of compliance with Annexure
A with the construction phase H&S plan where applicable.

:::g No. Requirement OHSA Requirement Submission Date
Complete Schedule 1 | Before
2.3.1 Notification of Construction work (Regulations 4 of the | commencement on
construction regulation ) site
. . All relevant appointments, as | Before
2.3.2 ﬁ)sglgn:rs.ggoésrfsstfocq.sﬂe E?krson per OHS Act and | commencement on
upervi uction w Construction Regulations. site
233 Competence  of  Responsible | Client Requirement & OHS Together with H&S
- Persons Act plan
Compensation of Occupational .
234 Injuries and Diseases Act (COIDA) | COIDA Requirement T;%ether with  H&S
130 of 1993 P
235 chupatlonal Health and Safety OHS Act Together with H&S
Policy plan
2.3.6 Health and Safety Organogram Client Requirement 'FI)'lc;%ether with - H&S
Initial Hazard Identification and Risk .
23.7 Assessment based on the Client’s | Client Requirement T;%ether with  H&S
assessment P
. Submit as soon as
238 Health and Safety Representative OHS Act there are more than
20 employees on site
Other
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ASSIGNMENT OF PRINCIPAL CONTRACTOR’S RESPONSIBLE
PERSONS

PROJECT: Construction of Stuart Drive in Ward 2

ANNEXURE B

The Principal Contractor shall make the following appointments according to the initial risk
assessment: (further appointments could become necessary as project progress)

OHSA Requirement

Appointment Reference

A competent person to assist with the on-site
CEO Assignee Section 16(2) H&S overall responsibility — Contractor’s
Responsible Person

A competent person to supervise and be
Construction Work responsible of Health & Safety related issues
. CR 6.1 . . i :
Supervisor on site. The person is appointed to assist the
CEO with his/her overall duties.

A competent person to assist with daily

Subordinate Construction Work supervision of construction / building work. The
. CR6.2 . X
Supervisors person assists the Construction Work
Supervisor.
A competent person(s) to inspect H&S in
Health & Safety Representative(s) Section 17 Reference to plant, machinery and Health &

Safety of Persons in the Workplace.
A competent person(s) representing the
Section 19 Employer to assist with the on-site Health &

Health & Safety Committee

Member(s) safety Matters.
A competent person to investigate incidents /
accidents on site and could be:

Incident Investigator GAR 9(2) * The employer

. H&S Representative

. Designated person

. Member of the H&S Committee
A competent person to co-ordinate all risk
Risk assessment co-coordinator CR7 assessments on behalf of the Principal
Contractor. The same applies to Contractors.
A competent person to prepare & amend the fall

Fall protection plan co-coordinator CR8 .

protection plan.
First Aiders GSR 3 ﬁ\aglézhfled person to address all on site first aid
Machinery Inspector GSR 2.1 A competent person to supervise machinery.
Lifting machine & equipment A competent person to inspect lifting machines
. DMR 18 X
inspector equipment & tackle.
Formwork & support work CR 10 A competent person to inspect formwork &
inspector support work.

A competent person to inspect excavation work
Excavation Inspector CR 11 And ensure that approved safe working

procedures are followed at all times.

A competent person to inspect ladders daily
Ladder Inspection GSR 13A and ensures they are safe for use, keeping
Monthly record.

A competent person to supervise all stacking

Stacking Supervisor CR 26 .

and storage operations.
Explosive powered tools A competent person to inspect & clean the tool
. X CR 19 ; . :
inspector/supervisor daily and controlling all operations thereof.

Temporary electrical installations
supervisor

A competent person to control all temporary

CR22 Electrical installations.
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Fire-fighting equipment inspector CR 27 A cqmpetent person to inspect fire-fighting
equipment.
OTHER REQUIREMENTS

PROJECT: CONSTRUCTION OF STUART DRIVE IN WARD 2

ANNEXURE C

The Principal Contractor shall comply but not be limited to the following requirements: report on these to the
Client at progress meetings or at least monthly whichever is sooner.

What

When

Output

Accepted by
Client & date

Induction training

Every employee before
he/she starts work.

Attendance registers

Awareness
Training(Tool Box
Talks)

At least weekly

Attendance registers

Health & Safety

Report covering:
¢ Incidents / accidents and
investigations

Monthly ¢ Non-conformances by
Reports
employees & contractors
e Internal & External H&S audit
reports
Emergency Ongoing evaluation of Table procedure in writing as well
procedures procedure as emergency telephone numbers

Risk assessment

Updated and signed off at
least monthly

Documented risk assessment

Safe work
procedures

Drawn up before
employees are exposed to
new risks

Documented set of safe work
procedures (method statements)
updated and signed off.

Report OHS Act compliance:

e Scaffolding
General Inspections | Weekly & daily e Excavations

e Formwork & support work

e Explosive tools

e Firefighting equipment
General Inspections | Monthly : Portable electrical equipment

Ladders
e Lifting equipment/slings

List of Contractors

List to be updated weekly

Table list, number of workers and
Company tel. numbers

Workman’s

Table a list of Contractors’

. Ongoin workman’s compensation proof of
Compensation going good standing. P P
Construction site
rules & Section 37.2 Ongoing Table a report of all signed up
Mandatory Mandatories.

Agreement
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UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C3.5.3 CONSTRUCTION ENVIRONMENTAL PLAN

WORKS SPECIFICATIONS

PART C: Environmental Management Plan

PES1 General

The Contract shall be conducted in accordance with the principles of Integrated Environmental
Management (IEM) "in an environmentally and socially responsible manner" (DEAT 1992). This
section details the controls and procedures necessary to achieve this goal.

The Contractor will be required to comply with the Project Environmental Specifications contained
in this section. Should any conflict arise between the specifications contained in this section, and
any other specification, the Project Environmental Specifications shall prevail.

The specifications detailed in this section relate to those construction activities which could have an
adverse impact on the environment and which therefore require mitigation measures.

Iltems have been included in the Preliminary and General section of the Bill of Quantities to reflect
compliance with the Project Environmental Specifications. Where no item is provided in the Bill of
Quantities, the Contractors rates will be deemed to be inclusive of any costs incurred for compliance
with the Project Environmental Specification.

PES2 Working Area

An area of the site will be defined by the Employer’s Agent for use by the contractor. This area will
include the designated areas listed below and the contractor will not be permitted access beyond
this defined area, except for the security personnel will be required to patrol a wider area to prevent
informal settlements.

Within the defined working area mentioned above, certain areas will be specifically designated by
the Employer’s Agent for the following activities:

. site camp
. stockpiling and storage of construction materials

In order to minimize the potential for erosion, vehicle access between the above-mentioned areas
will be restricted to corridors defined by the Employer’s Agent, and multiple access tracks across
the veld will not be permitted. Should excessive vehicle tracks be made, the Contractor shall be
required to rehabilitate the extra tracks at his own cost. Rehabilitation shall involve ripping of the
compacted earth to a depth of 150mm to loosen the earth, and grass seeding according to
specification.

PES3 Site Camps

Where site camps are to be established the topsoil is to be removed to the base of the A-horizon
or to a depth of 150mm, whichever is the greater, and stockpiled according to the SANS
specifications.

The site shall be located more than 20m from watercourses. Runoff from the site must be prevented
from entering the watercourse or wetland.

Site camps and surrounds are to be maintained in a clean orderly and presentable condition at all
times.
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Waste water from kitchen and ablution facilities shall be led to soak pits and shall not be discharged
to rivers or streams.

Tanks for fuels oils etc. shall be bunded with earth berms adequate to contain any possible spills.
After completion of the Works the contractor shall restore the area used by him to its former

condition, including removal of rubble and foundations, and to the satisfaction of the Employer’'s
Agent.

PES4 Sanitation

Adequate toilet facilities are to be provided within 200m of the Works. All toilets shall be maintained
by the Contractor in a clean sanitary condition to the satisfaction of the Employer’s Agent. Toilets
shall not be located on flood plains where the possibility of flooding exists.

Contractors shall instruct their staff and sub-contractors that they must use the toilets provided and
not the veld, bush or streams.

PES5 Refuse

The site is to be kept clean, neat and tidy to the Employer’'s Agent’s satisfaction. The Contractor
shall provide bins at the Work sites and shall be responsible for disposal of refuse and waste
generated by his staff on a daily basis. Domestic litter or construction waste may not be left lying
about on site.

Refuse and construction waste shall be disposed of at an approved dump site.

No burning of refuse is permitted.

PES6 Dust

Dust is regarded as a nuisance when it reduces visibility, soils private property or is aesthetically
displeasing. Dust also reduces the value of grazing grasses and retards plant growth.

Dust generated by construction related activities must therefore be minimized.

The Contractor shall control dust over the site of the Works, on access roads/tracks, on stockpiles
and spoil sites or borrow pits.

Control of dust shall involve spraying with water. The quantities of water used should not be large
enough or applied with sufficient force to generate run off which could result in soil erosion. A water
cart shall be provided by the Contractor to control dust levels.

PES7 Noise

Noise levels are to be kept within reasonable norms as determined by the Employer’'s Agent, taking
into account the context of the rural setting.

Silencers shall be fitted to all machinery and vehicles shall be well maintained.
The Contractor shall inform residents of any excessive noise that is anticipated due to construction
activities, for example blasting for excavation. This notice shall be given at least 2 days before the

event generating higher noise levels.

Any complaints received by the Employer’s Agent regarding noise will be recorded and communicated
to the Environmental Control Officer.

PES8 Social Disruption
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The Contractor's staff shall in no way be a nuisance to residents in the vicinity of construction activities.
Any complaints received by the Employer’s Agent will be addressed and the relevant persons will face
suspension from the project.

No access to private property will be allowed.
PES9 Informal Settlements

The Contractor shall require his security personnel to patrol the entire site (not just the site of current
operations as defined in PES3), and report any sign of informal shack development within three
hours of commencement of such activity.

PES10 Traffic

Traffic, especially heavy vehicle traffic, has the potential to draw complaints from other road users
and neighbors. The Contractor will be expected to address any complaints received.

The Contractor shall instruct his drivers, suppliers, plant operators and any other vehicle operators
travelling to and from the site as a result of the construction contract, that vehicles will be expected to
comply with all roads ordinances, particularly with regardto;

Speed limits

Preventing Overloading

Roadworthiness

Securing of loads

Covering of any loads that could generate dust

Avoiding spillage of liquids, sand, soil or other material

[ e o o o o

General consideration and courtesy to other road users will also be expected of drivers.

PES11 Overhead Power Lines

Where work is being carried out in the vicinity of overhead power lines, the Contractor is
responsible for ensuring that all persons working in such areas are aware of the relatively large
distance that high voltage electricity can 'short' to earth when large masses of steel such as steel
pipes or machinery are close to power lines. The Contractor's attention is drawn to OHSA (1993)
which gives safe clearances for various voltages.

PES12 Removal of Protected Plants from Site

Certain species of indigenous plants that occur on the site are protected by law. A horticulturist has
been designated the responsibility for relocating these plants from the “Working Area” prior to the
Contractor moving on site.

No removal of any plants from beyond the Working Area will be permitted. The Contractor shall be
responsible to ensure that no unauthorized removal of plants is allowed. In the event of removal of
legally protected species, the persons responsible shall be liable for prosecution under the relevant
provincial ordinance. Security Staff will report any infringements related to this.

The Contractor shall confirm with the ECO that the horticulturist has removed the said plants from
the Working Area before the Contractor moves on site.

PES13 Fire Prevention and Control

The Contractor and his staff are expected to be very conscious of fire risks. The Contractor shall
hold fire prevention talks with staff to create an awareness of the risks of fire. Regular reminders to
staff on this issue are required.

The Contractor shall at all times ensure that fires do not start or spread within the site or the environs
thereof as a result of the Works or the actions of employees. In the event of such fire the Contractor
shall immediately employ such plant and labour as is at his disposal and shall take all other
necessary action to bring any such fire under control, all at his own cost.
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A fire extinguisher must be on hand whenever welding or any other spark generating activity is
conducted.

In addition, rubber beaters are to be on hand at all work stations at all times as these represent the
quickest form of response to fire.

No fires may be made other than for the purpose of cooking. Cooking fires must be contained in a
fire drum and be in a designated area approved by the Employer's Agent. All fires are to be
extinguished with water once they have served their purpose.

No fire is to be left unattended at any time.
No burning of grassland to clear is permitted.
No cutting of timber for firewood will be allowed.

No fires are to be allowed when the Fire Danger Index is high (46 and above) i.e. fire alert
stage yellow.

The Contractor shall be liable for all costs and damages resulting from fire and firefighting.
PES14 Environmental Training

The Contractor shall be responsible for conducting Environmental Training amongst his employees
to ensure that they have the necessary knowledge to comply with the Environmental Specifications.
Employees should be made aware of the Environmental Specifications and the reasons for them.

PES15 Work Stoppage

The Employer’s Agent shall have the right to order work to be stopped in the event of significant
infringements of the Environmental Specifications until the situation is rectified in compliance with
the specifications. In this event the Contractor shall not be entitled to claim for delays.

This clause shall apply in the case of infringements of a nature whereby full remediation of
circumstances arising from the infringement will not be possible at a later date. For example,
mixing topsoil with subsoil; activities that are polluting or may cause pollution of water.

PES16 Environmental Monitoring

The Employer's Agent will monitor the Contractor's performance in relation to the Environmental
Specifications on a daily basis. He will be assisted in this regard by the Environmental Control Officer.

The ECO shall inspect the site on a regular basis. After each ECO site visit a report will be submitted
to the Employer’s Agent and UBUHLEBEZWE Municipality. The content of these reports will be
made known to the Contractor by the Employer’s Agent. Any infringement of the Environmental
Specification will be indicated in the report. These reports will also aim to anticipate problems which
may arise so that the Contractor can be alerted to potential environmental risks and take appropriate
action.

PES17 Measurement and Payment

The Tendered rates shall be deemed to cover all costs associated with the compliance with
the Environmental Specification.
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Part C3: Scope of Work Particular Specifications

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C3.5.4 DRAWINGS LIST
1. Bound into this Document

Drawing Number Description
ULM/20/02/RD/LP001 LAYOUT PLAN

ULM/20/02/RD/C001 ROAD 1 - LONGITUDINAL SECTION AND PLAN
LAYOUT (SHEET 1 OF 2)

ULM/20/02/RD/C002 ROAD 1 - LONGITUDINAL SECTION AND PLAN
LAYOUT (SHEET 2 OF 2)

ULM/20/02/RD/D001 TYPICAL ROAD CROSS-SECTION DETAIL

NOTE:
Originals of reduced drawings are available for inspection at the offices of the Employer’s Agent,

or copies may be purchased by arrangement with the Employer’s Agent. No claims for
misunderstanding reduced drawings will be considered.
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Contract
Part C4: Site Information

C4
Site Information

Part C4: Site Information

C41 Geotechnical Report

C4.2 Locality Plan

C4.3 Tender Drawings
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Contract C4.1
Part C4: Site Information Geotechnical Investigation

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C4.1. Geotechnical Investigation

The geotechnical investigation has been undertaken and the geotechnical report is available. Bidders who require a copy
of the report are required to liaise with the Engineer for access to the geotechnical report.
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Contract C4.2
Part C4: Site Information Locality Plan

UBUHLEBEZWE MUNICIPALITY
BID NO: UBU-B-02/08/20
CONSTRUCTION OF STUART DRIVE IN WARD 2

C4.2. Locality Plan

Refer to Plan A image below attached hereto.

Start: 30°09'24.82" South and 30°03'24.05" East
End: 30°08'46.94" South and 30°03'25.99" East
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SCALE 1:5

FIG. 4 BARRIER KERB

FIG. 14 KERB

50mm ASPHALT LAYER

150mm G2 COMPACTED TO 98%
MOD AASHTO

150mm C4 COMPACTED TO
95% MOD AASHTO

150mm G7 COMPACTED TO 95%
MOD AASHTO

DETAIL B
SCALE 1:5

50mm ASPHALT LAYER

150mm G2 COMPACTED TO 98% MOD

AASHTO
150mm C4 COMPACTED TO 95% MOD

AASHTO
150mm G7 COMPACTED TO 95% MOD

AASHTO

TYPICAL ROAD SECTION - 6.0m

FIG. 8c MOUNTABLE KERB

S0mm ASPHALT SURFACING

150mm G2 COMPACTED TO 98%
MOD AASHTO

150mm C4 COMPACTED TO 95%
MOD AASHTO

150mm G7 COMPACTED TO 95%

SCALE 1:10
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DETAIL B
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KERB - FIGURE 4
SCALE 1:2.5

THE COPYRIGHT IN THIS DRAWING, INCLUDING THE DESIGN AND
DETAILS SHOWN HEREON, IS RESERVED BY THE ENGINEER

NOTES:

1. ALL KERBS, EDGINGS AND CHANNELS MUST COMPLY WITH
SANS 927:2007 EDITION 3.1.

2. THE CEMENT USED SHALL COMPLY WITH THE
REQUIREMENTS OF SANS 50197-1.

3. THE AGGREGATE SHALL COMPLY WITH THE
REQUITEMENTS OF SANS 1083.

4. THE WATER USED FOR MIXING OF THE CONCRETE SHALL
BE FREE FROM IMPURITIES THAT MIGHT IMPAIR THE
STRENGTH OR DURABILITY THEREOF.

5. THE KERBS MUST BE FREE FROM CRACKS OTHE THAN
HAIRLINE CRACKS.

6. THE FACES MUST BE FREE FROM VISIBLE TWIST DENTS.

7. NO PATCHING OF DEFECTIVE SURFACES OR ADGES WILL
BE ALLOWED.

8. THE COLOUR OF ALL THE KERBS MUST BE UNIFORM.

9.  UNLESS OTHERWISE REQUIRED, THE LENGTH OF THE
UNITS SHALL BE 1m.

10. A TOLERANCE OF 3mm WILL BE ALLOWED ON DIMENSIONS
AS PER FIGURE.

LEGEND:

Rev. | By | Date Revision Details

DESIGNED B. S.
CHECKED T.T.
DRAWN B. S.
CHECKED T.T.
CLIENT

BUCHULE ENGINEERS (PTY)LTD
SNAHOUSE

BUGHULE . 29CLARIBELROAD
ENGIEERS (PTVILTD__ ) moemiese
- A geen
DEVELOPMENT AND CONSULTING ENGINEERS 4001
A MEMBER OF SNA GROUP

TEL: (031) 331 0478

FAX: (086) 618 9069

EMAIL: info@buchule.co.za

WEB: www.buchule.co.za

CLIENT APPROVED DATE

NSULTANTS SIGNATURE

CONSU S SIG ] DATE
PrNO. .,

CLIENTS SIGNATURE DATE
PROJECT TITLE

CONSTRUCTION OF STUART DRIVE IN WARD 2

DRAWING TITLE:

TYPICAL ROAD CROSS-SECTION DETAIL

REV.
DRAWING No.: ULM/20/02/RD/D001



AutoCAD SHX Text
2 % SL0PE

AutoCAD SHX Text
1:2 FILL SLOPE

AutoCAD SHX Text
50mm ASPHALT LAYER

AutoCAD SHX Text
150mm G2 COMPACTED TO 98% MOD AASHTO

AutoCAD SHX Text
150mm C4 COMPACTED TO 95% MOD AASHTO

AutoCAD SHX Text
150mm G7 COMPACTED TO 95% MOD AASHTO

AutoCAD SHX Text
DETAIL A

AutoCAD SHX Text
DETAIL B

AutoCAD SHX Text
1:2 FILL SLOPE

AutoCAD SHX Text
1:2 CUT SLOPE

AutoCAD SHX Text
1:2 CUT SLOPE

AutoCAD SHX Text
1:2 CUT SLOPE

AutoCAD SHX Text
FIG. 8c MOUNTABLE KERB

AutoCAD SHX Text
50mm ASPHALT SURFACING

AutoCAD SHX Text
150mm G2 COMPACTED TO 98% MOD AASHTO

AutoCAD SHX Text
150mm G7 COMPACTED TO 95% MOD AASHTO

AutoCAD SHX Text
150mm C4 COMPACTED TO 95% MOD AASHTO

AutoCAD SHX Text
60mm SEGMENTED BLOCKS

AutoCAD SHX Text
20mm SAND BED

AutoCAD SHX Text
50mm G2

AutoCAD SHX Text
100mm G7

AutoCAD SHX Text
1:2 FILL SLOPE

AutoCAD SHX Text
50mm ASPHALT LAYER

AutoCAD SHX Text
FIG.	14 KERB14 KERB

AutoCAD SHX Text
150mm C4 COMPACTED TO 95% MOD AASHTO

AutoCAD SHX Text
150mm G2 COMPACTED TO 98% MOD AASHTO

AutoCAD SHX Text
150mm G7 COMPACTED TO 95% MOD AASHTO

AutoCAD SHX Text
FIG.	4 BARRIER KERB4 BARRIER KERB

AutoCAD SHX Text
1:2 CUT SLOPE

AutoCAD SHX Text
FIG. 8c KERB

AutoCAD SHX Text
TRANSITION KERB CLASS 25/19 CONCRETE

AutoCAD SHX Text
FIG. 1 KERB OR EDGE BEAM


	Sheets and Views
	Model

	Sheets and Views
	Model

	Sheets and Views
	Model

	Sheets and Views
	TYPICAL CROSS SECTION


