
 

UBUHLEBEZWE MUNICIPALITY 

CONSTRUCTION OF MAGAWULA ACCESS ROAD 

4CE or HIGHER 

BID NO: UBU-B-06/05/19 

Name of Tenderer ___________________________________________________ 

Telephone Number ___________________________________________________ 

Fax Number  ___________________________________________________ 

Address  ___________________________________________________ 

BBBEE Level  ___________________________________________________ 

Tender Sum  ___________________________________________________ 

CIDB (CRS) No.               ___________________________________________________ 

CSD Reg No.  ___________________________________________________ 

THIS TENDER CLOSES AT 12H00 

AT THE OFFICES OF THE UBUHLEBEZWE MUNICIPALITY, 
29 MARGARET STREET, IXOPO 

ON THE 14th OF JUNE 2019 
 

NO LATE SUBMISSIONS WILL BE CONSIDERED 
 

UBUHLEBEZWE MUNICIPALITY 

P O Box 132 

IXOPO 

3276 

Tel: (039) 834 7700 

Fax: (039) 834 1168 
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MBD1 

PART A 
INVITATION TO BID 

YOU ARE HEREBY INVITED TO BID FOR REQUIREMENTS OF THE (NAME OF MUNICIPALITY/ MUNICIPAL ENTITY) 

BID NUMBER: UBU-B-06/05/19 CLOSING DATE: 14 JUNE 2019 CLOSING TIME: 12H00 

DESCRIPTION CONSTRUCTION OF MAGAWULA ACCESS ROAD 

THE SUCCESSFUL BIDDER WILL BE REQUIRED TO FILL IN AND SIGN A WRITTEN CONTRACT FORM (MBD7). 

BID RESPONSE DOCUMENTS MAY BE DEPOSITED IN THE BID BOX 
SITUATED AT (STREET ADDRESS 

 
 

29 Margaret Street 

Ixopo 

3276 

 

SUPPLIER INFORMATION 

NAME OF BIDDER  

POSTAL ADDRESS  

STREET ADDRESS  

TELEPHONE NUMBER CODE  NUMBER  

CELLPHONE NUMBER  

FACSIMILE NUMBER CODE  NUMBER  

E-MAIL ADDRESS  

VAT REGISTRATION NUMBER  

TAX COMPLIANCE STATUS TCS PIN:  OR CSD No:  

B-BBEE STATUS LEVEL VERIFICATION 
CERTIFICATE 
[TICK APPLICABLE BOX] 

 
 Yes  

  
 No 

B-BBEE STATUS LEVEL SWORN 
AFFIDAVIT   

 Yes    
 

 No 
[A B-BBEE STATUS LEVEL VERIFICATION CERTIFICATE/ SWORN AFFIDAVIT (FOR EMES & QSEs) MUST BE SUBMITTED 
IN ORDER TO QUALIFY FOR PREFERENCE POINTS FOR B-BBEE] 

SCHEDULE 1: ARE YOU 
THE ACCREDITED REPRESENTATIVE IN 
SOUTH AFRICA FOR THE GOODS /SERVICES 
/WORKS OFFERED? 

Yes                         
No  
 
[IF YES ENCLOSE 
PROOF] 
 

SCHEDULE 2: ARE 
YOU A FOREIGN BASED SUPPLIER FOR 
THE GOODS /SERVICES /WORKS 
OFFERED? 
 

Yes 
No 

 
[IF YES, 
ANSWER 
PART B:3 
] 
 

SCHEDULE 3: TOTAL 
NUMBER OF ITEMS OFFERED  

SCHEDULE 4: TOTAL 
BID PRICE R 

SCHEDULE 5: SIGNATURE 
OF BIDDER ……………………………… SCHEDULE 6: DATE  

SCHEDULE 7: CAPACITY 
UNDER WHICH THIS BID IS SIGNED  

BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED TO: TECHNICAL INFORMATION MAY BE DIRECTED TO: 

DEPARTMENT  CONTACT PERSON  

CONTACT PERSON  TELEPHONE NUMBER  

TELEPHONE NUMBER  FACSIMILE NUMBER  

FACSIMILE NUMBER  E-MAIL ADDRESS  

E-MAIL ADDRESS   
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PART B 
TERMS AND CONDITIONS FOR BIDDING 

  

1. BID SUBMISSION: 

1.1. BIDS MUST BE DELIVERED BY THE STIPULATED TIME TO THE CORRECT ADDRESS. LATE BIDS WILL NOT BE 
ACCEPTED FOR CONSIDERATION. 

1.2. ALL BIDS MUST BE SUBMITTED ON THE OFFICIAL FORMS PROVIDED–(NOT TO BE RE-TYPED) OR  ONLINE 

1.3. THIS BID IS SUBJECT TO THE PREFERENTIAL PROCUREMENT POLICY FRAMEWORK ACT AND THE PREFERENTIAL 
PROCUREMENT REGULATIONS, 2017, THE GENERAL CONDITIONS OF CONTRACT (GCC) AND, IF APPLICABLE, ANY 
OTHER SPECIAL CONDITIONS OF CONTRACT. 

 
2. TAX COMPLIANCE REQUIREMENTS 

2.1 BIDDERS MUST ENSURE COMPLIANCE WITH THEIR TAX OBLIGATIONS.  

2.2 BIDDERS ARE REQUIRED TO SUBMIT THEIR UNIQUE PERSONAL IDENTIFICATION NUMBER (PIN) ISSUED BY SARS 
TO ENABLE   THE ORGAN OF STATE TO VIEW THE TAXPAYER’S PROFILE AND TAX STATUS. 

2.3 APPLICATION FOR THE TAX COMPLIANCE STATUS (TCS) CERTIFICATE OR PIN MAY ALSO BE MADE VIA E-FILING. 
IN ORDER TO USE THIS PROVISION, TAXPAYERS WILL NEED TO REGISTER WITH SARS AS E-FILERS THROUGH 
THE WEBSITE WWW.SARS.GOV.ZA. 

2.4 FOREIGN SUPPLIERS MUST COMPLETE THE PRE-AWARD QUESTIONNAIRE IN PART B:3.  

2.5 BIDDERS MAY ALSO SUBMIT A PRINTED TCS CERTIFICATE TOGETHER WITH THE BID.  

2.6 IN BIDS WHERE CONSORTIA / JOINT VENTURES / SUB-CONTRACTORS ARE INVOLVED, EACH PARTY MUST SUBMIT 
A SEPARATE   TCS CERTIFICATE / PIN / CSD NUMBER. 

2.7 WHERE NO TCS IS AVAILABLE BUT THE BIDDER IS REGISTERED ON THE CENTRAL SUPPLIER DATABASE (CSD), A 
CSD NUMBER MUST BE PROVIDED.  

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS 

3.1. IS THE ENTITY A RESIDENT OF THE REPUBLIC OF SOUTH AFRICA (RSA)?                  

YES   NO 

3.2. DOES THE ENTITY HAVE A BRANCH IN THE RSA?   

                               YES   NO 

3.3. DOES THE ENTITY HAVE A PERMANENT ESTABLISHMENT IN THE RSA?                                  YES   
NO 

3.4. DOES THE ENTITY HAVE ANY SOURCE OF INCOME IN THE RSA?                                   YES   
NO 

3.5. IS THE ENTITY LIABLE IN THE RSA FOR ANY FORM OF TAXATION?                              

  YES   NO  
 

IF THE ANSWER IS “NO” TO ALL OF THE ABOVE, THEN IT IS NOT A REQUIREMENT TO REGISTER FOR A TAX 
COMPLIANCE STATUS SYSTEM PIN CODE FROM THE SOUTH AFRICAN REVENUE SERVICE (SARS) AND IF NOT 
REGISTER AS PER 2.3 ABOVE. 
 
 

NB: FAILURE TO PROVIDE ANY OF THE ABOVE PARTICULARS MAY RENDER THE BID INVALID. 
NO BIDS WILL BE CONSIDERED FROM PERSONS IN THE SERVICE OF THE STATE. 
 
 

SIGNATURE OF BIDDER:   …………………………………………… 
 
CAPACITY UNDER WHICH THIS BID IS SIGNED: …………………………………………… 
 
DATE:     …………………………………………... 
 
 
 
 

http://www.sars.gov.za/
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UBUHLEBEZWE MUNICIPALITY 
BID NO:UBU-B-06/05/19 

CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 
 

GENERAL TENDER INFORMATION 

 

TENDER ADVERTISED 

 

: 

 

Monday, 13 May 2019 

CIDB CONTRACTOR GRADING : 4CE or Higher 

COMPULSORY CLARIFICATION MEETING : 10:30am,  

Wednesday, 29 May 2019  (compulsory) 
 

VENUE FOR CLARIFICATION MEETING : Municipal Main Boardroom 

29 Margaret Street 

IXOPO 

3276 

CLOSING DATE : Friday, 14 June 2019 

CLOSING TIME : 12H00 

CLOSING VENUE : Ubuhlebezwe Municipality Offices 

29 Margaret Street 

IXOPO 

3276 

INSTRUCTIONS : Bid submission must be submitted in a sealed 
envelope clearly marked “Bid name and Bid 
number” containing the Tender Documents 
(completed in all respects including C.1.1 Form of 
Offer) plus any additional supporting 
documentation into the tender box. 
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T1.1.1 LOCALITY PLAN: CLARIFICATION MEETING VENUE 
 
 
 
 
 

Refer to C4.2, page 156
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UBUHLEBEZWE MUNICIPALITY 
BID NO:UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

T1.2 TENDER DATA 
 

T1.2.1     Standard Conditions of Tender 
 

The conditions of tender are the Standard Conditions of Tender as contained in of Board Notice 136 of 
2016 in Government Gazette No 38960 of 10 July 2016, Construction Industry Development Board (CIDB) 
Standard for Uniformity in Construction Procurement. (see www.cidb.org.za ). Annexure F and Table G1 of 
that notice are reproduced without amendment or alteration for the convenience of tenderers in the 
following pages: 

 

F.1 GENERAL 
 

F.1.1. Actions 
 
F.1.1.1. The employer and each Tenderer submitting a tender offer shall comply with these conditions of tender.  In 

their dealings with each other, they shall discharge their duties and obligations as set out in F.2 and F.3, 
timeously and with integrity, and behave equitably, honestly and transparently, comply with all legal 
obligations and not engage in anticompetitive practices. 

 
F.1.1.2. The employer and the Tenderer and all their agents and employees involved in the tender process shall 

avoid conflicts of interest and where a conflict of interest is perceived or known, declare any such conflict 
of interest, indicating the nature of such conflict.  Tenderers shall declare any potential conflict of interest in 
their tender submissions. Employees, agents and advisors of the employer shall declare any conflict of 
interest to whoever is responsible for overseeing the procurement process at the start of any deliberations 
relating to the procurement process or as soon as they become aware of such conflict, and abstain from 
any decisions where such conflict exists or recuse themselves from the procurement process, as 
appropriate. 

 
Note: 

1) A conflict of interest may arise due to a conflict of roles which might provide an incentive for improper 
acts in some circumstances.  A conflict of interest can create an appearance of impropriety that can 
undermine confidence in the ability of that person to act properly in his or her position even if no 
improper acts result. 

 
2) Conflicts of interest in respect of those engaged in the procurement process include direct, indirect or 

family interests in the tender or outcome of the procurement process and any personal bias, inclination, 
obligation, allegiance or loyalty which would in any way affect any decisions taken. 

 
F.1.1.3. The employer shall not seek and a Tenderer shall not submit a tender without having a firm intention and 

the capacity to proceed with the contract. 
 

F.1.2. Tender Documents 
The documents issued by the employer for the purpose of a tender offer are listed in the tender data. 

 
F.1.3. Interpretation 
 
F.1.3.1. The tender data and additional requirements contained in the tender schedules that are included in the 

returnable documents are deemed to be part of these conditions of tender. 
 
F.1.3.2. These conditions of tender, the tender data and tender schedules which are only required for tender 

evaluation purposes, shall not form part of any contract arising from the invitation to tender. 
 
F.1.3.3. For the purposes of these conditions of tender, the following definitions apply: 
 

a) conflict of interest means any situation in which : 
 

i) someone in a position of trust has competing professional or personal interests which make it difficult 
to fulfil his or her duties impartially; 
 

ii) an individual or organisation is in a position to exploit a professional or official capacity in some way 
for their personal or corporate benefit; or 

iii) incompatibility or contradictory interests exist between an employee and the organisation which 
employs that employee. 

 

http://www.cidb.org.za/
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b) comparative offer means the price after the factors of a non-firm price and all unconditional discounts 
it can be utilised to have been taken into consideration. 

 
c) corrupt practice means the offering, giving, receiving or soliciting of anything of value to influence the 

action of the employer or his staff or agents in the tender process; and 
 

d) fraudulent practice means the misrepresentation of the facts in order to influence the tender process 
or the award of a contract arising from a tender offer to the detriment of the employer, including 
collusive practices intended to establish prices at artificial levels 

 
e) organization means a company, firm, enterprise, association or other legal entity, whether 

incorporated or not, or a public body 
 

f) functionality means the totality of features and characteristics of a product or service that bear on its 
ability to satisfy stated or implied needs. 

 

F.1.4. Communication and Employer’s Agent 
 

Each communication between the employer and a Tenderer shall be to or from the employer's agent only, 
and in a form that can be readily read, copied and recorded. Communications shall be in the English 
language. The employer shall not take any responsibility for non-receipt of communications from or by a 
Tenderer. The name and contact details of the employer’s agent are stated in the tender data. 

 

F.1.5. Cancellation and Re-Invitation of Tenders 
 
F.1.5.1. An organ of state may, prior to the award of the tender, cancel a tender if: 

 
(a) due to changed circumstances, there is no longer a need for the services, works or goods  

requested; or  
 
(b) funds are no longer available to cover the total envisaged expenditure; or  
 
(c) no acceptable tenders are received. 

 
F.1.5.2. The decision to cancel a tender must be published in the CIDB website and in the government Tender 

Bulletin for the media in which the original tender invitation was advertised.  
 

F.1.6. Procurement Procedures 
 
F.1.6.1. General 

Unless otherwise stated in the tender data, a contract will, subject to F.3.13 be concluded with the 
Tenderer who in terms of F.3.11 is the highest ranked or the Tenderer scoring the highest number of 
tender evaluation points, as relevant, based on  the tender submissions that are received at the closing 
time for tenders. 

 
F.1.6.2. Competitive Negotiation Procedure 
 
F.1.6.2.1. Where the tender data require that the competitive negotiation procedure is to be followed, Tenderers shall 

submit tender offers in response to the proposed contract in the first round of submissions.  
Notwithstanding the requirements ofF.3.4, the employer shall announce only the names of the Tenderers 
who make a submission.  The requirements of F.3.8 relating to the material deviations or qualifications 
which affect the competitive position of Tenderers shall not apply. 

 
F.1.6.2.2. All responsive Tenderers, or not less than three responsive Tenderers that are highest ranked in terms of 

the evaluation method and evaluation criteria stated in the tender data, shall be invited in each round to 
enter into competitive negotiations, based on the principle of equal treatment and keeping confidential the 
proposed solutions and associated information.  Notwithstanding the provisions of F.2.17, the employer 
may request that tenders be clarified, specified and fine-tuned in order to improve a Tenderer’s competitive 
position provided that such clarification, specification, fine-tuning or additional information does not alter 
any fundamental aspects of the offers or impose substantial new requirements which restrict or distort 
competition or have a discriminatory effect. 

 
F.1.6.2.3. At the conclusion of each round of negotiations, Tenderers shall be invited by the employer to make a 

fresh tender offer, based on the same evaluation criteria, with or without adjusted weightings.  Tenderers 
shall be advised when they are to submit their best and final offer. 

 
 
F.1.6.2.4. The contract shall be awarded in accordance with the provisions of F.3.11 and F.3.13 after Tenderers 

have been requested to submit their best and final offer. 
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F.1.6.3. Proposal Procedure Using The Two-Stage System 
 
F.1.6.3.1. Option 1 
 

Tenderers shall in the first stage submit technical proposals and, if required, cost parameters around which 
a contract may be negotiated.  The employer shall evaluate each responsive submission in terms of the 
method of evaluation stated in the tender data, and in the second stage negotiate a contract with the 
Tenderer scoring the highest number of evaluation points and award the contract in terms of these 
conditions of tender. 

 
F.1.6.3.2. Option 2 
 
F.1.6.3.2.1. Tenderers shall submit in the first stage only technical proposals.  The employer shall invite all responsive 

Tenderers to submit tender offers in the second stage, following the issuing of procurement documents. 
 
F.1.6.3.2.2. The employer shall evaluate tenders received during the second stage in terms of the method of 

evaluation stated in the tender data, and award the contract in terms of these conditions of tender. 
 

F.2 TENDERER’S OBLIGATIONS 
 

F.2.1. Eligibility 
 
F.2.1.1. Submit a tender offer only if the Tenderer satisfies the criteria stated in the tender data and the Tenderer, 

or any of his principals, is not under any restriction to do business with the employer. 
 
F.2.1.2. Notify the employer of any proposed material change in the capabilities or formation of the tendering entity 

(or both) or any other criteria which formed part of the qualifying requirements used by the employer as the 
basis in a prior process to invite the Tenderer to submit a tender offer and obtain the employer’s written 
approval to do so prior to the closing time for tenders. 

 

F.2.2. Cost of Tendering 
 
F2.2.1 Accept that, unless otherwise stated in the tender data, the employer will not compensate the tenderer for 

any costs incurred in the preparation and submission of a tender offer, including the costs of any testing 
necessary to demonstrate that aspects of the offer complies with requirements.  
 

F2.2.2 The cost of the tender documents charged by the employer shall be limited to the actual cost incurred by 
the employer for printing the documents. Employers must attempt to make available the tender documents 
on its website so as not to incur any costs pertaining to the printing of the tender documents.  
 

 

F.2.3. Check Documents 
 

Check the tender documents on receipt for completeness and notify the employer of any discrepancy or 
omission. 

 

F.2.4. Confidentiality and Copyright of Documents 
 

Treat as confidential all matters arising in connection with the tender. Use and copy the documents issued 
by the employer only for the purpose of preparing and submitting a tender offer in response to the 
invitation. 

 

F.2.5. Reference Documents 
 

Obtain, as necessary for submitting a tender offer, copies of the latest versions of standards, 
specifications, conditions of contract and other publications, which are not attached but which are 
incorporated into the tender documents by reference. 
 

F.2.6. Acknowledge Addenda 
 

Acknowledge receipt of addenda to the tender documents, which the employer may issue, and if 
necessary apply for an extension to the closing time stated in the tender data, in order to take the addenda 
into account. 
 

F.2.7. Clarification Meeting 
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Attend, where required, a clarification meeting at which Tenderers may familiarise themselves with aspects 
of the proposed work, services or supply and raise questions.  Details of the meeting(s) are stated in the 
tender data. 

 

F.2.8. Seek Clarification 
 

Request clarification of the tender documents, if necessary, by notifying the employer at least five working 
days before the closing time stated in the tender data. 

 

F.2.9. Insurance 
 

Be aware that the extent of insurance to be provided by the employer (if any) might not be for the full cover 
required in terms of the conditions of contract identified in the Contract Data.  The Tenderer is advised to 
seek qualified advice regarding insurance. 

 

F.2.10. Pricing the Tender Offer 
 
F.2.10.1. Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes (except Value 

Added Tax (VAT), and other levies payable by the successful Tenderer, such duties, taxes and levies 
being those applicable 14 days before the closing time stated in the tender data. 

 
F.2.10.2. Show VAT payable by the employer separately as an addition to the tendered total of the prices. 
 
F.2.10.3. Provide rates and prices that are fixed for the duration of the contract and not subject to adjustment except 

as provided for in the conditions of contract identified in the Contract Data. 
 
F.2.10.4. State the rates and prices in Rand unless instructed otherwise in the tender data.  The conditions of 

contract identified in the Contract Data may provide for part payment in other currencies. 
 

F.2.11. Alterations to Documents 
 

Do not make any alterations or additions to the tender documents, except to comply with instructions 
issued by the employer, or necessary to correct errors made by the Tenderer.  All signatories to the tender 
offer shall initial all such alterations. 

 

F.2.12. Alternative Tender Offers 
 
F.2.12.1 Unless otherwise stated in the tender data, submit alternative tender offers only if a main tender offer, 

strictly in accordance with all the requirements of the tender documents, is also submitted as well as a 
schedule that compares the requirements of the tender documents with the alternative requirements that 
are proposed.  
 

F.2.12.2  Accept that an alternative tender offer may be based only on the criteria stated in the tender data or criteria 
otherwise acceptable to the employer.  
 

F.2.12.3 An alternative tender offer may only be considered in the event that the main tender offer is the winning 
tender.  

 

F.2.13. Submitting a Tender Offer 
 
F.2.13.1. Submit one tender offer only, either as a single tendering entity or as a member in a joint venture to 

provide the whole of the works, services or supply identified in the Contract Data and described in the 
Scope of Works, unless stated otherwise in the tender data. 

F.2.13.2. Return all returnable documents to the employer after completing them in their entirety, either 
electronically (if they were issued in electronic format) or by writing legibly in non-erasable ink. 

 
F.2.13.3. Submit the parts of the tender offer communicated on paper as an original plus the number of copies 

stated in the tender data, with an English translation of any documentation in a language other than 
English, and the parts communicated electronically in the same format as they were issued by the 
employer. 

 
F.2.13.4. Sign the original and all copies of the tender offer where required in terms of the tender data.  The 

employer will hold all authorized signatories liable on behalf of the Tenderer.  Signatories for Tenderers 
proposing to contract as joint ventures shall state which of the signatories is the lead partner whom the 
employer shall hold liable for the purpose of the tender offer. 

 
F.2.13.5. Seal the original and each copy of the tender offer as separate packages marking the packages as 

"ORIGINAL" and "COPY".  Each package shall state on the outside the employer's address and 
identification details stated in the tender data, as well as the Tenderer’s name and contact address. 
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F.2.13.6. Where a two-envelope system is required in terms of the tender data, place and seal the returnable 
documents listed in the tender data in an envelope marked “financial proposal” and place the remaining 
returnable documents in an envelope marked “technical proposal”.  Each envelope shall state on the 
outside the employer’s address and identification details stated in the tender data, as well as the 
Tenderer’s name and contact address. 

 
F.2.13.7. Seal the original tender offer and copy packages together in an outer package that states on the outside 

only the employer's address and identification details as stated in the tender data. 
 
F.2.13.8. Accept that the employer shall not assume any responsibility for the misplacement or premature opening 

of the tender offer if the outer package is not sealed and marked as stated. 
 
F.2.13.9. Accept that tender offers submitted by facsimile or e-mail will be rejected by the employer, unless stated 

otherwise in the tender data. 
 

F.2.14. Information and Data to be Completed in all Respects 
 

Accept that tender offers, which do not provide all the data or information requested completely and in the 
form required, may be regarded by the employer as non-responsive. 

 

F.2.15. Closing Time 
 
F.2.15.1. Ensure that the employer receives the tender offer at the address specified in the tender data not later 

than the closing time stated in the tender data.  Accept that proof of posting shall not be accepted as proof 
of delivery.  

 
F.2.15.2. Accept that, if the employer extends the closing time stated in the tender data for any reason, the 

requirements of these conditions of tender apply equally to the extended deadline. 
 

F.2.16. Tender Offer Validity 
 
F.2.16.1. Hold the tender offer(s) valid for acceptance by the employer at any time during the validity period stated in 

the tender data after the closing time stated in the tender data. 
 
F.2.16.2. If requested by the employer, consider extending the validity period stated in the tender data for an agreed 

additional period, with or without any conditions attached to such extension. 
 
F.2.16.3. Accept that a tender submission that has been submitted to the employer may only be withdrawn or 

substituted by giving the employer’s agent written notice before the closing time for tenders that a tender is 
to be withdrawn or substituted. 

 
F.2.16.4. Where a tender submission is to be substituted, submit a substitute tender in accordance with the 

requirements of F.2.13 with the packages clearly marked as “SUBSTITUTE”. 
 

F.2.17. Clarification of Tender Offer after Submission 
 

Provide clarification of a tender offer in response to a request to do so from the employer during the 
evaluation of tender offers.  This may include providing a breakdown of rates or prices and correction of 
arithmetical errors by the adjustment of certain rates or item prices (or both). No change in the competitive 
position of Tenderers or substance of the tender offer is sought, offered, or permitted. 
 
Note: Sub-clause F.2.17 does not preclude the negotiation of the final terms of the contract with a 
preferred Tenderer following a competitive selection process, should the Employer elect to do so. 

 

F.2.18. Provide other Material 
 
F.2.18.1. Provide, on request by the employer, any other material that has a bearing on the tender offer, the 

Tenderer’s commercial position (including notarised joint venture agreements), preferencing 
arrangements, or samples of materials, considered necessary by the employer for the purpose of a full and 
fair risk assessment. Should the Tenderer not provide the material, or a satisfactory reason as to why it 
cannot be provided, by the time for submission stated in the employer’s request, the employer may regard 
the tender offer as non-responsive. 
 

F.2.18.2. Dispose of samples of materials provided for evaluation by the employer, where required. 

F.2.19. Inspections, Tests and Analysis  
 
Provide access during working hours to premises for inspections, tests and analysis as provided for in the 
tender data. 
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F.2.20. Submit Securities, Bonds, Policies, etc. 
If requested, submit for the employer’s acceptance before formation of the contract, all securities, bonds, 
guarantees, policies and certificates of insurance required in terms of the conditions of contract identified 
in the Contract Data. 

 

F.2.21. Check Final Draft 
 

Check the final draft of the contract provided by the employer within the time available for the employer to 
issue the contract. 

 

F.2.22. Return of Other Tender Documents 
 

If so instructed by the employer, return all retained tender documents within 28 days after the expiry of the 
validity period stated in the tender data. 

 

F.2.23. Certificates 
 

Include in the tender submission or provide the employer with any certificates as stated in the tender data. 
 

F.3 The Employer’s Undertakings 
 

F.3.1. Respond to Requests from the Tenderer 
 
F.3.1.1. Unless otherwise stated in the Tender Data, respond to a request for clarification received up to five 

working days before the tender closing time stated in the Tender Data and notify all Tenderers who drew 
procurement documents. 

 
F.3.1.2. Consider any request to make a material change in the capabilities or formation of the tendering entity (or 

both) or any other criteria which formed part of the qualifying requirements used to pre-qualify a Tenderer 
to submit a tender offer in terms of a previous procurement process and deny any such request if as a 
consequence: 

 
a) an individual firm, or a joint venture as a whole, or any individual member of the joint venture fails to 

meet any of the collective or individual qualifying requirements; 
b) the new partners to a joint venture were not pre-qualified in the first instance, either as individual firms 

or as another joint venture; or 
c) in the opinion of the Employer, acceptance or the material change would compromise the outcome of 

the prequalification process. 
 

F.3.2. Issue Addenda 
 

If necessary, issue addenda that may amend or amplify the tender documents to each Tenderer during the 
period from the date that tender documents are available until three days before the tender closing time 
stated in the Tender Data. If, as a result a Tenderer applies for an extension to the closing time stated in 
the Tender Data, the Employer may grant such extension and, shall then notify all tenderers who drew 
documents. 

 

F.3.3. Return Late Tender Offers 
 

Return tender offers received after the closing time stated in the Tender Data, unopened, (unless it is 
necessary to open a tender submission to obtain a forwarding address), to the Tenderer concerned. 

 

F.3.4. Opening of Tender Submissions 
 
F.3.4.1. Unless the two-envelope system is to be followed, open valid tender submissions in the presence of 

tenderers’ agents who choose to attend at the time and place stated in the tender data. Tender 
submissions for which acceptable reasons for withdrawal have been submitted will not be opened. 

 
F.3.4.2. Announce at the meeting held immediately after the opening of tender submissions, at a venue indicated 

in the tender data, the name of each tenderer whose tender offer is opened and, where applicable, the 
total of his prices, number of points claimed for its BBBEE status level and time for completion for the main 
tender offer only. 

 
F.3.4.3. Make available the record outlined in F.3.4.2 to all interested persons upon request. 
 
 

F.3.5. Two-envelope System 
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F.3.5.1. Where stated in the tender data that a two-envelope system is to be followed, open only the technical 
proposal of valid tenders in the presence of tenderers’ agents who choose to attend at the time and place 
stated in the tender data and announce the name of each Tenderer whose technical proposal is opened. 

 
F.3.5.2. Evaluate the functionality of the technical proposals offered by tenderers, then advise tenderers who 

remain in contention for the award of the contract of the time and place when the financial proposals will 
be opened.  Open only the financial proposals of tenderers, who score in the functionality evaluation more 
than the minimum number of points for functionality stated in the tender data, and announce the score 
obtained for the technical proposals and the total price and any points claimed on BBBEE status level. 
Return unopened financial proposals to tenderers whose technical proposals failed to achieve the 
minimum number of points for functionality. 

 

F.3.6. Non-disclosure 
 

Not disclose to tenderers, or to any other person not officially concerned with such processes, information 
relating to the evaluation and comparison of tender offers, the final evaluation price and recommendations 
for the award of a contract, until after the award of the contract to the successful Tenderer. 

 

F.3.7. Grounds for Rejection and Disqualification 
 

Determine whether there has been any effort by a Tenderer to influence the processing of tender offers 
and instantly disqualify a Tenderer (and his tender offer) if it is established that he engaged in corrupt or 
fraudulent practices. 

 

F.3.8. Test for Responsiveness 
 
F.3.8.1. Determine, after opening and before detailed evaluation, whether each tender offer properly received: 
 

a) complies with the requirements of these Conditions of Tender, 
b) has been properly and fully completed and signed, and 
c) is responsive to the other requirements of the tender documents. 

 
F.3.8.2. A responsive tender is one that conforms to all the terms, conditions, and specifications of the tender 

documents without material deviation or qualification. A material deviation or qualification is one which, in 
the Employer's opinion, would: 

 
a) detrimentally affect the scope, quality, or performance of the works, services or supply identified in the 

Scope of Work, 
b) significantly change the Employer's or the Tenderer’s risks and responsibilities under the contract, or 
c) affect the competitive position of other tenderers presenting responsive tenders, if it were to be 

rectified. 
 

Reject a non-responsive tender offer, and not allow it to be subsequently made responsive by correction or 
withdrawal of the non-conforming deviation or reservation. 

 

F.3.9. Arithmetical Errors, Omissions and Discrepancies 

 
F.3.9.1 Check the highest ranked tender or tenderer with the highest number of tender evaluation points after the 

evaluation of tender offers in accordance with F.3.11 for:  
 

a) the gross misplacement of the decimal point in any unit rate;  
 
b) omissions made in completing the pricing schedule or bills of quantities; or  
 
c) arithmetic errors in:  
  

i) line item totals resulting from the product of a unit rate and a quantity in bills of quantities or 
schedules of prices; or  

ii) the summation of the prices.  
 

 
F3.9.2 The employer must correct the arithmetical errors in the following manner:  
 

a) Where there is a discrepancy between the amounts in words and amounts in figures, the amount in 
words shall govern.  

 
b) If bills of quantities or pricing schedules apply and there is an error in the line item total resulting from 

the product of the unit rate and the quantity, the line item total shall govern and the rate shall be 
corrected. Where there is an obviously gross misplacement of the decimal point in the unit rate, the line 
item total as quoted shall govern, and the unit rate shall be corrected.  
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c) Where there is an error in the total of the prices either as a result of other corrections required by this 

checking process or in the tenderer's addition of prices, the total of the prices shall govern and the 
tenderer will be asked to revise selected item prices (and their rates if bills of quantities apply) to 
achieve the tendered total of the prices.  

 
Consider the rejection of a tender offer if the tenderer does not correct or accept the correction of the 
arithmetical error in the manner described above.  

 

F.3.10. Clarification of a Tender Offer 
 

Obtain clarification from a Tenderer on any matter that could give rise to ambiguity in a contract arising 
from the tender offer. 

 

F.3.11. Evaluation of Tender Offers 
 
F.3.11.1. General 
 

Appoint an evaluation panel of not less than three persons. Reduce each responsive tender offer to a 
comparative offer and evaluate them using the tender evaluation methods and associated evaluation 
criteria and weightings that are specified in the tender data. 

  
F.3.11.2 Method 1: Price and Preference 

 
In the case of a price and preference:  
 
1)   Score tender evaluation points for price  
2)  Score points for BBBEE contribution  
3)  Add the points scored for price and BBBEE.  
 

F.3.11.3 Method 2: Functionality, Price and Preference 
 
In the case of a functionality, price and preference:  
 
1)  Score functionality, rejecting all tender offers that fail to achieve the minimum number of points for 

functionality as stated in the Tender Data.  
2)  No tender must be regarded as an acceptable tender if it fails to achieve the minimum qualifying 

score for functionality as indicated in the tender invitation.  
3)  Tenders that have achieved the minimum qualification score for functionality must be evaluated 

further in terms of the preference points system prescribed in paragraphs 4 and 4 and 5 below.  
 

  The 80/20 preference point system for acquisition of services, works or goods up to Rand  
  value of R50 million.  
 

1) (a)(i) The following formula must be used to calculate the points for price in respect of tenders with a 
rand value equal to, or above R 30 000 and up to Rand value of  

R 50 000 000 (all applicable taxes included):  
 

 
 
Where 
Ps = Points scored for price of tender or offer under consideration;  
Pt = Price of tender or offer under consideration; and  
Pmin = Price of lowest acceptable tender or offer 

 
2) The following table must be used to calculate the score out of 20 for B-BBEE: 

 

B-BBEE status level of contributor Number of points 

1 20 

2 18 

3 14 

4 12 

5 8 

6 6 

7 4 

8 2 

Non-compliant contributor 0 
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3) A tenderer must submit proof of its B-BBEE status level of contributor. 
4) A tenderer failing to submit proof of B-BBEE status level of contributor or is a non-complaint contributor 

to B-BBEE may not be disqualified but- 
a) may only score points of 80 for price; and  
b) scores 0 points out of 20 for B-BBEE 

5) A tenderer may not be awarded points for B-BBEE status level of contributor if the tender documents 
indicate that the tenderer intends subcontracting more than 25% of the value of the contract to any 
other person not qualifying for at least the points that tenderer qualifies for, unless the intended 
subcontractor is an EME that has the capacity to execute the subcontract. 

6) The points scored by a tenderer of B-BBEE in terms of sub regulation (2) must be added to the points 
scored for price under sub regulation (1) 

7) The points scored must be rounded off to the nearest two decimal places. 
8) Subject to sub regulation (9) and regulation (11), the contract must be awarded to the tenderer scoring 

the highest points. 
9) (a)If the price offered by a tenderer scoring the highest points is not market related, the organ of state 

may not award the contract to that tenderer. 
(b)The organ of state may –  
(i) negotiate a market related price with the tender scoring the highest points or cancel the tender; 
(ii) if the tenderer does not agree to a market related price, negotiate a market related price with the 
tenderer scoring the second highest points or cancel the tender. 
(iii) if the tenderer scoring the second highest points does not agree to a market related price, 
negotiate a market related price with the tenderer scoring the third highest points or cancel the tender. 
(c) If a market related price is not agreed as envisaged in paragraph (b)(iii), the organ of state must 
cancel the tender. 

 
The 90/10 preference points system for acquisition of services, works or goods with a Rand 
value above R 50 million  

 
1) a)(i) The following formula must be used to calculate the points for price in respect of tenders  with a 

rand value above R 50 000 000 (all applicable taxes included):  
 

 
Where 
Ps = Points scored for price of tender or offer under consideration;  
Pt = Price of tender or offer under consideration; and  
Pmin = Price of lowest acceptable tender or offer 

 
2) The following table must be used to calculate the score out of 10 for B-BBEE: 

 

B-BBEE status level of contributor Number of points 

1 10 

2 9 

3 6 

4 5 

5 4 

6 3 

7 2 

8 1 

Non-compliant contributor 0 

 
 

3) A tenderer must submit proof of its B-BBEE status level of contributor. 
4) A tenderer failing to submit proof of B-BBEE status level of contributor or is a non-complaint contributor 

to B-BBEE may not be disqualified but- 
a) may only score points of 90 for price; and  
b) scores 0 points out of 10 for B-BBEE 

5) A tenderer may not be awarded points for B-BBEE status level of contributor if the tender documents 
indicate that the tenderer intends subcontracting more than 25% of the value of the contract to any 
other person not qualifying for at least the points that tenderer qualifies for, unless the intended 
subcontractor is an EME that has the capacity to execute the subcontract. 

6) The points scored by a tenderer of B-BBEE in terms of sub regulation (2) must be added to the points 
scored for price under sub regulation (1) 

7) The points scored must be rounded off to the nearest two decimal places. 
8) Subject to sub regulation (9) and regulation (11), the contract must be awarded to the tenderer scoring 

the highest points. 
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9) (a)If the price offered by a tenderer scoring the highest points is not market related, the organ of state 
may not award the contract to that tenderer. 
(b)The organ of state may –  
(i) negotiate a market related price with the tender scoring the highest points or cancel the tender; 
(ii) if the tenderer does not agree to a market related price, negotiate a market related price with the 
tenderer scoring the second highest points or cancel the tender. 
(iii) if the tenderer scoring the second highest points does not agree to a market related price, 
negotiate a market related price with the tenderer scoring the third highest points or cancel the tender. 
(c) If a market related price is not agreed as envisaged in paragraph (b)(iii), the organ of state must 
cancel the tender. 

  
F.3.11.6. Decimal Places 
 

Score price, preferences and functionality, as relevant, to two decimal places. 
 
F.3.11.7. Scoring Price  
 

Score the price of remaining responsive tender offers using the following formula: 
 

NFO = W1 x A   
 

where: 

• NFO is the number of tender evaluation points awarded for the price. 

• W1  is the maximum possible number of tender evaluation points awarded for price as stated in the 
Tender Data. 

• A is a number calculated using the formula and option described in Table F1 as stated in the Tender 
Data. 

         Table F.1: Formulae for calculating the value of A 

Formula Comparison aimed at achieving Option 1a Option 2a 

1 Highest price or discount A = )

m

)m(
(1

P

PP −
+  A = P/Pm 

2 Lowest price or percentage commission / fee A = )
m

)m(
(1

P

PP −
−  A = Pm/P 

a Pm is the comparative offer of the most favourable comparative offer 
P is the comparative offer of the tender offer under consideration 

 
F.3.11.8. Scoring Preferences 
 

Confirm that tenderers are eligible for the preferences claimed in accordance with the provisions of the 
tender data and reject all claims for preferences where tenderers are not eligible for such preferences. 
 
Calculate the total number of tender evaluation points for preferences claimed in accordance with the 
provisions of the tender data. 

 

F.3.11.9. Scoring Functionality 
 

Score each of the criteria and sub criteria for quality in accordance with the provisions of the Tender Data. 
 
Calculate the total number of tender evaluation points for quality using the following formula: 
 
NQ = W2 x So/Ms 
 
where: 

• So is the score for quality allocated to the submission under consideration; 

• Ms is the maximum possible score for quality in respect of a submission; and 

• W2 is the maximum possible number of tender evaluation points awarded for the quality as stated in the 
tender data. 

 

F.3.12. Insurance Provided by the Employer 
 

If requested by the proposed successful Tenderer, submit for the Tenderer’s information the policies and / 
or certificates of insurance which the conditions of contract identified in the Contract Data, require the 
employer to provide. 
 

F.3.13. Acceptance of Tender Offer 
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Accept the tender offer; if in the opinion of the employer, it does not present any risk and only if the 
Tenderer: 

 
a) is not under restrictions, or has principals who are under restrictions, preventing participation in 

the employer’s procurement, 
b) can, as necessary and in relation to the proposed contract, demonstrate that he or she 

possesses the professional and technical qualifications, professional and technical 
competence, financial resources, equipment and other physical facilities, managerial capability, 
reliability , experience and reputation, expertise and the personnel, to perform the contract, 

c) has the legal capacity to enter into the contract, 
d) is not insolvent, in receivership, under Business Rescue as provided for in chapter 6 of the 

Companies Act, 2008, bankrupt or being wound up, has his affairs administered by a court or a 
judicial officer, has suspended his business activities, or is subject to legal proceedings in 
respect of any of the foregoing, 

e) complies with the legal requirements, if any, stated in the tender data, and 
f) is able, in the opinion of the employer, to perform the contract free of conflicts of interest. 

 

F.3.11. Prepare Contract Documents 
 
F.3.14.1. If necessary, revise documents that shall form part of the contract and that were issued by the employer as 

part of the tender documents to take account of: 
 

a) addenda issued during the tender period, 
b) inclusion of some of the returnable documents, and 
c) other revisions agreed between the employer and the successful Tenderer. 

 
F.3.14.2. Complete the Schedule of Deviations attached to the Form of Offer and Acceptance, if any. 

 

F.3.15. Complete Adjudicator's Contract 
 

Unless alternative arrangements have been agreed or otherwise provided for in the contract, arrange for 
both parties to complete formalities for appointing the selected adjudicator at the same time as the main 
contract is signed. 
 

F.3.16. Notice to Unsuccessful Tenderers 
 
F.3.16.1. Notify the successful Tenderer of the employer’s acceptance of his tender offer by completing and 

returning one copy of the Form of Offer and Acceptance before the expiry of the validity period stated in 
the Tender Data, or agreed additional period. 
 

F.3.16.2. After the successful Tenderer has been notified of the employer’s acceptance of the tender, notify other 
tenderers that their tender offers have not been accepted.  The successful tenderer will be notified if no 
appeals are received. 

 

F.3.17. Provide Copies of the Contracts 
 

Provide to the successful Tenderer the number of copies stated in the Tender Data of the signed copy of 
the contract as soon as possible after completion and signing of the Form of Offer and Acceptance. 

 

F.3.18. Provide Written Reasons for Actions Taken 
 

Provide upon request written reasons to tenderers for any action that is taken in applying these conditions 
of tender, but withhold information which is not in the public interest to be divulged, which is considered to 
prejudice the legitimate commercial interests of tenderers or might prejudice fair competition between 
tenderers. 
 

F.3.19. Transparency in the procurement process  
 
F3.19.1 The CIDB prescripts require that tenders must be advertised and be registered on the CIDB Tender 

system.  

F3.19.2 The employer must adopt a transparency model that incorporates the disclosure and accountability as 

transparency requirements in the procurement process.  

F3.19.3 The transparency model must identify the criteria for selection of projects, project information template and 

the threshold value of the projects to be disclosed in the public domain at various intervals of delivery of 

infrastructure projects.  

F3.19.4 The client must publish the information on a quarterly basis which contains the following information:  
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• Procurement planning process  

• Procurement method and evaluation process  

• Contract type  

• Contract status  

• Number of firms tendering  

• Cost estimate  

• Contract title  

• Contract firm(s)  

• Contract price  

• Contract scope of work  

• Contract start date and duration  

• Contract evaluation reports.  

 

F3.19.5 The employer must establish a Consultative Forum which will conduct a random audit in the 

implementation. of the transparency requirements in the procurement process.  

F3.19.6 Consultative Forum must be an independent structure from the bid committees.  

F3.19.7 The information must be published on the employer’s website.  

F 3.19.8 Records of such disclosed information must be retained for audit purposes. 

Alpha-numerics associated with the Contractor Grading Designations 
 
Table G1: Contractor grading designations and associated parameters 

 

Contractor Grading Designation 
Tender Value 

Range designation 

Maximum Value of Contract that a 
Contractor is considered capable  of 

performing (R) 

1 (class of construction works) 1 200 000 

2 (class of construction works) 2 650 000 

3 (class of construction works) 3 2 000 000 

4 (class of construction works) 4 4 000 000 

5 (class of construction works) 5 6 500 000 

6 (class of construction works) 6 13 000 000 

7 (class of construction works) 7 40 000 000 

8 (class of construction works) 8 130 000 000 

9 (class of construction works) 9 No limit 
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TABLE G2: CLASSES OF CONSTRUCTION WORK, sets out detailed description of the various 

Designations (types) of construction work. 
 

CIDB Class of Construction 

CE Civil Engineering 

EB Electrical Engineering Work - Building  

EP  Electrical Engineering Work - Infrastructure  

ME Mechanical Engineering 

GB General Building  

SB  Asphalt Works (Supply and Lay)  

SC Building Excavations, Shaft Sinking and Lateral Earth Support  

SD Corrosion Protection (Cathodic, Anodic and Electrolytic)  

SE Demolition and Blasting  

SF Fire Preventions and Protection Systems  

SG Glazing, Curtain Walls and Shop Fronts  

SH Landscaping and Horticulture Works  

SI Lifts, Escalators and Travellators (installation, commissioning and maintenance)  

SJ Piling and specialized foundations for buildings and structures  

SK Road Marking and Signage  

SL Structural Steel Fabrication and Erection  

SM Timber Buildings and Structures  

SN Waterproofing of basements, roofs and walls using specialist equipment  

SO Water Supply and Drainage for buildings (wet services, plumbing)  

SQ 
The development, extension, installation, repair, removal, alteration, dismantling or demolition of 
precast concrete or steel security fencing.  
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T1.2.2 Variations to the Standard Conditions of Tender 
 

The Standard Conditions of Tender make several references to the Tender Data for details that apply 
specifically to this tender.  The Tender Data shall take precedence in the interpretation of any ambiguity or 
inconsistency between it and the standard conditions of tender.  Each item of data given below is cross-
referenced to the clause in the Standard Conditions of Tender to which it mainly applies. 
 
The following variations, amendments and additions to the Standard Conditions of Tender shall apply to this 
tender. 

 
Please note that the word “Client” is used in this document and referred to as “Employer” in the Standard 

Conditions of Tender document. 

 
Clause Variation, Amendment or Addition 
No. 
 
F.1 General 
 
F.1.1 Actions 
 
 Add the following to the end of Clause F.1.1: 
 

The Employer is uBuhlebezwe Municipality, represented by Mrs S.Ndebele 
(E-mail: sndebele@ubuhlebezwe.org.za) 

 

F.1.2 Tender Documents 
 

Add the following to the end of Clause F.1.2: 
 
“The Tender Document for this Contract comprises the following: 
 
Not issued to Tenderer’s, but available from the issuing bodies as applicable: 
 
1. CIDB, “The Standard for Uniformity in Construction Procurement Annex F, Standard Conditions of 

Tender”, Board Notice 136 of 2016 of Government Gazette 38960 of 10 July 2016. 

2. GCC 2015 “General Conditions of Contract for Construction Works”, Third Edition 2015 published by 

the South African Institute of Civil Engineering (SAICE)  

3. COLTO Standard Specifications for Road and Bridge Works for State Authorities 1998 (Green Book) 

4. The Occupational Health and Safety Act No 85 and Amendment Act No 181 of 1993, and the 

Construction Regulations (2014). 

5. SANS 1921 (2004) Construction and Management Requirements for Works Contracts: Part 6. 

6. SANS 1914 (2002): Targeted Construction Procurement: Parts 1 – 6. 

7. The Preferential Procurement Policy Framework Act No 5 of 2000, and the Preferential Procurement 

Policy Framework Act Regulations (June 2011). 

 
VOLUME 1: ISSUED TO TENDERERS: 
 

The Tender 

T1: Tendering Procedures 
T1.1 to T1.2 

 
T2: Returnable Documents 
T2.1 to T 2.22 
 
The Contract 
 
C1: Agreements and Contract Data 
C1.1 to C1.8 

 
C2: Pricing Data 
C2.1 to C2.2 
 
C3: Scope of Works 
C3.1 to C3.8 
 
C4: Site and Other Information 
C4.1 to C4.2 
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VOLUME 2: ISSUED TO TENDERERS 
 
Book of Drawings (as listed in C4.5.4) 

 
F.1.4 Communication and Employer’s Agent 
 

Add the following to the end of Clause F.1.4: 
 
Attention is drawn to the fact that verbal information, given by the Employer’s Agent during site 
visits/clarification meetings or at any other time prior to the award of the Contract, will not be regarded as 
binding on the Employer. Only information issued formally by the Employers Agent in writing to tenderers 
will be regarded as amending the Tender Documents. 

  
The Employer’s Agent is:  (represented by Mr Fortune Dube) 

 
 Address:  42A Montgomery Drive 
   Athlone 
   PIETERMARITZBURG 
   3201  

 
  Telephone No:  [033] 345 412 
  Fax No.:  [033] 345 3883 
  Email:  fortune@biiconsultants.co.za 
    
 
 
Tender and Technical Queries must be directed to Mr Fortune Dube 
   
  Telephone No:  [033] 345 412 
  Fax No.:  [033] 345 3883 
  Email:  fortune@biiconsultants.co.za 
    

 
 
F.2 Tenderer’s Obligations 
 
F.2.1 Eligibility 
 
F.2.1.1 Add the following to the end of Clause F.2.1.1: 
 

A. Construction Industry Development Board (CIDB) Registration 
 

1. Only those tenderers who are registered (as “Active”) with the CIDB (at time of tender closing), in a 
contractor grading designation equal to or higher than a contractor grading designation determined 
in accordance with the sum tendered, or a value determined in accordance with Regulation 25 (1B) 
or 25(7A) of the Construction Industry Development Regulations, but not less than 4CE class of 
construction work, are eligible to submit a tender offer.  

 

B. Joint Ventures are eligible to submit a tender offer provided that: 
 

1. Every member of the joint venture is registered (as “Active”) with the CIDB (at the time of tender 
closing) 

2. The lead partner has a contractor grading designation in the CE class of construction work and has 
a grading designation of not lower than one level below the required grading designation; 

3. The value of work to be undertaken by each partner must be within their CIDB grading limit. 
4. The combined contractor grading designation calculated in accordance with the Construction 

Industry Development Board Regulations(2016) is equal to or higher than a contractor grading 
designation determined in accordance with the sum tendered  for a 5CE class of construction work 
or a value determined in accordance with Regulation 25(1B) or 25(7A) of the Construction Industry 
Development Regulations: 
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5. Tenders submitted by joint ventures of two or more firms must be accompanied by the document of 
formation of the joint venture, authenticated by a notary public or other official deputed to witness 
sworn statements, in which is defines precisely the conditions under which the joint venture will 
function, its period of duration, the persons authorised to represent and obligate it, the participation 
of the several firms forming the joint venture, and any other information necessary to permit a full 
appraisal of its functioning. 

6. The Tenderer, if a Joint Venture, must submit a signed JV Agreement with the tender specific to the 
tendered Contract and showing clearly the percentage contribution of each partner to the Joint 
Venture. The value of work to be undertaken by each partner must be within their CIDB grading 
limit. 

 

C. National Treasury Central Supplier Database Registration 
 

Only Tenderers who are eligible to be registered on the National Treasury Central Supplier (CSD) 
Database and have provided proof of their registration will be eligible to submit a tender offer. Proof of 
registration must be in the form of the Tenderers CSD registration number. Tenderers who are not 
registered are not precluded from submitting bids, but must be registered prior to Contract Award. 
 
In the case of Joint Venture partnerships this requirement will apply individually to each party to the 
Joint Venture. 
 
Tenderers who wish to register as service providers on the CSD can register online at 
https://secure.csd.gov.za/Account/Register.  
 
 

D. Attendance of Compulsory Site Briefing 
 
Only Tenderers who have attended the compulsory site briefing and have form A3 “Clarification 
Meeting Certificate” signed by the Employers agent or his representative will be eligible to submit a 
tender offer. 

 

E. Time for Completion of the Contract 
 
The time for completion of the contract is stated in sub clause 2.6 of the Contract Data. 

 

F. Tenderer’s Tax Clearance Certificate 
 
Tenderers shall be registered and in good standing with the South African Revenue Services (SARS) 
and must submit/append documentary evidence/proof in the form of a valid Tax Clearance PIN 
Number and/or a valid Tax Number issued by SARS. Failure to provide a valid Tax Clearance PIN 
number and/or Tax Number will result in the tender being rejected.  

 
Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance PIN Number and/or 
Tax Number. 

 

F.2.7 Clarification Meeting 
 
 Add the following to the end of Clause F.2.7: 
 

The arrangement for a compulsory clarification meeting is as stated in the Tender Notice and Invitation to 
Tender.  

 
Tenderers should be represented at the clarification meeting by a person or persons who are suitably 
qualified and experienced. 

 

https://secure.csd.gov.za/Account/Register
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F2.10.3 Pricing the Tender Offer 
 
 Delete the contents of Clause F.2.10.3 and replace with the following: 

 
This tender is NOT subject to Contract Price Adjustment. 

 
F.2.12 Alternative Tender Offers 
 

Delete the contents of Clause F.2.12 and replace with the following: 
 
No alternative offers will be accepted. This includes offering fixed rates in lieu of Contract Price 
Adjustment. 

 
F.2.13 Submitting a Tender Offer 
 
F.2.13.2 Delete the contents of Clause F.2.13.2 and replace with the following: 
 

“Return all returnable documents to the Employer after completing them in their entirety. Notwithstanding 
the format in which the tender documents are issued to Tenderers, no electronic form of tender offers will 
be accepted. 
 
Where additional supporting documentation is provided or required in terms of the Returnable Schedules 
listed in T2.1:List of Returnable Schedules, this shall be placed in a file labelled “Supporting 
Documentation”, and further labelled in accordance with F2.13.5 of T1.2:Tender Data. The file shall be 
provided with a Table of Contents matching the relevant items for T2.1 and shall be provided with labelled 
dividers for each of the corresponding sections wherein the supporting documentation shall be inserted. 
Failure to comply with these requirements may result in the tender being declared non-responsive. 
 
Notwithstanding any statement in any of the Returnable Schedules listed in T2.1 to the effect that 
supporting documentation must be attached to the associated Returnable Schedule, the supporting 
documentation must be placed in the supporting documentation files as stipulated above. 
The Schedule of Quantities must be fully and correctly filled in in by hand in black ink.” 

 
F.2.13.3 Add the following at the end of Clause F.2.13.3: 
 “Number of copies required is One (1) original and one (1) complete copy.” 

 
Telephonic, facsimile or e-mailed tender offers will not be accepted.  The binding for the original volumes 
of the Tender Document may be dismantled, but must be submitted in the original format in which they 
were issued by the Employer.” 

 
F.2.13.4 Add the following after the first sentence of Clause F.2.13.4: 

 
“The tender shall be signed by a person duly authorised to do so.” 

 

F.2.13.5 Add the following after the first sentence of Clause F.2.13.5: 
 

“The Employer’s address for delivery of tender offers and identification details, to be shown on each tender 
offer package, are the following:  

Location of tender box: UBUHLEBEZWE MUNICIPALITY 

Physical address:   29 Margaret Street, Ixopo 

Identification details:   BID NO. UBU-B-06/05/19: CONSTRUCTION OF MAGAWULA 
ACCESS ROAD 

 

F.2.13.6 Delete the contents of Clause F.2.13.6 and replace with the following:  
 

“A two–envelope Procedure as described in Clause F.3.5 will not be followed.” 

 
F.2.15 Closing Time 
 
F.2.15.1 Add the following to the end of Clause F.2.15.1: 
 

“The closing time for submission of tender offers is as stated in the Tender Notice and Invitation to Tender” 

 



Tender  T1.2 
Part T1: Tendering Procedures TENDER DATA 
 

 23 

 

 

F.2.16 Tender Offer Validity 
 
F.2.16.1 Add the following to the end of Clause F.2.16.1: 

 
“The tender offer validity period is 120 days.” 

 
F.2.16.2 Add the following to the end of Clause F.2.16.2: 

 
“The maximum extension on the tender offer validity period is 90 days.” 

 
F.2.17 Clarification of Tender Offer after Submission 
 

Add the following to the end of Clause F.2.17: 
 
“A tender may be rejected as non-responsive if the Tenderer fails to provide any clarification requested by 
the Employer, or confirmation of registration with CIDB within the time for submission stated in the 
Employer’s written request for such clarification or confirmation. A tender may be rejected if the unit rates 
or lump sums for some of the items in the bills/schedules of quantities are, in the opinion of the Employer, 
unreasonable or out of proportion, and the Tenderer fails, within the time stated in writing by the Employer 
to justify any specific rates or lump sums (i.e. to provide a financial breakdown of how such rates or sums 
were obtained) or to adjust the unit rates or lump sums for such items while retaining the total of the prices 
unchanged.” 

 
F.2.23 Certificates 
 

Add the following to the end of Clause F.2.23: 
 
“The Tenderer is required to submit the following certificates with the tender as per requirements of 
Clause F.2.13.2: 
 
A. Certificate of Contractor Registration (CIDB) 

Certificate of Contractor Registration issued by the Construction Industry Development Board.  Where 
a tenderer satisfies CIDB contractor grading designation requirements through joint venture formation, 
such tenderers must submit the Certificates of Contractor Registration in respect of each partner. 
(Document B1 in Part T2, page 69). 

 
B. Tax Clearance Certificate 

Tenderers shall be registered and in good standing with the South African Revenue Services (SARS) 
and shall submit/append documentary evidence/proof in the form of an original or certified copy of valid 
Tax Clearance Certificate issued by SARS.  Failure to provide a valid Tax Clearance Certificate will 
result in the tender being rejected.  (Document B2 in Part T2, page 70). 

 
Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate. 

 
C. Bargaining Council Certificates 

Where applicable, a certificate of compliance issued by the relevant Bargaining Council. 
 

Each party to a Consortium/Joint Venture shall submit separate certificates in the above regard. 
 

D. BBBEE Certificate 
 
Joint Venture shall submit a consolidated BBBEE Certificate of the new Legal Entity. 
 

F.3 The Employer’s Undertakings 
 
F.3.1 Respond to Requests from the Tenderer 
 
F.3.1.1 Delete the contents of Clause F.3.1.1 and replace with the following: 
 

“The Employer will respond to a request for clarification received up to five working days before the tender 
closing time stated in the Tender Data and notify all tenderers who drew tender documents.” 

 

F.3.4 Opening of Tender Submissions  
 
F.3.4.1 Add the following to the end of Clause F.3.4.1: 
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The time and location for opening of the tender offers is: 

 
Time : 12H00 on Friday, 14 June 2019 
Location : uBuhlebezwe Municipality 

 
F.3.4.2 Delete the following Clause F.3.4.2: 

 
“number of points claimed for its BBBEE status level” 

 
F.3.5 Two-envelope system 
  
 Delete the contents of Clause F.3.5 and replace with the following: 

 
F.3.7 Grounds for rejection and disqualification 
 

Add the following to the end of Clause F.3.7: 
 
“Tenderers will be disqualified if any if, 
 

a) Any of the directors/shareholders of the Tenderer is listed on the National Treasury Register of 

Tender Defaulters in terms of the Prevention and Combating of Corrupt Activities Act of 2004 as a 

person prohibited from doing business in the public sector 

b) If the Tender has completed the Compulsory Enterprise Questionnaire and the and is considered 

by the Employer to have conflict of interest which may impact on the Tenderers ability to perform 

the proposed contract in the best interest of the Employer or potentially compromise the tender 

process.  

c) If the Tenderer has persons in the state who are not permitted to submit tenders or to participate 

in the contract” 

 

F.3.8 Test for Responsiveness 
 
F.3.8.2 Add the following to the end of Clause F.3.8.2: 

 
“Tenders will also be considered non-responsive if:  
 

a) The Tenderer offer does not meet any one of the eligibility criteria specified in Clause F.2.1.1 as  
amended.  

b) The Tenderer has not fully and correctly completed the Offer portion of C1.1 Form of Offer and 
Acceptance i.e. the price has not been completed in words and numbers, the Tenderers details 
are not completed fully and correctly and the Tenderer has failed to sign the Offer portion of C1.1. 

c) If requested by the Employer during the tender evaluation process, the Tenderer has failed to 
clarify or submit any supporting documentation within the time for submission stated in the 
Employer’s written request. 

d) The Tenderer’s price is based on fixed rates in lieu of Contract Price Adjustment. 
e) There are any other material deficiencies whereby the price submitted is not for the identical 

requirements and scope of work as other correctly completed tenders (such as failing to 
incorporate the requirements of Addenda where these materially affected the pricing eg where the 
Notice to Tenderers required additions or replacements of part or all of the Bill of Quantities and 
the submitted Bill of Quantities does not reflect these changes).” 

 
F.3.11 Evaluation of Tender Offers 
 
F.3.11.1 General 
 

Add the following to the end of Clause F.3.11.1: 
 
“The Procedure for the evaluation of responsive tenders is Method 1: Price and Preference. Quality 
(functionality) will be used as a prequalifying criteria, with tenderers required to meet a minimum quality 
score of 60 points in order to qualify for further evaluation.” 

 
 

F.3.11.7     Scoring Price 
 
Add the following to the end of Clause F.3.11.7: 
 
“For details of scoring price refer to Returnable Schedule A13: Adjudication of Bids on Points Basis.” 
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F.3.11.8 Scoring Preferences 
 

Add the following to the end of Clause F.3.11.8: 
 
“For details of scoring preference see Returnable Schedule A19: Preference Points Claim Form in Terms 
of preferential Procurement Regulations.”  
 

F.3.11.9 Scoring Functionality 
  

Replace this clause with the following: 
 
The functionality will be applied as a prequalifying criteria to determine the tenderers that qualify for further 
evaluation. The quality shall be scored as per the table below. Points will be allocated only where the 
required supporting documentation has been submitted by the tenderer. 

 
DETAILED BREAKDOWN OF FUNCTIONALITY POINTS 

 

Details 
Total 
Max 

Points 

Item 
Max 

Points 

Criteria 1: Approach 10  

1.1 Preliminary Programme  10  

The Preliminary Programme to include the full scope of work described in the work 
specification and schedule of quantities. The Programme should highlight all the 
planned activities, the sequence of executing the works and the completion 
timeframes of the activities. Taking into account factors (i) & (ii) listed below the, a 
score will be allocated for the submitted programme as per the ranking outlined below. 

 

 

(i) logic of the sequencing of construction activities and correlation with the cash flow 

(ii) practicality of the completion timeframes of the respective activities      

 

 

The Preliminary Programme must be submitted under “Returnable Documents”, (Schedule 
A5, page 37). 

 
 

Good (fully complies with requisite (i) and (ii) above)  10 

Average (partly complies with requisite (i) and (ii) above)  5 

Poor (does not comply with requisite (i) and (ii) above)  2 

Criteria 2: Experience of Site Personnel 55  

2.1 Site Agent (SA)  15  

If SA has 10 years’ experience and has completed similar projects  15 

If SA has 7 years’ experience and has completed similar projects  10 

If SA has 5 years’ experience and has completed similar projects  5 

If SA has NOT completed similar projects in last 5 years, regardless of other 
experience 

 
0 

Note: The CV and certified copies of Academic Qualifications of the proposed SA must be 
submitted under “Returnable Documents”, (Schedule A9, page 41). (The required 
minimum qualification for the Site Agent is a National Diploma in any of the following 
disciplines Civil Engineering, Quantity Survey or Project Management) 

 

 

2.2 General Foreman (GF)  10  

If GF has 10 years’ experience and has completed similar projects  10 

If GF has 7 years’ experience and has completed similar projects  8 

If GF has 5 years’ experience and has completed similar projects  6 

If GF has NOT completed similar projects in last 3 years, regardless of other 
experience 

 
0 

Note: The CV and certified copies of Academic Qualifications of the proposed GF must be 
submitted under “Returnable Documents”, (Schedule A9, page 41).  

 
 

Criteria 3: Experience of Company   
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Details 
Total 
Max 

Points 

Item 
Max 

Points 

3.1 Relevant Experience 30  

5 points per appointment letter and completion certificate  30 

Tenderer has NOT completed a similar project  0 

Note: Tenderers should attach Letters of Appointment and Completion Certificates for 
completed projects in order to qualify for points for experience in (Schedule A7, page 39) of 
the Returnable Documents. Similar projects are: 

(i) Gravel or Surfaced Roads for any Local, Provincial & National Authority 

 

 

Criteria 4: Financial Resources 15  

4.1 Financial Status (Bank Ratings) 15  

Note: Tenderers are required to attach a Bank Rating Certificate from a Registered Financial 
Institution to (Schedule A6, page 38)of the Returnable Documents. 

 
 

Undoubted for the amount of your enquiry (Code A)  15 

Good for the amount of your enquiry (Code B)  12 

Good for the amount quoted, if strictly in the way of business (Code C)  10 

Fair trade risk for the amount of your enquiry (Code D)  5 

Figures considered too high (Code E)   2 

Financial position unknown (Code F)  0 

Occasional dishonours (Code G)  0 

Frequent dishonours (Code H)  0 

Criteria 5: Plant and equipment 20  

Note: Full points will be allocated for plant and equipment owned by the Tenderer and which 
will be available for the project should the Tenderer be successful. If the contractor does not 
own some or any of the plant listed below, and chooses to hire some or all of the required 
plant, then the points indicated above will be awarded at 50% of the stated points for any of 
the relevant items of plant or equipment hired. Points for hire plant will be allocated if an 
original letter of Intent is attached from a Plant Hire Company. 

Tenderers are to attach log books for plant owned or hired as proof of ownership and latest 
copy of licence renewal. 

Details of owned and hired plant and equipment are to be entered in (Schedule A10, 
page 42) of the Returnable Documents 

 

 

1 x Grader  5 

1 x Water truck   3 

4 x 10m3 Tipper trucks  4 

1 x 25 t Excavator  2 

1 x Grid-roller and 4x4 or 1 x self –propelled vibrator pad-foot roller (15t)  3 

1 x Loader (0.50m3 bucket)  3 

TOTAL POINTS FOR QUALITY  100 

TENDERERS WITH A SCORE OF LESS THAN 60% WILL BE REJECTED AS NON-RESPONSIVE 

 
 
F.3.16 Notification to unsuccessful tenderers 
 

Delete the contents of Clause F.3.16.2 and replace the following: 
 
“If the Supply Chain Management Bid Adjudication Committee has resolved that a tender be accepted, the 
unsuccessful tenderers shall be notified in writing. 
 
Any Tenderer wishing to exercise their right to appeal must submit their appeal in writing within 14 
calendar days of receipt of notification to The Supply Chain Manager, uBuhlebezwe Municipality. The 
format of the appeal must: 
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f) set out the reasons for the appeal 
g) state in which way the appellant’s rights have been affected by the decision 
h) state the remedy sought 
i) be accompanied by a copy of the notification advising the Tenderer of the decision of the Supply 

Chain Management Bid Adjudication Committee. 

 
If no bona fide appeals have been received within 5 days of the notifications being sent, the successful 
Tenderer will be notified of uBuhlebezwe Municipality’s acceptance of their bid.  
 
The consideration of appeals and, if necessary, the invalidation of any decision made, shall be dealt with in 
terms of uBuhlebezwe Municipality’s appeals process.” 

 
F.3.17 Provide Copies of the Contracts 
 
 Add the following to the end of Clause F.3.17: 
 
 
 “The number of paper copies of the signed contract to be provided by the Employer is ONE.” 

 

T1.2.3   Additional Conditions of Tender 
 

The additional conditions of tender are: 

 
T.1.2.3.1 Compliance with Occupational Health and Safety Act 1993 and Construction Regulations 

(as amended 2014) 
 

Tenderers are to note the requirements of the Occupational Health and Safety Act No. 85 of 1993 and the 
latest amended Construction Regulations (2014) issued in terms of Section 43 of the Act. The Tenderer 
shall be deemed to have read and fully understood the requirements of the above Act and Regulations and 
to have allowed for all costs in compliance therewith. 

 
In this regard the Tenderer shall submit with the tender, appended to Schedule B4: Health and Safety Plan 
in T2.2 Returnable Documents, a detailed Health and Safety Plan prepared in accordance with the Health 
and Safety Specification (given in in respect of the Works in order to demonstrate the necessary 
competencies and resources to perform the construction work all in accordance with the Act and 
Regulations).   

 

T.1.2.3.2 Claims Arising after Submission of Tender 
 

No claim for any extras arising out of any doubt or obscurity as to the true intent and meaning of anything 
shown on the Contract Drawings or contained in the Conditions of Contract, Scope of Work and Pricing 
Data, will be admitted by the Employer/Employer’s Implementing Agent after the submission of any tender 
and the Tenderer shall be deemed to have: 

 
1) Inspected the Tender Drawings and read and fully understood the Conditions of Contract. 

 
2) Read and fully understood the whole text of the Scope of Work and Pricing Data and thoroughly 

acquainted himself with the nature of the works proposed and generally of all matters which may 
influence the Contract. 

 
3) visited the site of the proposed works, carefully examined existing conditions, the means of access 

to the site, the conditions under which the work is to be done, and acquainted himself with any 
limitations or restrictions that may be imposed by the Municipal or other Authorities in regard to access 
and transport of materials and plant to and from the site and made the necessary provisions for any 
additional costs involved thereby. 

 
4) requested the Employer or his duly authorised agent to make clear the actual requirements of 

anything shown on the Tender Drawings or anything contained in the Scope of Work and Pricing Data, 
the exact meaning or interpretation of which is not clearly intelligible to the Tenderer. 

 
Before submission of any tender, the Tenderer should check the number of pages, and if any are found to 
be missing or duplicated, or the figures or writing indistinct, or if the Pricing Data contain any obvious 
errors, the Tenderer must apply to the Employer/Employer’s Implementing Agent at once to have the same 
rectified, as no liability will be admitted by the Employer/Employer’s Implementing Agent in respect of 
errors in any tender due to the foregoing. 

 

T.1.2.3.3 Imbalance in Tendered Rates 
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In the event of tendered rates or lump sums being declared by the Employer to be unacceptable to it 
because they are either excessively low or high or not in proper Balance with other rates or lump sums, 
the Tenderer may be required to produce evidence and advance arguments in support of the tendered 
rates or lump sums objected to. If, after submission of such evidence and any further evidence requested, 
the Employer is still not satisfied with the tendered rates or lump sums objected to, it may request the 
Tenderer to amend these rates and lump sums along the lines indicated by it. 
 
The Tenderer will then have the option to alter and/or amend the rates and lump sums objected to and 
such other related amounts as are agreed on by the Employer, but this shall be done without altering the 
Contract Price. 
 
Should the Tenderer fail to amend the Tender in a manner acceptable to the Employer, the Employer may 
reject the Tender. 

 
T.1.2.3.4 Community Liaison Officer 
 

Democratically elected village members who in turn have representation on the overall Project Steering 
Committee (PSC) represents the residents being served by the project.  The Contractor will be required to 
liaise through the CLO for any matters to do with the community. The CLO shall be paid an amount of 
R3 800 per month and an additional R200 per month airtime allowance throughout the contract. 

 
T.1.2.3.5 Labour Intensive Construction / Use of Local Labour 
 

This project does not qualify as EPWP. The contractor is encouraged to make use of local labour in order 
to promote labour intensive construction, the labour intensive works to be done under the contract is as 
stated below: 
 

• Relocation of existing fences 

• Traffic control 

• Packing of gabion stone for gabion walls and mattresses 

• Construction of stone pitched /  concrete lined stormwater channels 

• Construction of concrete lined drains 

• Construction of masonry storm water inlet and outlet structures  

• Traffic accommodation 

• Installation of road signs 

• Installation of guardrails 

• General cleaning. 
 
The latest gazetted government labour rate for the Construction industry or the Municipality stipulated rate 
will to be used in the contract for remuneration of local labour. Currently the Municipality stipulated rate is 
R170/day. Its should be noted that this rate is subject to adjustments to take into account inflation and 
other factors. 
 
All people that will be required to perform the works will have to be trained by Department of Labour prior 
to the commencement of the project. The target beneficiaries for NSF funded skills development 
programmes are: 
 

• Unemployed people, of whom, in aggregate, at least 85% should be black; 54% women, and 4% 
should be people with disabilities 

• People who have recently been the victims of natural or social disasters 

• Retrenched workers 

• Young people 

• People engaged in micro or survivalist entrepreneurial activities and currently not registered for the 
skills development levy. 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  

 

T2.1 LIST OF RETURNABLE DOCUMENTS 
 
The tenderer must complete and return documents all returnable document as listed below as part of his/her tender 
submission: 

SCHEDULE 
DESCRIPTION 

PAGE 

ATTAC
HED 

Returnable documents required for tender evaluation purposes YES/NO 

Schedule A Documents incorporated in this tender document that must be completed and signed by 
all tenderers 

 

A1 Clarification Meeting Certificate 33  

A2 Authority To Sign Documents 34  

A3 Certificate or Authority for Joint Ventures  35  

A4 JV Agreement 36  

A5 Preliminary Programme 37  

A6 Bank Rating Certificate 38  

A7 Schedule of Work Experience of Tenderer 39  

A8 Tender’s Current Projects and Size of Enterprise  40  

A9 Proposed Key Personnel of Enterprise 41  

A10 Schedule of Construction Plant 42  

A11 Company Registration Documents 44  

A12 ID Copies for Members 45  

A13 Alterations / Amendments by Tenderer 46  

A14 Record of Addenda to Tenderers 47  

A15 Tax Requirements (MBD 2) 48  

A16 Declaration of Interest (MBD4) 50  

A17 Preference Points Claim Form in Terms of the Preferential Procurement Regulations 
2017 (MDB6.1) 

52  

A18 Declaration Certificate for Local Production and Content (MBD6.2) 57  

A19 Declaration of Tenderer’s Past Supply Chain Management Practices (MBD8) 61  

A20 Certificate of Independent Tender Determination (MBD 9) 63  

A21 Proof of Municipal Account 66  

A22 Form concerning fulfilment of the construction regulations 2014 67  

Schedule B Additional Documents to be provided by the Tenderer and attached to his/her tender  

B1 CIDB Contractor Registration Certificate 69  

B2 Tax Clearance Certificate & Verification Pin 70  

B3 BBBEE Certificate or Affidavit 71  

B4 Proof of Central Supplier Database (CSD) registration  72  

B5 Letter of Good Standing 73  

Schedule C Other Documents that will form part of The Contract  

C1.1 Form Of Offer And Acceptance 75  

C1.2 Contract Data 80  

C1.3 Tenderer’s Direct Participation of Targeted Labour 86  

C1.4 Tenderer’s Direct Participation of Targeted Enterprises 89  

C1.5 Proforma Performance Guarantee 91  

C1.6 Occupational Health And Safety Agreement 94  

C2.1 Pricing Instructions 97  
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NB: TENDERERS MUST COMPLETE THESE DOCUMENTS / DATA SHEETS / FORMS IN 
BLACK INK 

 
 
 

C2.2 Pricing Data and Bill of Quantities 98  

C3 Scope of Work 118  

C4 Site Information 154  
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T2.2 RETURNABLE SCHEDULES
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 
 

A1. CLARIFICATION MEETING CERTIFICATE 

 
This is to certify that I/We*  ....................................................................................................................................  

 
of (tenderer)   ...................................................................................................................................  

 

  ...................................................................................................................................  

 

of (address)  ...................................................................................................................................  

 

  ...................................................................................................................................  

 

  ...................................................................................................................................  

  

Telephone number  ...................................................................................................................................  

 

Fax number  ...................................................................................................................................  

 

Email  ...................................................................................................................................  

 

on (date)  ...................................................................................................................................  

 

have examined the Site of the Works and its surroundings for which I/we* am/are* submitting this Tender and 

have, so far as is practicable, familiarised myself/ourselves* with all information, risks, contingencies and other 

circumstances which may influence or affect my/our* tender. 

 
 
*Delete whichever is inapplicable 
 
 
SIGNED BY/ON BEHALF OF UBUHLEBEZWE MUNICIPALITY: 
 
 

 

     

NAME  SIGNATURE  DATE 
 
 
SIGNED BY/ON BEHALF OF THE TENDERER: 
 
 

 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 

 

A2. AUTHORITY TO SIGN DOCUMENTS 
 
 
 
I/We*, the undersigned, am/are* duly authorised to sign the form of tender on behalf of 
 
 
 .....................................................................................................................................................................................  
 
by virtue of the Articles of Association/Resolution of the Board of Directors*, of which a certified copy is attached, or 
 
 
 .....................................................................................................................................................................................  
 
 
 .....................................................................................................................................................................................  
 
*Delete whichever is inapplicable 
 
 
 
 
 
 
 
 

1. 

     

NAME  SIGNATURE  DATE 
 
 

2. 

     

NAME  SIGNATURE  DATE 
 
WITNESSES: 
 

1. 

     

NAME  SIGNATURE  DATE 
 
 

2. 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

A3. CERTIFICATE OF AUTHORITY FOR JOINT VENTURES 

 

This Returnable Schedule is to be completed only if Tenderer is a joint venture. 

 

We, the undersigned, are submitting this tender offer in joint venture and hereby authorise  
 
Mr/Ms .............................................................. , authorised signatory of the company, close corporation or 

partnership.................................................................. acting in the capacity of lead partner, to sign all documents in 

connection with  the tender offer and any contract resulting from it on our behalf. 

 

NAME OF FIRM ADDRESS DULY AUTHORISED SIGNATORY 

Lead partner   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 
Designation  : ..................................  

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation  : ..................................   

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation  : ..................................   

   
 
 
Signature  : ..................................  
 
Name  : ..................................  
 

Designation  : ..................................   

 
Note: 
 
A copy of the Joint Venture Agreement showing clearly the percentage contribution of each partner to the Joint Venture 

shall be appended to this Schedule.
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

A4. JOINT VENTURE AGREEMENT 
 
Joint Ventures are required to attach a comprehensive joint venture agreement. The agreement should reflect 
the following information; 
 

i) Company registration number for each partner 
ii) Authorised signature for each partner 
iii) % share for each partner 
iv) Address for each partner 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

A5. PRELIMINARY PROGRAMME 
 
The tenderer must attach hereto the preliminary programme. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 

A6. BANK RATING CERTIFICATE 
 

The tenderer must attach hereto the bank rating certificate. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

A7. SCHEDULE OF WORK EXPERIENCE OF TENDERER 

 
Tenderers shall insert in the Schedule hereunder details of work successfully carried out by them of a similar nature to 
that for which their tender is submitted.  Failure to complete this Schedule will be taken to indicate that the Tenderer has 
no experience in this class of work. Tenderers should attach Letters of Appointment and Completion Certificates for 
completed projects hereto. 
 

COMPLETED CONTRACTS 

Employer 
(Name, Tel, Fax, Email) 

Consulting Employer’s 
Agent (Name, Tel, Fax, 

Email) 
Nature Of Work 

Value of 
Work 
R(M) 

Date 
Completed 

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

Name :     

Tel :     

Fax :     

Email :     

 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
  

A8.  TENDERER’S CURRENT PROJECTS & SIZE OF ENTERPRISE 
 
 
What was your turnover in the previous financial year? R ..................................................  
 
What is the estimated turnover for your current financial year?  R ..................................................  
 
Tenderers must furnish hereunder details of similar works/service, which they are currently undertaking. 
 

CURRENT PROJECTS 

PROJECT NAME AWARDED AMOUNT 
CONTRACT START 

DATE 
ANTICIPATED / ACTUAL 

COMPLETION DATE 

    

    

    

    

    

    

    

    

    

    

    

 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

A9. PROPOSED KEY PERSONNEL 
 
Tenderers shall set out in the Schedule hereunder details of the experience of the Site Agent & General Foreman 
and also attach herewith their respective CV’s detailing experience in work of a similar nature to that for which this 
Tender is submitted as well as certified copies of their Academic Certificates. 
 
 
  

DESIGNATION 

 

 

NAME  

SUMMARY OF HDI Status 

Yes/No 

NQF 7 
Certified 

Yes/No QUALIFICA-
TIONS 

EXPERIENCE 
AND PRESENT 
OCCUPATION 

 
Site Agent 

 

 

 

    

 
General Foreman 

 

 

 

    

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
 
 
 
 
 
 
 
 



Tender  T2.2 
 Part T2: Returnable Documents Returnable Schedules 
 

  Revision 0 

 
42 

 
UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 

A10. SCHEDULE OF CONSTRUCTION PLANT 
 
Tenderers shall state below what construction plant will be available for this Contract.  The tenderer shall indicate if plant 
is OWNED or HIRED.  
 
 

CONSTRUCTION PLANT AVAILABLE  

Description Size Capacity Number 
Owned / 

Hired 
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If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
  
 

A11. COMPANY REGISTRATION DOCUMENTS 
 
Tenderers shall attach hereto certified copies of the company registration documents. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  

 

A12. ID COPIES  FOR MEMBERS 
 
Tenderers shall attach hereto certified copies of the identity documents of the company director(s). 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

A13. ALTERATIONS / AMENDMENTS BY TENDERER 
 
The Tenderer should record any deviations or qualifications he may wish to make to the tender documents in this 
Schedule.  Alternatively, a tenderer may state such deviations and qualifications in a covering letter attached to his/her 
tender and reference such letter in this schedule. 
 
The Tenderer’s attention is drawn to Clause F3.8.2 on page 10 of the Standard Conditions of Tender in the Tender Data, 
regarding the Employer’s handling of material deviations and qualifications. 
 
If no deviations or modifications are desired, the Schedule hereunder is to be marked NIL and signed by the Tenderer. 
 
 

PAGE/ITEM CLAUSE/DESCRIPTION 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 
 

A14. RECORD OF ADDENDA TO TENDER DOCUMENTS 
 

We confirm that the following communications received from the Employer before the submission of this 
tender offer, amending the tender documents, have been taken into account in this tender offer: 

No. Date Title or Details 

1.    

2.    

3.    

4.    

5.    

6.    

7.    

8.    

9.    

10.    

11.    

12.    

13.    

 
If there is insufficient space above, the tenderer may append additional sheets. 
 
Number of additional sheets appended by the tenderer to this Schedule  ............  (If nil, enter NIL) 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 
 

A15. TAX REQUIREMENTS (MBD 2) 
 

     MBD 2 

 
 

TAX CLEARANCE REQUIREMENTS 

 

 

IT IS A CONDITION OF BIDDING THAT - 

 
 

1. The taxes of the successful bidder must be in order, or that satisfactory arrangements have been made with 

the Receiver of Revenue to meet his / her tax obligations. 

 

2. The attached form “Application for Tax Clearance Certificate (in respect of bidders)”, must be completed in all 

respects and submitted to the Receiver of Revenue where the bidder is registered for tax purposes. The 

Receiver of Revenue will then furnish the bidder with a Tax Clearance Certificate that will be valid for a period 

of twelve (12) months from date of issue.  This Tax Clearance Certificate must be submitted in the original 

together with the bid.  Failure to submit the original and valid Tax Clearance Certificate may invalidate the bid. 

 

3. In bids where Consortia / Joint Ventures / Sub-contractors are involved each party must submit a separate 

Tax Clearance Certificate. Copies of the Application for Tax Clearance Certificates are available at any 

Receiver’s Office. 

 

 

 

 

 

 

 

  
MBD2/ Application for tax Certificate… 
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 APPLICATION FOR TAX CLEARANCE CERTIFICATE 
 (IN RESPECT OF BIDDERS) 
 

 
 
  
1. Name of taxpayer / bidder:  ............................................................................................................................  
 
2. Trade name:  ............................................................................................................................  
 
 
3. 

 
Identification number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
4. 

 
Company / Close Corporation registration number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
5. 

 
Income tax reference number: 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
6. 

 
VAT registration number (if applicable): 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
7. 

 
PAYE employer’s registration number (if applicable): 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 

 
 
 
Signature of contact person requiring Tax Clearance Certificate:  ...............................................................................  
 
Name:   ............................................................................................................................  
 
Telephone number: Code:………………… Number:    ........................................................................  
 
Address:   ............................................................................................................................  
 

 ............................................................................................................................  
 

 ............................................................................................................................  
 
DATE: 20_____ / ______ / ______ 
 

 
PLEASE NOTE THAT THE COMMISSIONER FOR THE SOUTH AFRICAN REVENUE SERVICE (SARS) WILL NOT EXERCISE HIS DISCRETIONARY POWERS IN 

FAVOUR OF ANY PERSON WITH REGARD TO ANY INTEREST, PENALTIES AND / OR ADDITIONAL TAX LEVIABLE DUE TO THE LATE- OR UNDERPAYMENT OF 

TAXES, DUTIES OR LEVIES OR THE RENDITION RETURNS BY ANY PERSON AS A RESULT OF ANY SYSTEM NOT BEING YEAR 2000 COMPLIANT. 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 

A16. DECLARATION OF INTEREST (MBD 4) 
 
1.No bid will be accepted from persons in the service of the state¹. 
 
2. Any person, having a kinship with persons in the service of the state, including a blood relationship, may make 

an offer or offers in terms of this invitation to bid.  In view of possible allegations of favouritism, should the 
resulting bid, or part thereof, be awarded to persons connected with or related to persons in service of the state, 
it is required that the bidder or their authorised representative declare their position in relation to the 
evaluating/adjudicating authority.  

 
3 In order to give effect to the above, the following questionnaire must be completed and submitted with 

the bid. 
 
3.1  Full Name of bidder or his or her representative:……………………………………….………..  
 
3.2  Identity Number: …………………………………………………………………………………….  
 
3.3  Position occupied in the Company (director, trustee, hareholder²):………………….………..  
 
3.4  Company Registration Number: ……………………………………………………….………….  
 
3.5  Tax Reference Number:………………………………………………………………..……………  
 
3.6  VAT Registration Number:   …………………………………………………………………………  
 
3.7  The names of all directors / trustees / shareholders members, their individual identity  
numbers and state employee numbers must be indicated in paragraph 4 below. 
 
3.8   Are you presently in the service of the state?........................................................ YES / NO 
 
 3.8.1  If yes, furnish particulars. ….……………………………………………………………..… 

 
…………………………………………………………………………………………………………………….…….. 

 
¹MSCM Regulations: “in the service of the state” means to be – 
(a) a member of – 
(i) any municipal council; 
(ii) any provincial legislature; or 
(iii) the national Assembly or the national Council of provinces; 
 
(b) a member of the board of directors of any municipal entity; 
(c) an official of any municipality or municipal entity; 
(d) an employee of any national or provincial department, national or provincial public entity or constitutional institution within the 

meaning of the Public Finance Management Act, 1999 (Act No.1 of 1999); 
(e) a member of the accounting authority of any national or provincial public entity; or 
(f) an employee of Parliament or a provincial legislature. 
 
² Shareholder” means a person who owns shares in the company and is actively involved in the management of the company or business 
and exercises control over the company. 
 
 

3.9     Have you been in the service of the state for the past twelve months? …………………..……………YES / NO 
 

 3.9.1  If yes, furnish particulars.………………………...…………………………………………………..……………..  
 
……………. ………………………………………………………………………….…………………………..………….  
 
 

3.10   Do you have any relationship (family, friend, other) with persons in the service of the state and who may be involved with  
the evaluation and or adjudication of this bid? …………………………………….………………………………  YES / NO 

 
 3.10.1  If yes, furnish particulars.…………………………………………………….……………………..……………… 
 

……………………………..……………………………………………………………………………………..…………… 
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3.11   Are you, aware of any relationship (family, friend, other) between any other bidder and any persons in the service of the state who  
          may be involved with the evaluation and or adjudication of this bid? ……………..…..…………………….…. YES / NO  

 
 3.11.1  If yes, furnish particulars….……………………………………………………………………….………………… 
 

……………………………….……......................................................................................................................  
 

3.12   Are any of the company’s directors, trustees, managers, principle shareholders or stakeholders in service of 
         the state?...........................................................................................................................................YES / NO 

 
 3.12.1  If yes, furnish particulars.………………………………………..………………….……………………………….. 
 

………………………………………………………………………………………….…………………………….….………. 
 

3.13   Are any spouse, child or parent of the company’s directors trustees, managers, principle shareholders or stakeholders  
          in service of the state?...................................................................................................................YES / NO 

 
 3.13.1  If yes, furnish particulars……………………………………………………….…………………………………….. 
 

……………………………………………………………………………………………………………………….……..…… 
 

3.14   Do you or any of the directors, trustees, managers, principle shareholders, or stakeholders of this company 
          have any interest in any other related companies or business whether or not they are bidding  
          for this contract…………………………………………………………………..…………….…………….……. YES / NO 

 
 3.14.1  If yes, furnish particulars…………………………………………………………..………………….………………. 
 

…………………………………………………………………………………………………………………………..……….. 
 

4        Full details of directors / trustees / members / shareholders. 
 

Full Name Identity Number State Employee 
Number 

 

   
 

   
 

 
 

  

 
 

  

 
 

  

 
 

  

 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 

   

     

POSITION  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 
 

A17. PREFERENCE POINTS CLAIM FORM IN TERMS OF THE PREFERENTIAL 
PROCUREMENT REGULATIONS 2017 (MBD 6.1) 

 

 
This preference form must form part of all bids invited.  It contains general information and serves as a claim form for 
preference points for Broad-Based Black Economic Empowerment (B-BBEE) Status Level of Contribution  
 
NB: BEFORE COMPLETING THIS FORM, BIDDERS MUST STUDY THE GENERAL CONDITIONS, 

DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF B-BBEE, AS PRESCRIBED IN THE 
PREFERENTIAL PROCUREMENT REGULATIONS, 2017.  

 

 
1. GENERAL CONDITIONS 

1.1 The following preference point systems are applicable to all bids: 

- the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes 
included); and  

- the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes 
included). 

1.2  

a) The value of this bid is estimated to not exceed R50 000 000 (all applicable taxes included) and therefore the 
80/20 preference point system shall be applicable; or  

b) Either the 80/20 or 90/10 preference point system will be applicable to this tender (delete whichever is not 
applicable for this tender). 

 

1.3 Points for this bid shall be awarded for:  

(a) Price; and 

(b) B-BBEE Status Level of Contributor. 

1.4 The maximum points for this bid are allocated as follows: 

 POINTS 

PRICE 80 

B-BBEE STATUS LEVEL OF CONTRIBUTOR 20 

Total points for Price and B-BBEE must not exceed 100 

 

1.5 Failure on the part of a bidder to submit proof of B-BBEE Status level of contributor together with the bid, will be 
interpreted to mean that preference points for B-BBEE status level of contribution are not claimed. 

1.6 The purchaser reserves the right to require of a bidder, either before a bid is adjudicated or at any time 
subsequently, to substantiate any claim in regard to preferences, in any manner required by the purchaser. 

 

2. DEFINITIONS 

(a) “B-BBEE” means broad-based black economic empowerment as defined in section 1 of the Broad-Based 
Black Economic Empowerment Act; 

 

(b) “B-BBEE status level of contributor” means the B-BBEE status of an entity in terms of a code of good 
practice on black economic empowerment, issued in terms of section 9(1) of the Broad-Based Black 
Economic Empowerment Act; 

 
(c) “bid” means a written offer in a prescribed or stipulated form in response to an invitation by an organ of 

state for the provision of goods or services, through price quotations, advertised competitive bidding 
processes or proposals;  
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(d) “Broad-Based Black Economic Empowerment Act” means the Broad-Based Black Economic 
Empowerment Act, 2003 (Act No. 53 of 2003); 

(e)  “EME” means an Exempted Micro Enterprise in terms of a code of good practice  on black economic 
empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic Empowerment Act; 

(f)  “functionality” means the ability of a tenderer to provide goods or services in accordance with 
specifications as set out in the tender documents. 

(g)  “prices” includes all applicable taxes less all unconditional discounts;  

“proof of B-BBEE status level of contributor” means: 

1) B-BBEE Status level 
certificate issued by an authorized body or person; 

2) A sworn affidavit as 
prescribed by the B-BBEE Codes of Good Practice; 

3) Any other 
requirement prescribed in terms of the B-BBEE Act; 

(h) “QSE” means a qualifying small business enterprise in terms of a code of good practice  on black 
economic empowerment issued in terms of section 9 (1) of the Broad-Based Black Economic 
Empowerment Act; 
 

(i) “rand value” means the total estimated value of a contract in Rand, calculated at the time of bid invitation, 
and includes all applicable taxes;  

 

3. POINTS AWARDED FOR PRICE 

3.1    THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS  

 A maximum of 80 or 90 points is allocated for price on the following basis: 
  80/20 or 90/10  
 

 






 −
−=

min

min
180

P

PPt
Ps  or 







 −
−=

min

min
190

P

PPt
Ps  

 Where 

 Ps = Points scored for price of bid under consideration 

 Pt = Price of bid under consideration 

 Pmin = Price of lowest acceptable bid 
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4. POINTS AWARDED FOR B-BBEE STATUS LEVEL OF CONTRIBUTOR 

4.1 In terms of Regulation 6 (2) and 7 (2) of the Preferential Procurement Regulations, preference points must be 
awarded to a bidder for attaining the B-BBEE status level of contribution in accordance with the table below: 

B-BBEE Status Level of 
Contributor 

Number of points 

(90/10 system) 

Number of points 

(80/20 system) 

1 10 20 

2 9 18 

3 6 14 

4   5 12 

5 4 8 

6 3 6 

7 2 4 

8 1 2 

Non-compliant contributor 0 0 

 

5. BID DECLARATION 

5.1 Bidders who claim points in respect of B-BBEE Status Level of Contribution must complete the following: 

 

6. B-BBEE STATUS LEVEL OF CONTRIBUTOR CLAIMED IN TERMS OF PARAGRAPHS 1.4 AND 4.1  

6.1 B-BBEE Status Level of Contributor: .      =     ………(maximum of 10 or 20 points) 

(Points claimed in respect of paragraph 7.1 must be in accordance with the table reflected in paragraph  4.1 
and must be substantiated by relevant proof of B-BBEE status level of contributor. 

 

7. SUB-CONTRACTING 

7.1 Will any portion of the contract be sub-contracted?   

(Tick applicable box) 
 

YES  NO  

 

7.1.1 If yes, indicate: 

i) What percentage of the contract will be subcontracted............…………….…………% 
ii) The name of the sub-contractor………………………………………….………………….. 
iii) The B-BBEE status level of the sub-contractor............................................…………….. 
iv) Whether the sub-contractor is an EME or QSE 

(Tick applicable box) 

YES  NO  

v) Specify, by ticking the appropriate box, if subcontracting with an enterprise in terms of Preferential 
Procurement Regulations,2017: 

   

 

 

 

 

 

 

 

 



Tender  T2.2 
 Part T2: Returnable Documents Returnable Schedules 
 

  Revision 0 

 
55 

 

Designated Group: An EME or QSE which is at last 51% owned by: EME 

√ 

QSE 

√ 

Black people   

Black people who are youth   

Black people who are women   

Black people with disabilities   

Black people living in rural or underdeveloped areas or townships   

Cooperative owned by black people   

Black people who are military veterans   

OR 

Any EME    

Any QSE   

 

8. DECLARATION WITH REGARD TO COMPANY/FIRM 

8.1 Name of company/firm:……………………………………………………………………………. 

8.2 VAT registration number:……………………………………….………………………………… 

8.3 Company registration number:…………….……………………….……………………………. 

8.4 TYPE OF COMPANY/ FIRM 

 Partnership/Joint Venture / Consortium 

 One person business/sole propriety 

 Close corporation 

 Company 

 (Pty) Limited 
[TICK APPLICABLE BOX] 

8.5 DESCRIBE PRINCIPAL BUSINESS ACTIVITIES 

………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………

………………………………………………………………………………………………………………………………

………………………….. 

8.6 COMPANY CLASSIFICATION 

 Manufacturer 

 Supplier 

 Professional service provider 

 Other service providers, e.g. transporter, etc. 
[TICK APPLICABLE BOX]  
 

8.7 MUNICIPAL INFORMATION 

Municipality where business is situated: ….…………………………………………………………….. 

Registered Account Number: ………………………………………………………………..……………. 

Stand Number:………………………………………………………………………………………………. 

 
8.8 Total number of years the company/firm has been in business:……………………………………… 
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8.9 I/we, the undersigned, who is / are duly authorised to do so on behalf of the company/firm, certify that the 

points claimed, based on the B-BBE status level of contributor indicated in paragraphs 1.4 and 6.1 of the 

foregoing certificate, qualifies the company/ firm for the preference(s) shown and I / we acknowledge that: 

i) The information furnished is true and correct; 

ii) The preference points claimed are in accordance with the General Conditions as indicated in paragraph 
1 of this form; 

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs 1.4 and 
6.1, the contractor may be required to furnish documentary proof to the satisfaction of the purchaser that 
the claims are correct;  

iv) If the B-BBEE status level of contributor has been claimed or obtained on a fraudulent basis or any of the 
conditions of contract have not been fulfilled, the purchaser may, in addition to any other remedy it may 
have – 

 
(a) disqualify the person from the bidding process; 

(b) recover costs, losses or damages it has incurred or suffered as a result of that 
person’s conduct; 

(c) cancel the contract and claim any damages which it has suffered as a result of having 
to make less favourable arrangements due to such cancellation; 

(d) recommend that the bidder or contractor, its shareholders and directors, or only the 
shareholders and directors who acted on a fraudulent basis, be restricted by the 
National Treasury from obtaining business from any organ of state for a period not 
exceeding 10 years, after the audi alteram partem (hear the other side) rule has been 
applied; and 

(e) forward the matter for criminal prosecution. 

 
 
 

 
 

………………………………………. 
SIGNATURE(S) OF BIDDERS(S) 

 
DATE: ………………………………….. 

 

ADDRESS ………………………………….. 

 
 ………………………………….. 

 

 ………………………………….. 
 

 
WITNESSES 
 
1. …………………………………….. 

2. ……………………………………. 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  

 

A18. MBD 6.2 DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND 
CONTENT FOR DESIGNATED SECTORS 

 

                                                                                                                                MBD 6.2 
 

DECLARATION CERTIFICATE FOR LOCAL PRODUCTION AND CONTENT FOR 
DESIGNATED SECTORS 

 
This Municipal Bidding Document (MBD) must form part of all bids invited. It contains general information and 
serves as a declaration form for local content (local production and local content are used interchangeably). 
 
Before completing this declaration, bidders must study the General Conditions, Definitions, Directives applicable in 
respect of Local Content as prescribed in the Preferential Procurement Regulations, 2011 and  the South African 
Bureau of Standards (SABS) approved technical specification number SATS 1286:2011 (Edition 1) and the 
Guidance on the Calculation of Local Content together with the Local Content Declaration Templates [Annex C 
(Local Content Declaration: Summary Schedule), D (Imported Content Declaration: Supporting Schedule to Annex 
C) and E (Local Content Declaration: Supporting Schedule to Annex C)]. 
 
1. General Conditions 
 
1.1. Preferential Procurement Regulations, 2011 (Regulation 9) makes provision for the promotion of local 

production and content. 
 
1.2. Regulation 9.(1) prescribes that in the case of designated sectors, where in the award of bids local production 

and content is of critical importance, such bids must be advertised with the specific bidding condition that only 
locally produced goods, services or works or locally manufactured goods, with a stipulated minimum threshold 
for local production and content will be considered. 

 
1.3. Where necessary, for bids referred to in paragraph 1.2 above, a two stage bidding process may be followed, 

where the first stage involves a minimum threshold for local production and content and the second stage 
price and B-BBEE. 

 
1.4. A person awarded a contract in relation to a designated sector, may not sub-contract in such a manner that 

the local production and content of the overall value of the contract is reduced to below the stipulated 
minimum threshold. 

 
1.5. The local content (LC) expressed as a percentage of the bid price must be calculated in accordance with the 

SABS approved technical specification number SATS 1286: 2011 as follows:  
 
 LC = [1-  x / y] *100 

 
Where 

 x  is the imported content in Rand 
 y is the bid price in Rand excluding value added tax (VAT) 
 

Prices referred to in the determination of x must be converted to Rand (ZAR) by using the exchange rate 
published by the South African Reserve Bank (SARB) at 12:00 on the date of advertisement of the bid as 
required in paragraph 4.1 below. 

 
The SABS approved technical specification number SATS 1286:2011 is accessible on 
http://www.thedti.gov.za/industrial development/ip.jsp at no cost. 

 
 

1.6. A bid may be disqualified if – 
 
(a)  this Declaration Certificate and the Annex C (Local Content Declaration: Summary Schedule) are not 

submitted as part of the bid documentation; and 
 

(b)  the bidder fails to declare that the Local Content Declaration Templates (Annex C, D and E) have been 
audited and certified as correct. 
 



Tender  T2.2 
 Part T2: Returnable Documents Returnable Schedules 
 

  Revision 0 

 
58 

2. Definitions 
 
2.1. “bid” includes written price quotations, advertised competitive bids or proposals; 
 
2.2. “bid price” price offered by the bidder, excluding value added tax (VAT); 
 
2.3. “contract” means the agreement that results from the acceptance of a bid by an organ of state; 
 
2.4. “designated sector” means a sector, sub-sector or industry that has been designated by the Department of 

Trade and Industry in line with national development and industrial policies for local production, where only 
locally produced services, works or goods or locally manufactured goods meet the stipulated minimum 
threshold for local production and content; 

 
2.5. “duly sign”means a Declaration Certificate for Local Content that has been signed by the Chief Financial 

Officer or other legally responsible person nominated in writing by the Chief Executive, or senior member / 
person with management responsibility(close corporation, partnership or individual). 

 
2.6. “imported content” means that portion of the bid price represented by the cost of components, parts or 

materials which have been or are still to be imported (whether by the supplier or its subcontractors) and which 
costs are inclusive of the costs abroad (this includes labour and intellectual property costs), plus freight and 
other direct importation costs, such as landing costs, dock duties, import duty, sales duty or other similar tax or 
duty at the South African port of entry; 

 
2.7. “local content” means that portion of the bid price which is not included in the imported content, provided 

that local manufacture does take place; 
 

2.8. “stipulated minimum threshold” means that portion of local production and content as determined by the 
Department of Trade and Industry; and 

 
2.9. “sub-contract” means the primary contractor’s assigning, leasing, making out work to, or employing another 

person to support such primary contractor in the execution of part of a project in terms of the contract. 
 
3. The stipulated minimum threshold(s) for local production and content (refer to Annex A of SATS 

1286:2011) for this bid is/are as follows: 
 
 
 

Description of services, works or goods      Stipulated minimum threshold 
 

              _Welded steel fabric_____________                    __100_% 
  
              __Gabions__________________                        ___100__% 
  
             __Wire(Fencing) ______                                      ___100__ % 
   
              _______________________                              _______% 
   
4. Does any portion of the services, works or goods offered  
 have any imported content?    
    
 (Tick applicable box) 

 

YES  NO  

 
4.1  If yes, the rate(s) of exchange to be used in this bid to calculate the local content as prescribed in paragraph 

1.5 of the general conditions must be the rate(s) published by the SARB for the specific currency at 12:00 on 
the date of advertisement of the bid. 

 
 The relevant rates of exchange information is accessible on www.reservebank.co.za. 

 
Indicate the rate(s) of exchange against the appropriate currency in the table below (refer to Annex A of SATS 
1286:2011): 

 

Currency  Rates of exchange 

US Dollar  

Pound Sterling  

Euro  

Yen  

Other  
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NB: Bidders must submit proof of the SARB rate (s) of exchange used. 

 
5. Were the Local Content Declaration Templates (Annex C, D and E) audited and certified as correct? 
 (Tick applicable box) 

 

YES  NO  

 
5.1. If yes, provide the following particulars: 

(a) Full name of auditor: ……………………………………………………… 
(b) Practice number: ……………………………………………………………………….. 
(c) Telephone and cell number:………………………………………………………………. 
(d) Email address: ……………………………………………………………………….. 

 
(Documentary proof regarding the declaration will, when required, be submitted to the satisfaction of the 
Accounting Officer / Accounting Authority) 

 
6. Where, after the award of a bid, challenges are experienced in meeting the stipulated minimum threshold for local 

content the dti must be informed accordingly in order for the dti to verify and in consultation with the Accounting 
Officer / Accounting Authority provide directives in this regard. 

 
LOCAL CONTENT DECLARATION 

(REFER TO ANNEX B OF SATS 1286:2011) 
 

 
LOCAL CONTENT DECLARATION BY CHIEF FINANCIAL OFFICER OR OTHER LEGALLY 
RESPONSIBLE PERSON NOMINATED IN WRITING BY THE CHIEF EXECUTIVE OR SENIOR 
MEMBER/PERSON WITH MANAGEMENT RESPONSIBILITY (CLOSE CORPORATION, PARTNERSHIP 
OR INDIVIDUAL)  

 
IN RESPECT OF BID NO. ................................................................................. 
 
ISSUED BY: (Procurement Authority / Name of Municipality / Municipal Entity): 
......................................................................................................................... 

 
NB    
 
1     The obligation to complete, duly sign and submit this declaration cannot be transferred to an external 
authorized representative, auditor or any other third party acting on behalf of the bidder. 
 
2     Guidance on the Calculation of Local Content together with Local Content Declaration Templates (Annex 
C, D and E) is accessible on http://www.thedti.gov.za/industrial development/ip.jsp. Bidders should first 
complete Declaration D.  After completing Declaration D, bidders should complete Declaration E and then 
consolidate the information on Declaration C. Declaration C should be submitted with the bid 
documentation at the closing date and time of the bid in order to substantiate the declaration made in 
paragraph (c) below.  Declarations D and E should be kept by the bidders for verification purposes for a 
period of at least 5 years. The successful bidder is required to continuously update Declarations C, D and E 
with the actual values for the duration of the contract. 
 
 
 
I, the undersigned, …………………………….................................................. (full names), 
do hereby declare, in my capacity as ……………………………………… ……….. 
of ...............................................................................................................(name of bidder entity), the following: 

 
(a) The facts contained herein are within my own personal knowledge. 
 
(b) I have satisfied myself that 
 

(i)        the goods/services/works to be delivered in terms of the above-specified bid comply with 
the minimum local content requirements as specified in the bid, and as measured in terms of 
SATS 1286:2011; and 

(ii) the declaration templates have been audited and certified to be correct. 
 
 
(c)The local content percentages (%) indicated below has been calculated using the formula given in clause 3 
of SATS 1286:2011, the rates of exchange indicated in paragraph 4.1 above and the information contained in 
Declaration D and E which has been consolidated in Declaration C; 

 
 

http://www.thedti.gov.za/industrial%20development/ip.jsp.
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Bid price, excluding VAT (y)    R 

Imported content (x), as calculated in terms of SATS 1286:2011 R 

Stipulated minimum threshold  for local content (paragraph 3 above)  

Local content %, as calculated in terms of SATS 1286:2011  

 
If the bid is for more than one product, the local content percentages for each product contained in 
Declaration C shall be used instead of the table above.  The local content percentages for each product 
has been calculated using the formula given in clause 3 of SATS 1286:2011, the rates of exchange 
indicated in paragraph 4.1 above and the information contained in Declaration D and E. 

 
(d) I accept that the Procurement Authority / Municipality /Municipal Entity has the right to request that the 
local content be verified in terms of the requirements of SATS 1286:2011. 
 
(e) I understand that the awarding of the bid is dependent on the accuracy of the information furnished in this 
application. I also understand that the submission of incorrect data, or data  that are not verifiable 
as described in SATS 1286:2011, may result in the Procurement Authority / Municipal / Municipal Entity 
imposing any or all of the remedies as provided for in Regulation 13 of the Preferential Procurement 
Regulations, 2011 promulgated under the Preferential Policy Framework Act (PPPFA), 2000 (Act No. 5 of 
2000). 
 
 SIGNATURE:                                                     DATE: ___________ 
 
 WITNESS No. 1                                                 DATE: ___________ 
 
 WITNESS No. 2                                                 DATE: ___________ 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 

A19. DECLARATION OF TENDERER’S PAST SUPPLY CHAIN MANAGEMENT 
PRACTICES (MBD 8) 

A20.  
 

1 This Municipal Bidding Document must form part of all bids invited.   
 
2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that when goods 

and services are being procured, all reasonable steps are taken to combat the abuse of the supply chain 
management system.  

 
3 The bid of any bidder may be rejected if that bidder, or any of its directors have: 

 
a. abused the municipality’s / municipal entity’s supply chain management system or committed any 

improper conduct in relation to such system; 
b. been convicted for fraud or corruption during the past five years; 
c. willfully neglected, reneged on or failed to comply with any government, municipal or other public 

sector contract during the past five years; or 
d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention and 

Combating of Corrupt Activities Act (No 12 of 2004). 
 

4 In order to give effect to the above, the following questionnaire must be completed and submitted 
with the bid. 

 

Item Question Yes No 

4.1 Is the bidder or any of its directors listed on the National Treasury’s database as a 

company or person prohibited from doing business with the public sector? 

(Companies or persons who are listed on this database were informed in 
writing of this restriction by the National Treasury after the audi alteram 
partem rule was applied). 

 

Yes 
 

 
 

No 
 

 

4.1.1 If so, furnish particulars: 
 
 
 
 

4.2 Is the bidder or any of its directors listed on the Register for Tender Defaulters 
in terms of section 29 of the Prevention and Combating of Corrupt Activities 
Act (No 12 of 2004)? 

(To access this Register enter the National Treasury’s website, 
www.treasury.gov.za, click on the icon “Register for Tender Defaulters” 
or submit your written request for a hard copy of the Register to 
facsimile number (012) 3265445).  

 

Yes 
 

No 
 

4.2.1 If so, furnish particulars: 
 
 
 
 

4.3 Was the bidder or any of its directors convicted by a court of law (including a 
court of law outside the Republic of South Africa) for fraud or corruption during 
the past five years? 
 

Yes 
 

No 
 

4.3.1 If so, furnish particulars: 
 
 

http://www.treasury.gov.za/
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Item Question Yes No 

4.4 Does the bidder or any of its directors owe any municipal rates and taxes or 
municipal charges to the municipality / municipal entity, or to any other 
municipality / municipal entity, that is in arrears for more than three months? 

 

Yes 
 

No 
 

4.4.1 If so, furnish particulars: 
 
 
 
 

4.5 Was any contract between the bidder and the municipality / municipal entity or 
any other organ of state terminated during the past five years on account of 
failure to perform on or comply with the contract? 
 

Yes 
 

No 
 

4.7.1 If so, furnish particulars: 
 
 
 
 

 
 

CERTIFICATION 

 

I, THE UNDERSIGNED (FULL NAME)  …………..…………………………………………………………..………..…… 

 CERTIFY THAT THE INFORMATION FURNISHED ON THIS  DECLARATION FORM TRUE AND CORRECT. 

 

 I ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE TAKEN AGAINST ME 
SHOULD THIS DECLARATION PROVE TO BE FALSE. 

 

 

 

 

 ………………………………………...   ………………………….. 

 Signature      Date 

 

 

 

 ……………………………………….   ………………………….. 

Position     Name of Bidder 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  

 

A21. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION (MBD 9) 

 

1. This Municipal Bidding Document must form part of all tenders¹ invited. 
 

2. Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an agreement between, or 
concerted practice by, firms, or a decision by an association of firms, if it is between parties in a horizontal 
relationship and if it involves collusive bidding (or bid rigging).² Collusive bidding is a pe se prohibition meaning that 
it cannot be justified under any grounds.  

 
3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must provide measures for 

the combating of abuse of the supply chain management system, and must enable the accounting officer, among 
others, to: 

 
a. take all reasonable steps to prevent such abuse;  
 

b.  reject the bid of any bidder if that bidder or any of its directors has abused the supply chain management 
system of the municipality or municipal entity or has committed any improper conduct in relation to such 
system; and 

c. cancel a contract awarded to a person if the person committed any corrupt or fraudulent act during the 
bidding process or the execution of the contract. 

 
4. This MBD serves as a certificate of declaration that would be used by institutions to ensure that, when bids are 

considered, reasonable steps are taken to prevent any form of bid-rigging.   
 

5. In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9) must be completed and 
submitted with the bid:  

 
¹ Includes price quotations, advertised competitive bids, limited bids and proposals. 
 
² Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete, 
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to 
acquire goods and / or services through a bidding process.  Bid rigging is, therefore, an agreement between 
competitors not to compete. 
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MBD 9 
 

CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 
 

I, the undersigned, in submitting the accompanying bid: 
 
 
 

 (Bid Number and Description) 

 

in response to the invitation for the bid made by: 
 
 
 

 (Name of Municipality / Municipal Entity)  

 

do hereby make the following statements that I certify to be true and complete in every respect: 

 
I certify, on behalf of .......................................................................................................................................…………..that: 

(Name of Bidder) 
 

1. I have read and I understand the contents of this Certificate; 
 
2. I understand that the accompanying bid will be disqualified if this Certificate is found not to be true and complete in 

every respect; 
 

3. I am authorized by the bidder to sign this Certificate, and to submit the accompanying bid, on behalf of the bidder; 
 
4. Each person whose signature appears on the accompanying bid has been authorized by the bidder to determine the 

terms of, and to sign, the bid, on behalf of the bidder; 
 
5. For the purposes of this Certificate and the accompanying bid, I understand that the word “competitor” shall include 

any individual or organization, other than the bidder, whether or not affiliated with the bidder, who: 
 

(a) has been requested to submit a bid in response to this bid invitation; 
(b) could potentially submit a bid in response to this bid invitation, based on their qualifications, abilities or  

experience; and 
(c) provides the same goods and services as the bidder and/or is in the same line of business as the bidder 

 
6. The bidder has arrived at the accompanying bid independently from, and without consultation, communication, 

agreement or arrangement with any competitor. However communication between partners in a joint venture or 
consortium³ will not be construed as collusive bidding. 
 

7. In particular, without limiting the generality of paragraphs 6 above, there has been no consultation, communication,   
agreement or arrangement with any competitor regarding: 

 
(a) prices; 
(b) geographical area where product or service will be rendered (market allocation) 
(c) methods, factors or formulas used to calculate prices; 
(d) the intention or decision to submit or not to submit, a bid; 
(e) the submission of a bid which does not meet the specifications and conditions of the bid; or 
(f) bidding with the intention not to win the bid. 

 
8. In addition, there have been no consultations, communications, agreements or arrangements with any competitor 

regarding the quality, quantity, specifications and conditions or delivery particulars of the products or services to 
which this bid invitation relates. 

 
9.  The terms of the accompanying bid have not been, and will not be, disclosed by the bidder, directly or indirectly, to 

any competitor, prior to the date and time of the official bid opening or of the awarding of the contract. 
 

³ Joint venture or Consortium means an association of persons for the purpose of combining their expertise, 
property, capital, efforts, skill and knowledge in an activity for the execution of a contract. 
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10.  I am aware that, in addition and without prejudice to any other remedy provided to combat any restrictive practices 
related to bids and contracts, bids that are suspicious will be reported to the Competition Commission for 
investigation and possible imposition of administrative penalties in terms of section 59 of the Competition Act No 89 
of 1998 and or may be reported to the National Prosecuting Authority (NPA) for criminal investigation and or may be 
restricted from conducting business with the public sector for a period not exceeding ten (10) years in terms of the 
Prevention and Combating of Corrupt Activities Act No 12 of 2004 or any other applicable legislation. 

 

 

 

 

 

 ………………………………………...   ………………………….. 

 Signature      Date 

 

 

 

 ……………………………………….   ………………………….. 

Position     Name of Bidder 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 

A22. PROOF OF MUNICIPAL ACCOUNT 
 
The tenderer shall attach hereto proof of municipal accounts not older than 3 months, in the form of either a municipal 
account statement or a letter from the property owner if renting. The letter should state that rent is paid up to date and 
indicate whether municipal accounts are included in the rent. The letter should not be older than 3 months. 
 
The following documents will not be accepted; Telkom statement, Eskom statement or proof of residence signed by a 
ward Councillor. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 

A23. FORM CONCERNING FULFILMENT OF THE CONSTRUCTION REGULATIONS 
2014 

 
In terms of regulation 4(3) of the Construction Regulations, 2014 (hereinafter referred to as the Regulations), 
promulgated 07 February 2014 in terms of Section 43 of the Occupational Health and Safety Act, 1993 (Act No 85 of 
1993) the Employer shall not appoint a contractor to perform construction work unless the Contractor can satisfy the 
Employer that his/her firm has the necessary competencies and resources to carry out the work safely and has allowed 
adequately in his/her tender for the due fulfilment of all the applicable requirements of the Act and the Regulations. 
 
1. I confirm that I am fully conversant with the Regulations and that my company has (or will acquire/procure) the 

necessary competencies and resources to timeously, safely and successfully comply with all of the requirements 
of the Regulations. (Tick) 

 
 
 
 
2. Proposed approach to achieve compliance with the Regulations (Tick) 
 

Own resources, competent in terms of the Regulations (refer to 3 below)  

Own resources, still to be hired and/or trained (until competency is achieved)  

Specialist subcontract resources (competent) - specify: 

.....................................................................................................................................................  

.....................................................................................................................................................  

.....................................................................................................................................................  

.....................................................................................................................................................  

.....................................................................................................................................................  

.....................................................................................................................................................  

 

 
3. Provide details of proposed key persons, competent in terms of the Regulations, who will form part of the Contract 

team as specified in the Regulations (CVs to be attached): 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
4. Provide details of proposed training (if any) that will be undergone: 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
........................................................................................................................................................................................................................  

YES  

NO  
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5. Potential key risks identified and measures for addressing risks: 
 

........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  
 
........................................................................................................................................................................................................................  

 
6. I have fully included in my tendered rates and prices (in the appropriate payment items provided in the Schedule 

of Quantities) for all resources, actions, training and any other costs required for the due fulfilment of the 
Regulations for the duration of the construction and defects repair period. (Tick) 

 
 
 
 
 

 

SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
 

YES  

NO  
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  

 

B1. CIDB CONTRACTOR REGISTRATION CERTIFICATE 
 
A Certificate of Contractor’s Registration issued by the Construction Industry Development Board (CIDB) shall be 
attached to this page. 
 
Where a tenderer satisfies CIDB Contractor grading designation requirements through joint venture formation, such 
tenderers must submit the Certificates of Contractor Registration in respect of each partner. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

B2. TAX CLEARANCE CERTIFICATE & VERIFICATION PIN 
 
The tenderer shall attach hereto a valid Tax Clearance Certificate and a valid Tax Clearance PIN Number from the South 
African Revenue Service (SARS). 
 
Each party to a Consortium/Joint Venture shall submit a separate Tax Clearance Certificate, or a valid Tax Clearance 
PIN Number. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
. 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

B3. B-BBEE CERTIFICATE / AFFIDAVIT  

 
 
The tenderer must attach hereto a B-BBEEE Certificate issued by an authorised body as per the Preferential Procurement 
Regulations. Alternatively, qualifying enterprises can submit a sworn affidavit declaring their B-BBEE status. Joint ventures 
are required to submit a consolidated certificate for the entity. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 
 

B4. PROOF OF CENTRAL SUPPLIER DATABASE REGISTRATION  
 
The tenderer must attach hereto the Central Supplier Database (CSD) registration detailed report. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER 
 
 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 
 

B5. LETTER OF GOOD STANDING 

 
The tenderer must attach hereto the Letter of Good Standing issued by the Department of Labour. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER: 
 
 

     

NAME  SIGNATURE  DATE 
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Part C1: Agreements and Contract Data 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

C1.1. Form of Offer and Acceptance Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in respect of the 
following works: 
 

BID NO: UBU-B-06/05/19 – CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 
The tenderer, identified in the offer signature block below, has examined the documents listed in the tender data and 
addenda thereto as listed in the Returnable Schedules, and by submitting this offer has accepted the conditions of 
tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance, the tenderer offers to perform all of the obligations and liabilities of the contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to be  
determined in accordance with the Conditions of Contract identified in the Contract Data.  
 
THE OFFERED TOTAL OF THE PRICES INCLUSIVE OF VALUE ADDED TAX IS: 
 

 ..................................................................................................................................................................................  

 ...................................................................................................................................................... RAND (in words); 

 R  ............................................. (in figures)  

 
This offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and Acceptance and 
returning one copy of this document to the tenderer before the end of the period of validity stated in the Tender Data, 
whereupon the Tenderer becomes the party named as the Contractor in the Conditions of Contract identified in the 
Contract Data. 
 
SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 

Name and address of Organisation: 
 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  
 
 ..............................................................................................................................................................................  

 
SIGNED BY WITNESS: 

 

     

NAME  SIGNATURE  DATE 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the Tenderer’s offer.  In 
consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the Conditions of 
Contract identified in the Contract Data. Acceptance of the tenderer’s offer shall form an Agreement between the 
Employer and the Tenderer upon the terms and conditions contained in this Agreement and in the Contract that is the 
subject of this Agreement. 
 
The terms of the contract are contained in:  
 

Part C1: Agreement and Contract Data (which includes this Agreement) 

Part C2: Pricing Data 

Part C3: Scope Of Work 

Part C4:  Site Information 
 

and drawings and documents or parts thereof, which may be incorporated by reference into Parts C1 to C4 above.  
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto as listed in the 
Returnable Documents as well as any changes to the terms of the Offer agreed by the Tenderer and the Employer 
during this process of offer and acceptance, are contained in the Schedule of Deviations attached to and forming part of 
this Agreement. No amendments to or deviations from said documents are valid unless contained in this schedule which 
must be duly signed by the authorised representative(s) of both parties. 
 
The tenderer shall within two weeks of receiving a completed copy of this Agreement, including the Schedule of 
Deviations (if any), or when or just after this Agreement comes into effect, contact the employer’s agent (whose details 
are given in the Contract Data) to arrange the delivery of any bonds, guarantees, proof of insurance and any other 
documentation to be provided in terms of the Conditions of Contract identified in the Contract Data. Failure to fulfil any of 
these obligations in accordance with those terms shall constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer receives one 
fully completed original copy of this document, including the Schedule of Deviations (if any). Unless the tenderer (now 
Contractor) within five days of the date of such receipt notifies the Employer in writing of any reason why he cannot 
accept the contents of this Agreement, this Agreement shall constitute a binding contract between the parties. 
 
SIGNED ON BEHALF OF/BY THE EMPLOYER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 
 

UBUHLEBEZWE MUNICIPALITY  
 
29 Margaret Street 
 
P.O Box 152, uBuhlebezwe 
 
3276 

 
SIGNED BY WITNESS: 

 

     

NAME  SIGNATURE  DATE 
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Schedule of Deviations 
 
Notes: 
1. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited 

to those permitted in terms of the Conditions of Tender. 
2. A tenderer's covering letter shall not be included in the final contract document. Should any matter in such letter, 

which constitutes a deviation as aforesaid, become the subject of agreements reached during the process of Offer and 
Acceptance, the outcome of such Agreement shall be recorded here. 

3. Any other matter arising from the process of Offer and Acceptance either as a confirmation, clarification or change 
to the tender documents and which it is agreed by the Parties becomes an obligation of the Contract shall also be 
recorded here. 

4. Any change or addition to the tender documents arising from the above Agreements and recorded here shall also 
be incorporated into the final draft of the Contract. 

 

1. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

2. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

3. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

4. Subject  .............................................................................................................................................................  

Details   .............................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 ..........................................................................................................................................................................  

 

By the duly authorised representatives signing this Schedule of Deviations, the Employer and the Tenderer agree to and 
accept the foregoing Schedule of Deviations as the only deviations from and amendments to the documents listed in the 
Tender Data and addenda thereto as listed in the Returnable Documents, as well as any confirmation, clarification or 
changes to the terms of the offer agreed by the Tenderer and the Employer during this process of offer and acceptance. 
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period between 
the issue of the tender documents and the receipt by the Tenderer of a completed signed copy of this Agreement shall 
have any meaning or effect in the contract between the parties arising from this Agreement. 
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SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
 

 
SIGNED ON BEHALF OF/BY UBUHLEBEZWE MUNICIPALITY: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 

 
 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  

 

 

CONFIRMATION OF RECEIPT 
 

 

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms receipt from the 
Employer, identified in the Acceptance part of this Agreement, of one fully completed original copy of this Agreement, 
including the Schedule of Deviations (if any) today: 

 

 

the  ................................................. (day) of  .......................................... (month)  .................  (year)  

 

 

at  ........................................................................................................................................................ (place) 

 

 
SIGNED ON BEHALF OF/BY THE CONTRACTOR: 
 

 

     

NAME  SIGNATURE  CAPACITY 
 
 
 
SIGNED BY WITNESS: 
 

 

 

 

  

NAME  SIGNATURE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  

 

C1.2. Contract Data 
 

Part 1: Contract Data Provided by the Employer 
 
 
GENERAL CONDITIONS OF CONTRACT 
 
The following standardised General Conditions of Contract:  
 
General Conditions of Contract for Construction Works (Third Edition, 2015) 
 
Prepared by the South African Institution of Civil Engineering (SAICE) shall apply to and form the General Conditions of 
Contract for this contract.  Copies of these Conditions of Contract are obtainable from the South African Institution of Civil 
Engineering (SAICE), Private Bag X200, Halfway House 1685, Tel: (011) 805 5947, Fax: (011) 805 5971, email: 
civilinfo@saice.org.za. 
 
Copies of the General Conditions of Contract are available for inspection and scrutiny at the offices of the Employer’s 
Agent. 
 
The General Conditions of Contract 2015 makes references to the Contract Data for specific data, which, together with 
these conditions, collectively describe the risks, liabilities and obligations of the contracting parties and the procedures 
for the administration of the Contract.  The Contract Specific Data shall have precedence in the interpretation of any 
ambiguity or inconsistency between it and the General Conditions of Contract. 
 
The General Conditions of Contract shall be read in conjunction with the variations, amendments and additions set out in 
the Contract Specific Data below.  Each item of data given is cross-referenced to the Clause in the General Conditions of 
Contract to which it mainly applies. 
 
CONTRACT SPECIFIC DATA 
 
The following Contract specific data are applicable to this Contract: 

Clause 1.1.1.13: Defects Liability Period 
 
The defects liability period is a period of 12 months, measured from the date of the Certificate of Completion. 
 
Clause 1.1.1.14: Due Completion Date 
 
The date for achieving Practical Completion is a date four (4) months after the Commencement Date. 
 
Clause 1.1.1.15: Employer 
 
The Employer is Ubuhlebezwe Municipality represented by Mr G.M Sineke and/or such person or persons duly 
authorised thereto by the Employer in writing, and the legal successors in title of this person and is referred to in this 
Contract Document as “Employer. 
 
Clause 1.1.1.16: Employer’s Agent 
 
The Employer’s Agent, referred to in the documents, is the firm of Consulting Employer’s Agents, GIBB (Pty) Ltd acting 
through a Director, an Associate or an official authorised thereto in writing. 
 
The name of the Employer’s Agent is: GIBB (Pty) Ltd or their successors duly appointed by the Employer. 
 
Clause 1.1.1.26: Pricing Strategy 
 
The Pricing Strategy is Re-measurement Contract.   
 
Clause 1.1.1.28: Scope of Work 
Replace with the following: 
 
“Scope of Work” means the document(s) containing the Standard Specifications, the Project Particular Specifications 
and the Drawings, that specify and describe the Works which are to be provided, and any other requirements and 
constraint relating to the manner in which the work is to be carried out.   
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Clause 1.1.1.34: Writing 
Add the following Clause after Clause 1.1.1.34 
 
1.1.1.35 “Drawings” means all drawings, calculations and technical information forming part of the Tender Documents 
(other than information contained in the Specifications) and any modifications thereof or additions thereto from time to 
time approved in writing by the Employer’s Agent or delivered to the Contractor by the Employer’s Agent. 
 
Clause 1.2.1.2: Notices 
 
The name of the Employer is  : UBUHLEBEZWE MUNICIPALITY 
 
The address of the Employer is  :  29 Margaret Street, Ixopo, 3276 
  
The name of the Employer’s Agent is : BI Infrastructure Consultants (Pty) Ltd 
 
The address of the Employer’s Agent is        : 42A Montgomery Drive  
   Athlone  
   PIETERMARITZBURG  
   3201  
 
 
Clause 1.3.5: Contractor’s Copyright 
Add the following to Clause 1.3.5: 
 
No part of any document or drawings issued with this enquiry may be copied, photographed or repeated in any manner 
or by any process without the written consent of the Employer’s Agent.  Copyright is reserved on all designs, 
specifications, patents and patentable designs, systems and processes contained in the documents and drawings. 
 
The person, firm, or body to whom these documents are issued or made available shall be held jointly and severally 
responsible in their personal and corporate capacities for any contravention of the requirements of Clause 1.3.5.  The 
recipients of these documents shall treat the documents as well as the details contained herein as private and 
confidential. 
 
Clause 3.2.3: Employer’s Approval Required 
 
The Employer’s Agent is required to obtain the specific approval of the Employer before executing any of the following 
functions or duties: 

 

1. Providing consent for subcontracting part of the contract in terms of Clause 4.4. 

2. The issuing of an instruction to accelerate progress in terms of Clause 5.7.3. 

3. Granting permission to work during non-working times in terms of Clause 5.8.1.    

4. Suspend the progress of the works in terms of Clause 5.11.2. 

5. The reduction of a penalty for delay in terms of Clause 5.13.2. 

6. Issuing of instructions to carry out work on a daywork basis in terms of Clause 6.4.1.4. 

7. The determination of additional or reduced costs arising from changes in legislation in terms of Clause 6.8.4. 

8. The agreeing of the adjustment of the sums for general items in terms of Clause 6.11. 

9. Authorizing the Contractor to repair and make good excepted risks in terms of Clause 8.2.2.2. 

 

Clause 4.3: Legal Provisions 
Add the following Clauses after Clause 4.3.2: 
 
4.3.3 The Employer and the Contractor shall enter into an agreement to complete the work required for the 

construction of the works in terms of the provisions of Section 37(2) of the Occupational Health and Safety Act 
(No. 85 of 1993) and the Construction Regulations promulgated thereunder, as well as any further requirements 
stipulated in this contract document. 

 
4.3.4 The Contractor shall provide proof to the Employer, within 14 days of the Commencement Date, that he/she has 

paid all contributions required in terms of the Compensation for Occupational Injuries and Diseases Act (Act No. 
130 of 1993). 

 
Clause 5.3: Commencement of Works 
 
The Contractor shall commence executing the Works within 14 days from the Commencement Date.   
 
Notwithstanding the above, the Contractor will not be permitted to commence executing the Works before the Form of 
Guarantee and required insurances and other specified items have been submitted and approved. 



Tender  C1.3 
Part C1: Agreement and Contract Data  Tenderer’s Direct Participation of Targeted Labour 
 

  Revision 0 

 
82 

 
 
Clause 5.4: Access to the Site 
Add the following clause after Clause 5.4.3: 
 
5.4.4 The Contractor shall bear all costs and charges for special and temporary rights of way required by him in 

connection with access to the Site.  The Contractor shall also provide at his/her own cost any additional facilities 
outside the Site required by him/her for the purposes of the Works. 

 
Clause 5.6.1: Programme of Works 
 
The Contractor shall deliver the programme of work within 14 days of the Commencement Date.  The programme shall 
clearly show the order in which the Contractor proposes to carry out the work, including the critical path, the proposed 
rate of progress and a linked cash flow forecast.  The programme shall be updated monthly. 
 
Clause 5.8: Non-Working Times 
 
The special non-working days is Saturday, Sunday, the days falling in the year-end break and all gazetted public 
holidays falling outside the year end break. 
 
The year-end break commences on 13 December 2019 and ends on 10 January 2020. 
 
Clause 5.9: Instructions 
Add the following Clauses after Clause 5.9.7: 
 
5.9.8 Tender Drawings shall be used for tender purposes only and shall not be used for construction. 
 
The Employer’s Agent shall have full power and authority to supply to the Contractor from time to time during the 
progress of the Works copies of such further drawings and such instructions as shall be necessary for the purpose of the 
proper and adequate execution and maintenance of the Works, which the Contractor shall carry out and be bound by. 

Clause 5.12.2.2: Extension of Time 

 
Regardless of the cause of any delay an extension of time will only be considered if it can be shown that the activity 
delayed is on the critical path indicated on the Programme of Works (Clause 5.6.1). 
 
No extension of time will be granted in respect of any delays attributed to normal climatic conditions. Normal Climatic 
Conditions shall be deemed to include normal rainfall and associated wet conditions and materials, strong winds and 
extremes of temperature. However, in the event that delays to critical activities exceed the number of working days listed 
below for each month, then abnormal climatic conditions shall be deemed to exist, and an extension of time shall be 
granted in accordance with the provisions of that Clause. 
 
The number of days quoted below shall be regarded as a fair estimate of the delays to be anticipated and allowed for 
under normal climatic conditions where inclement weather prevents or disrupts work on the critical path.      
 

January 7 days 

February 6 days 

March 6 days 

April 3 days 

May 2 days 

June 1 days 

July 2 days 

August 3 days 

September 3 days 

October 6 days 

November 7 days 

December  7 days 
 
Claims for delays for abnormal climatic conditions shall be accompanied by substantiating facts and evidence, which 
shall be submitted timeously as each day or half-day delay is experienced. Should an extension of time be granted by 
the Employer’s Agent such extension of time will be added to the Time for Completion or set against any over-provision 
that may have occurred in the abovementioned schedule. 
 
It shall be further noted that where the critical path is not affected, no extension of time for abnormal climatic conditions 
or for any other reason will be entertained. 
 

Clause 5.12.3: Adjustment to General Items 
Add the following to Clause 5.12.3 
 
The cost of time related general items will be calculated on the basis of the number of days in Clause 5.8. 
 
Clause 5.13.1: Penalty for Delay 
 
The penalty for failing to complete the Works on time is R 1 500.00 per calendar day. 
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Clause 6.2: Security 
 
The Deed of Guarantee is to be delivered to the Employer within 14 days of the Commencement Date.  
The Proforma Performance Guarantee shall be worded as set out in the document included in C1.5.  
The liability of the guarantee shall be for 10% of the Contract Price. 
 
Clause 6.8.2: Contract Price Adjustment 
Add the following to Clause 6.8.2: 
 
The Contract Price shall not be subject to contract price adjustment. 
 

Clause 6.10.1.5: Interim Payments – Materials on Site 
  
The percentage advance on materials on site but not yet built into the Permanent Works is 80% (eighty percent). 
 
Clause 6.10.3: Retention Money 
Add the following to Clause 6.10.3: 
 
The percentage retention on the amounts due to the Contractor is 10% (ten percent). The limit of retention is 5% of the 
Contract Price, including allowances for contingencies and Contract Price Adjustment. 
 
A guarantee in lieu of retention is not permitted. 
 

Clause 6.10.5: Payment of Retention Money 
In the second line, delete the words “ .. one half of the retention money shall become due and paid to the Contractor 
when the Employer’s Agent shall have issued a Certificate of Completion in terms of Clause 5.14.4 and the other half 
when the Employer’s Agent ..” and replace with the words “.. the full limit of retention money shall be held until the 
Employer’s Agent .. ” 

Clause 6.10.5.1 
In the sixth line, delete the words “ .. of the second half ..” 
 
Clause 8.6.1: Insurances 
 
Clause 8.6.1.1.2 
 
The value of the materials supplied by the Employer to be included in the insurance sum is R0.00 -Nil. 
 
Clause 8.6.1.1.3 
 
The amount to cover professional fees for repairing damage and loss to be included in the insurance sum is R0.00 -Nil. 
 
Clause 8.6.1.3 
 
The limit of indemnity for liability insurance is R10 000 000.00 for any single claim – the number of claims to be unlimited 
during the construction. 
 
Clause 8.6.1.5: Additional Insurance 
 
Additional Insurance is required for the following: 
 
a) Insurance of Construction Plant and Equipment (including tools, offices and other temporary structures and 

contents) and all other items (except those intended for incorporation into the Works) brought onto the site for a 
sum sufficient to provide for their replacement. 

 
b) Insurance in terms of the provisions of the Compensation for Occupational Injuries and Diseases Act No. 130 of 

1993. 
 
c) Motor Vehicle Liability Insurance comprising (as a minimum) "Balance of Third Party" Risks including Passenger 

Liability Indemnity. 
 
d) Where the contract involves manufacturing and/or fabrication of the works or part thereof at premises other than the 

Site, the Contractor shall satisfy the Employer that all materials and equipment for incorporation in the works are 
adequately insured during manufacture and/or fabrication. In the event of the Employer having an insurable interest 
in such works during manufacture or fabrication then such interest shall be noted by endorsement to the 
Contractor's Policies of Insurance. 
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e) The insurance policy held by the Contractor shall cover “wet risks” because a portion of the works will be in the 
confines of an existing river and stormwater channel. 

 
f) Professional Indemnity Insurance providing cover in an amount of not less than R10 000 000.00 in respect of each 

and every claim.  This insurance shall remain in force after completion of this contract for a period of not less than 1 
(one) year. 

 
Clause 8.6.6: Proof of Payment 
Add the following: 
 
The contractor shall within 14 days of the Commencement Date provide the Employer/Employer’s Agent the relevant 
policy or policies of insurance. 
 
Clause 9.2.1: Termination by the Employer 
Add the following Clauses after Clause 9.2.1.3.7: 
 
9.2.1.3.8 The Contractor fails to provide the required Guarantee and insurances within the prescribed time. 
 
9.2.1.3.9 The Contractor committed a corrupt or fraudulent act during the procurement process or the execution of the 

contract. 
 
9.2.1.3.10 An official or other role player committed any corrupt or fraudulent act during the procurement process or in 

the execution of the contract that benefited the Contractor. 
 
Clause 10.5 and 10.6: Dispute Resolution 
 
Dispute resolution shall be by ad-hoc adjudication. 
 
 
ADDITIONAL CONDITIONS OF CONTRACT 
 
The additional Conditions of Contract are: 
 
Clause 11: Contractor to Provide Everything Necessary 
 
The Contractor is to provide all labour, material, workmanship, machinery and everything which is or may be necessary 
in and for the execution and entire completion of the Contract in accordance with the Conditions of Contract, Drawings 
and Scope of Work. 
 
Clause 12: Details to be Confidential 
 
The Contractor shall treat the details of the Works comprised in this Contract as private and confidential (save in so far 
as may be necessary for the purposes hereof) and shall not publish or disclose the same or any particulars thereof in any 
trade or technical paper elsewhere without prior written consent of the Employer’s Agent. 
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Part 2: Data Provided by the Contractor 

 
Clause 1.2.1: Delivery of Notices 
 

The name of the Contractor is  ................................................................................................................................  

 

The address of the Contractor is  ............................................................................................................................  

 

Physical Address Postal Address 

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

 ...................................................................................   .....................................................................................  

Telephone:..................................................................  Fax: ..............................................................................  

Email: .........................................................................   

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 
 

C1.3. Tenderer's Direct Participation of Targeted Labour 
 

Applicable Standard Specification 

The applicable Standard Specification is SANS 1914 – Part 4 (2002): Targeted Construction Procurement: Participation 
of targeted enterprises and targeted labour (local resources). 

1. Definitions 

With reference to clause 2 of SANS 1914-4, the following definitions shall apply to this schedule: 

1.1 Targeted Labour 

Individuals, employed by the contractor and his / her targeted enterprise in the performance of the contract, who are 
defined as the target group in the contract and who permanently reside in the target area or who are recognized as being 
residents of the target area on the basis of identification and association with and recognition by the residents of the 
target area. 

1.2 Target Group 

For this project the contract does not specify the target group based on gender, age or disability. However, specifically 
excluded from the Target Group is the contractor's own staff unless such staff are also from the Target Area. The 
minimum duration of employment for local labour is 3 months. 

1.3 Target Area 

For this project, the target area is defined as ward 7 of the Ubuhlebezwe Municipal Area. 

1.4 Labour Maximisation 

 
Labour maximisation shall contribute a minimum of 10% of the value of works (excluding the value of work carried out by 
any specialist subcontractors for which there are no suitable targeted enterprises available). 
 

Labour Intensive Construction / Use of Local Labour 
 
This project does not qualify as EPWP. The contractor is encouraged to make use of local labour in order to promote 
labour intensive construction, the labour intensive works to be done under the contract is as stated below:  

 

• Relocation of existing fences 

• Packing of gabion stone for gabion mattresses 

• Construction of stone pitched drains 

• Installation of subsurface drainage system 

• Construction of masonry storm water inlet and outlet structures  

• Traffic accommodation 

• Installation of road signs 

• General cleaning 
 

The minimum labour rate as specified by the relevant government departments will be used. 
 

All people that will be required to perform the works will have to be trained by Department of Labour prior to the 
commencement of the project. The target beneficiaries for NSF funded skills development programmes are: 

 

• Unemployed people, of whom, in aggregate, at least 85% should be black; 54% women, and 4% should be 
people with disabilities 

• People who have recently been the victims of natural or social disasters 

• Retrenched workers 

• Young people 

• People engaged in micro or survivalist entrepreneurial activities and currently not registered for the skills 
development levy 

 

2. Conditions associated with the granting of preferences 

The tenderer, undertakes to: 
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1) Engage one or more targeted labour in accordance with the provisions of the SANS 1914-4 as varied in section 3     
hereunder; 

2) Maximise labour-intensive practices for targeted enterprises as per EPWP. 
3) Accept the sanctions set out in Section 2 below, should such conditions be breached; 
4) Complete the Targeted Labour (CPG) calculation form contained in Section 4 below; and 
5) Complete the Supporting Contract Participation Goal Calculation contained in Section 6 below. 

3. Variations to the targeted construction procurement specification SANS 1914-4 

The variations to SANS 1914-4 are set out below. Should any requirements of the variations conflict with requirements of 
SANS 1914-4 the requirements of the variations shall prevail. 

3.1 Clause 3.3 Contract Participation Goal Credits  

Calculations of the contract participation goals shall be based as a % of labour costs of the Net Amount (NA) and not as 
calculated in accordance with Methods 1 or 2 in Annexure A of SANS 1914-4. 

4. Sanctions 

In the event that the Tenderer fails to substantiate that any failure to achieve the Contract Participation Goal was due to 
quantitative under runs, the elimination of items, or any other reasons beyond the Contractor's control which may be 
acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty calculated in the following 
manner: 

P      =      0,50 X (D-Do)x NA  

Where       D      =      tendered Contract Participation Goal percentage. 

Do=     the Contract Participation Goal which the Employer's representative based on the credits passed, 
certifies as being achieved upon completion of the contract. 

NA    =      Net Amount (actual contract expenditure, adjusted to exclude non-applicable      
expenditure such as expenditure specified by the Engineer for items with no local       
labour content and specialist contractors excluding VAT) 

P      =      Rand value of penalty payable 

 
5. Tender Contract Participation Goal in respect of targeted labour 

I/We hereby tender a Contract Participation Goal of ............. % (minimum: 10%) in compliance with the Employer's 

Socio-Economic Requirements. 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the firm or sole proprietor confirms 
that he/she understands the conditions under which such preferences are granted. 

 

Signature: …………………………………………………………………………………………………………………….. 

Name: ……………………………………………………………………………………………….…..……………………. 

Duly authorized to sign on behalf of: 
…………………………………………………………………………………………………………….…………………… 

Telephone:……………………………………………………………………………………..……………………...………. 

Fax:……………………………………………………………………………….………………………………….…………. 

6.  Supporting Targeted Labour (CPG) calculation 

 

TYPE OF TARGETED 
LABOUR 

WORKING HOURS RATE TOTAL WAGE COST 

Permanent labour*    

Temporary labour    

SMME labour    

 Total  

 
*Note:    A tenderer may only claim permanent staff as eligible for preference points if said staff are also from the Target 

Area.  Permanent staff is considered to be those who have been continuously employed by the tenderer for at 
least three months prior to the commencement of this project. 
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SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

C1.4. Tenderer's Direct Participation Of Targeted Enterprises 
 

Applicable Standard Specification 

The applicable Standard Specification is SANS 1914 – Part 4 (2002): Targeted Construction Procurement: Participation 
of targeted enterprises and targeted labour (local resources). 

1. Definitions 

With reference to clause 2 of SANS 1914-4, the following definitions shall apply to this schedule: 

1.1     Targeted Enterprise 

Targeted Enterprises are those majority Black-owned SMMEs whose primary area of operation is within the uBuhlebezwe 
Municipality boundary. Where there are no suitable targeted enterprises within uBuhlebezwe Municipality boundary that 
can be engaged to supply particular goods and services required a suitable majority Black-owned SMME whose primary 
area of operation is within the Harry Gwala District Municipality boundary will be accepted as a targeted enterprise. 

2. Conditions associated with the Contract Participation Goals (CPG) 

The tenderer undertakes to: 
 

1) Appoint targeted enterprises to undertake a minimum of 20 % of the value of works (excluding the value of work 

carried out by any specialist subcontractors for which there are no suitable targeted enterprises available). 

2) Maximise labour-intensive practices for targeted enterprises as per EPWP. 

3) Deliver to the Employer, within 5 working days of being requested in writing to do so, a targeted Enterprise 

Declaration Affidavit in respect of all Targeted Enterprises engaged at prime contract level to satisfy Contract 

Participation Goal undertakings; 

4) Accept the sanctions set out in Section 4 below should such conditions be breached. 

3. Variations to the targeted construction procurement specification SANS 1914-4 

The variations to SANS 1914-4 are set out below. Should any requirements of the variations conflict with requirements of 
SANS1914-4 the requirements of the variations shall prevail. 

3.3 Clause 3.3 Contract Participation Goal Credits  

Calculations of the contract participation goals shall be based as a % of targeted enterprise costs of the Net Amount (NA) 
and not calculated in accordance with Methods 1 or 2 in Annexure A of SANS 1914-4. 

4. Sanctions 

In the event that the tenderer fails to substantiate that any failure to achieve the Contract Participation Goal was due to 
quantitative under runs, the elimination of items, or any other reasons beyond the Contractor's control which may be 
acceptable to the Employer, it shall be liable to pay to the Employer a financial penalty calculated in the following 
manner: 

P      =      0,50 X (D-Do) x NA  

Where         D      =      Tendered Contract Participation Goal percentage. 

DO     =     the contract participation goal which the employer's representative based on the credits 
passed, certifies as being achieved upon completion of the contract. 

NA    =    Net Amount (actual contract expenditure, adjusted to exclude non-applicable expenditure 
such as specialist subcontractors, expenditure specified by the Employer’s Agent for items 
with no local labour content and specialist contractors excluding vat) 

P      =      Rand value of penalty payable 
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5.     Contract Participation Goal in respect of targeted enterprises 

I/We hereby tender a Contract Participation Goal of ............. % (minimum: 20%). 

The undersigned, who warrants that he/she is duly authorized to do so on behalf of the tenderer confirms that he/she 
understands the conditions under which such Contract Participation Goals are approved and confirms that the tender 
satisfies the conditions pertaining to Contract Participation goals for direct participation of targeted enterprises. 

Signature: 
……………………………………………………………………………………………………………………………………………. 

Name: 
……………………………………………………………………………………………………………………………………………. 

 

Duly authorized to sign on behalf of: ………………………………………………………………………………. ........................  

 

Telephone:…………………………………………………………………………………………………………………………….. 

 

Fax:…………………………………………………………………………………………………………….................................. 

 

 

 

6.  Supporting contract participation goal calculation 

 

SCHEDULE 
ITEM NO 

NAME OF SMME/BE ITEM DESCRIPTION/GOODS 
AND SERVICES TO BE 
PROVIDED 

VALUE 
(RANDS) 

  
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 

                                                     Total  
 

 

 

 
 
SIGNED ON BEHALF OF/BY THE TENDERER: 
 

 

   

NAME 
 

 SIGNATURE 

    

CAPACITY  DATE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

C1.5. Proforma Performance Guarantee 
 
 
GUARANTOR DETAILS AND DEFINITIONS 
 
“Guarantor: means: …………………………………………………………………………………………………………………… 
 
Physical address: ……………………………………………………………………………………………………………………… 
 
“Employer” means: UBUHLEBEZWE MUNICIPALITY 
 
“Contractor” means:” ………….………………………………………………………………………………………………………. 
 
“Employer’s Agent” means: BI Infrastructure Consultants (Pty) Ltd 
 
“Works” means: ………………………………………………………………………………………………………………………… 
 
“Site” means: ……………………………………………………………………………………………………………………………. 
 
“Contract: means: The Agreement made in terms of the Form of Offer and Acceptance and such amendments or 
additions to the Contract as may be agreed in writing between the parties. 
 
“Contract Sum” means: The accepted amount inclusive of tax of R……………………………………………………………… 
 
Amount in words: ………………………………………………………………………………………………………………………. 
 
“Guaranteed Sum” means: The maximum aggregate amount of R………………………………………………………………. 
 
Amount in words: ……………………………………………………………………………………………………………………… 
 
“Expiry Date” means: …………………………………………………………………………………………………………………. 
 
CONTRACT DETAILS 
 
Employer’s Agent issues: Interim Payment Certificates, Final Payment Certificate and the Certificate Completion of the 
Works as defined in the Contract. 
 
PERFORMANCE GUARANTEE 
 
1. The Guarantor’s liability shall be limited to the amount of the Guaranteed Sum. 

  
2. The Guarantor’s period of liability shall be from and including the date of issue of this Performance Guarantee and 

up to and including the Expiry Date or the date of issue by the Employer’s Agent of the Certificate of Completion of 
the Works or the date of payment in full of the Guaranteed Sum, whichever occurs first.  The Employer’s Agent 
and/or the Employer shall advise the Guarantor in writing of the date on which the Certificate of Completion of the 
Works has been issued. 

 
3. The Guarantor hereby acknowledges that: 

 
3.1. any reference in this Performance Guarantee to the Contract is made for the purpose of convenience and shall not 

be construed as any intention whatsoever to create an accessory obligation or any intention whatsoever to create a 
suretyship; 
  

3.2. its obligation under this Performance Guarantee is restricted to the payment of money. 
 

4. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor hereby undertakes to pay the Employer 
the sum certified upon receipt of the documents identified in 4.1 to 4.3: 

  
4.1. A copy of a first written demand issued by the Employer to the Contractor stating that payment of a sum certified by 

the Employer’s Agent in an Interim or Final Payment Certificate has not been made in terms of the Contract and 
failing such payment within seven (7) calendar days, the Employer intends to call upon the Guarantor to make 
payment in terms of 4.2; 
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4.2. A first written demand issued by the Employer to the Guarantor at the Guarantor’s physical address with a copy to 
the Contractor stating that a period of seven (7) days has elapsed since the first written demand in terms of 4.1 and 
the sum certified has still not been paid; 

 
4.3. A copy of the aforesaid payment certificate which entitles the Employer to receive payment in terms of the Contract 

of the sum certified in 4. 
 

5. Subject to the Guarantor’s maximum liability referred to in 1, the Guarantor undertakes to pay to the Employer the 
Guaranteed Sum or the full outstanding balance upon receipt of a first written demand from the Employer to the 
Guarantor at the Guarantor’s physical address calling up this Performance Guarantee, such demand stating that: 

  
5.1. the Contract has been terminated due to the Contractor’s default and that this Performance Guarantee is called up 

in terms of 5; or 
  

5.2. a provisional or final sequestration or liquidation court order has been granted against the Contractor and that the 
Performance Guarantee is called up in terms of 5; and 

 
5.3. the aforesaid written demand is accompanied by a copy of the notice of termination and/or the provisional/final 

sequestration and/or the provisional liquidation court order. 
 

6. It is recorded that the aggregate amount of payments required to be made by the Guarantor in terms of 4 and 5 
shall not exceed the Guarantor’s maximum liability in terms of 1. 

  
7. Where the Guarantor has made payment in terms of 5, the Employer shall upon the date of issue of the Final 

Payment Certificate submit an expense account to the Guarantor showing how all monies received in terms of this 
Performance Guarantee have been expended and shall refund to the Guarantor any resulting surplus.  All monies 
refunded to the Guarantor in terms of this Performance Guarantee shall bear interest at the prime overdraft rate of 
the Employer’s bank compounded monthly and calculated from the date payment was made by the Guarantor to 
the Employer until the date of refund. 

 
8. Payment by the Guarantor in terms of 4 or 5 shall be made within seven (7) calendar days upon receipt of the first 

written demand to the Guarantor. 
 

9. Payment by the Guarantor in terms of 5 will only be made against the return of the original Performance Guarantee 
by the Employer. 

 
10. The Employer shall have the absolute right to arrange his/her affairs with the Contractor in any manner which the 

Employer may deem fit and the Guarantor shall not have the right to claim his/her release from this Performance 
Guarantee on account of any conduct alleged to be prejudicial to the Guarantor. 

 
11. The Guarantor chooses the physical address as stated above for the service of all notices for all purposes in 

connection herewith. 
 

12. This Performance Guarantee is neither negotiable nor transferable and shall expire in terms of 2, where after no 
claims will be considered by the Guarantor.  The original of this Guarantee shall be returned to the Guarantor after 
it has expired. 

 
13. This Performance Guarantee, with the required demand notices in terms of 4 or 5, shall be regarded as a liquid 

document for the purposes of obtaining a court order. 
 

14. Where this Performance Guarantee is issued in the Republic of South Africa, the Guarantor hereby consents in 
terms of Section 45 of the Magistrate’s Courts Act No 32 of 1944, as amended, to the jurisdiction of the Magistrate’s 
Court of any district having jurisdiction in terms of Section 28 of the said Act notwithstanding that the amount of the 
claim may exceed the jurisdiction of the Magistrate’s Court. 
  

 
SIGNED AT: ..........................................................................................................................................................................  
 

 
   

GUARANTOR (1)  SIGNATURE 
 

 
   

DATE  CAPACITY 
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GUARANTOR (2)  SIGNATURE 
 

 

   

DATE 
 

 CAPACITY 

 

   

WITNESS (1)  SIGNATURE 
 

 

   

WITNESS (2)  SIGNATURE 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

C1.6. Occupational Health and Safety Agreement 
 
AGREEMENT MADE AND ENTERED INTO BETWEEN UBUHLEBEZWE MUNICIPALITY (HEREINAFTER CALLED 
THE “EMPLOYER”) AND 
 
 ................................................................................................................................................................................  
(Contractor/Mandatory/Company/CC Name) 
 
IN TERMS OF SECTION 37(2) OF THE OCCUPATIONAL HEALTH AND SAFETY ACT, ACT No. 85 OF 1993 AS 
AMENDED. 

I, ..............................................................................................................................................................................  

representing 

 ................................................................................................................................ ,as an employer in its own right, do 
hereby undertake to ensure, as far as is reasonably practicable, that all work will be performed, and all equipment, 
machinery or plant used in such a manner as to comply with the provisions of the Occupational Health and Safety Act 
(OHSA) and the Regulations promulgated thereunder. 
 
I furthermore confirm that I am/we are registered with the Compensation Commissioner and that all registration and 
assessment monies due to the Compensation Commissioner have been fully paid or that I/We are insured with an 
approved licensed compensation insurer. 
+ 
COID ACT Registration Number:   ...........................................................................................................................  
 
OR Compensation Insurer:  ............................................................  Policy No.: ......................................................  
 
I undertake to appoint, where required, suitable competent persons, in writing, in terms of the requirements of OHSA and 
the Regulations and to charge him/them with the duty of ensuring that the provisions of OHSA and Regulations as well 
as the Council’s Special Conditions of Contract, Way Leave, Lock-Out and Work Permit Procedures are adhered to as 
far as reasonably practicable. 
 
I further undertake to ensure that any subcontractors employed by me will enter into an Occupational Health and Safety 
Agreement separately, and that such subcontractors comply with the conditions set. 
 
I hereby declare that I have read and understand the appended Occupational Health and Safety Conditions and 
undertake to comply therewith at all times. 
 
I hereby also undertake to comply with the Occupational Health and Safety Specification and Plan. 
 
 
Signed at  ....................................... on the ........................................ day of ................................... 20............  
 
SIGNED BY/ON BEHALF OF CONTRACTOR - MANDATORY 
 

 
     

 NAME  SIGNATURE  DATE 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 
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Signed at  .......................................  on the  ......................................  day of  .................................  20...........  
 
SIGNED BY/ON BEHALF OF UBUHLEBEZWE MUNICIPALITY 
 

 

     

NAME  SIGNATURE  DATE 
 
SIGNED BY WITNESS: 
 

 

     

NAME  SIGNATURE  DATE 

 
Occupational Health and Safety Conditions 

 
1. The Chief Executive Officer of the Contractor shall assume the responsibility in terms of Section 16(1) of the 

Occupational Health and Safety Act (as amended). Should the Contractor assign any duty in terms of Section 16(2), 
a copy of such assignment shall immediately be provided to the representative of the Employer as defined in the 
Contract. 

 
2. All work performed on the Employer’s premises shall be performed under the supervision of the construction 

supervisor who understand the hazards associated with any work that the Contractor performs on the site in terms of 
Construction Regulations 2014. 

 
3. The Contractor shall appoint a Competent Person who shall be trained on any occupational health and safety aspect 

pertaining to them or to the work that is to be performed. 
 

4. The Contractor shall ensure that he familiarises himself with the requirements of the Occupational Health and Safety 
Act and that he/she, his/her employees, and any sub-contractors, comply with them. 

 
5. Discipline in the interests of occupational health and safety shall be strictly enforced. 

 
6. Personal protective equipment shall be issued by the Contractor as required and shall be worn at all times where 

necessary. 
 

7. Written safe work procedures and appropriate precautionary measures shall be available and enforced, and all 
employees shall be made conversant with the contents of these practices. 

 
8. No substandard equipment/machinery/articles or substances shall be used on the site. 

 
9. All incidents referred to in terms of Section 24 of the Occupational Health and Safety Act shall be reported by the 

Contractor to the Department of Labour and the Employer. 
 

10. The Employer hereby obtains an interest in the issue of any formal inquiry conducted in terms of Section 32 of the 
Occupational Health and Safety Act and into any incident involving a Contractor and/or his/her employees and/or 
his/her sub-contractor/s. 

 
11. No use shall be made of any of the Employer’s machinery/plant/equipment/substance/personal protective equipment 

or any other article without prior arrangement and written approval. 
 

12. No alcohol or any other intoxicating substance shall be allowed on the site. Any person suspected of being under the 
influence of alcohol or any other intoxicating substance shall not be permitted access to, or allowed to remain on the 
site. 

 
13. Prior to commencement of any work, verified copies of all documents mentioned in the agreement, must be 

presented to the Employer. 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

C2.1. Pricing Instructions 
 
 
1. Measurement and payment shall be in accordance with the relevant provisions of the COLTO Standard 

Specifications (1998 edition).    
 
2. The units of measurement described in the Bill of Quantities are metric units.  Abbreviations used in the Bill of 

Quantities are as follows: 
 

% = per cent m2.pass = square metre-pass 
h = hour m3 = cubic metre 
ha = hectare m3.km = cubic metre-kilometre 
kg = kilogram MN = meganewton 

k = kilolitre MN.m = meganewton-metre 
km = kilometre MPa = megapascal 
km-pass = kilometre-pass No. = number 
kPa = kiloposcal Prov sum = Provisional sum 
kW = kilowatt P C sum = Prime Cost sum 

 = litre sum = lump sum 
m = metre t = ton (1 000 kg) 
mm = millimetre W/day = Work day 
m2 = square metre 

 
3. Unless otherwise stated, items are measured net in accordance with the drawings, and no allowance is made for 

waste. 
 
4. The prices and rates to be inserted in the Bill of Quantities are to be the full inclusive prices for the work described 

under the items.  Such prices and rates shall cover all costs and expenses that may be required in accordance with 
the provisions of the Scope of Work, and shall cover the cost of all general risks, liabilities, and obligations set forth or 
implied in the Contract Data, as well as overhead charges and profit.  These prices shall be used as a basis for 
assessment of payment for additional work that may have to be carried out.   

 
5. It will be assumed that prices included in the Bill of Quantities are based on Acts, Ordinances, Regulations, By-laws, 

International Standards and National Standards that were published 28 days before the closing date for tenders.  
(Refer to www.sabs.co.za or www.iso.org for information on standards). 

 
6. Where the Scope of Work requires detailed drawings and designs or other information to be provided, all costs 

associated therewith are deemed to have been provided for and included in the unit rates and sum amount tendered 
for such items. 

 
7. An item against which no price is entered will be considered to be covered by the other prices or rates in the Bill of 

Quantities.  A single lump sum will apply should a number of items be grouped together for pricing purposes. 
 
8. The quantities set out in the Bill of Quantities are approximate and do not necessarily represent the actual amount of 

work to be done.  The quantities of work accepted and certified for payment will be used for determining payments 
due and not the quantities given in the Bills of Quantities.   

 
9. Reasonable compensation will be received where no pay item appears in respect of work required in the Bills of 

Quantities in terms of the Contract and which is not covered in any other pay item.  
 
10. The short descriptions of the items of payment given in the Bill of Quantities are only for the purposes of identifying 

the items.  More details regarding the extent of the work entailed under each item appear in the Scope of Work. 
 
Descriptions in the Bill of Quantities are abbreviated and comply generally with those in the SANS 1200 Standardised 
Specifications. 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 

 
C2.2. Bill of Quantities 
 
 

Section Description  
 

Page 

1200 GENERAL REQUIREMENTS AND PROVISIONS ………………………............... 99 

1300 

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 

OBLIGATIONS………………………………………………………………………… 

 

100 

1500 ACCOMMODATION OF TRAFFIC ………………………………………………… 101 

1600 OVERHAUL ………………………………………………………………………….. 102 

1700 CLEARING AND GRUBBING……………………………………………………… 103 

1800 DAYWORKS…………………………………………………………………………… 104 

2100 DRAINS ………………………………………………………………………………. 105 

2200 PREFABRICATED CULVERTS……………………………………………………. 106 

3300 MASS EARTHWORKS ……………………………………………………………… 108 

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL…………………………………. 109 

5400 GUARDRAILS……………………………………………………………………….. 110 

5600 ROAD SIGNS ……………………………………………………………………….. 111 

5900 FINISHING THE ROAD AND ROAD RESERVE…………………………………. 112 

8100 TESTING MATERIAL AND WORKMANSHIP……………………………………. 113 

   

 SUMMARY OF BILL OF QUANTITIES……………………………………………. 114 

 DECLARATION……………………………………………………………………….. 116 
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          SECTION 1200 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

                

1200 GENERAL REQUIREMENTS AND PROVISIONS         

              

B12.02 Relocation of services         

               

  (a) Dealing with existing services         
              

    (ii) Water Mains PSum 1 50 000.00 50 000.00 

  (b) Contractor's handling costs, profit and all other 
charges in respect of Sub-items B12.01(a) above: 

       

    % 50 000.00     

B12.02 Training:         
               

               

  (a) Generic and Management Skills Psum 1 15 000.00 15 000.00 

               

  (b) Contractor's handling costs, profit and all         

    other charges in respect of Subitems          

    B12.02(a) and (b) above: % 15 000.00     
               

B12.03 Community Liason Officer         
              

  (a) Salary of Community Liason Officer Month 5 4 000.00 20 000.00 

              

  (b) Extra over item B12.03 (a) for contractor's overheads, % 20 000.00     

    administration charges and cost         

              

B12.04 Compliance with OHS Act (Act 85 of 1993)         
              

  (a) Compliance with Occupational and Safety (Act 85 of          

    1993) and all relevant and applicable Regulations,         

    especially the construction Regulations,2003 as         

   promulgated on the 18 of July 2003 under Section 43         

    of the Occupational Health and Safety Act (Act 85 of         

   1993), including all amendments as amended from         

    time to time for the duration of the contract Sum 1     

  (b) Provision of an OH & S Plan in terms of clause 5 of         

    the schedule, prior to the commencement of works as         

    well as full consolidated copy of such plan at the         

    

completion of a record of all drawings, designs, 
copies of statutory appointment material used and 
other of statutory appointment material used and 
other similar information  Sum 1      

  (e) Registration with Compensation Fund or Approved         

    /licenced compensation insurer Month 5     

                

  1200 TOTAL CARRIED TO SUMMARY   
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      SECTION 1300 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

                

1300 CONTRACTOR'S ESTABLISHMENT ON SITE         

  AND GENERAL OBLIGATIONS         

               

13.01 The Contractor's general obligations:         

               

  (a) Fixed obligations Sum 1     

               

  (b) Value-related obligations Sum 1     

               

  (c) Time-related obligations month 5     

               

              

       

        

       

        

       

        

       

        

  

 

    

      

        

               

               

               

               

               

               

               

               

               

               

               

                

 1300 TOTAL CARRIED TO SUMMARY   
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      SECTION 1500 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

                

1500 ACCOMMODATION OF TRAFFIC         

               

15.01 Accommodating traffic and maintaining          

  temporary deviations km 1.4     

               

15.02 (a)Shaping of temporary deviations km 1.4     

               

  

(b)Providing access to properties during construction period 

Sum 1     

               

15.03 
Temporary traffic-
control facilities           

  (a)Flagmen 
man-
day 240     

               

  (b) Portable STOP and GO-RY signs  No 4     

               

  (e) Road signs, R- and TR-series  No 8     

               

  (f) Road signs, TW-series  No 8     

               

  

(g) Road signs, STW-, DTG-, TGS- AND TG-series 
(excluding delineators and barricades) 

 m² 6     

               

               

  (h) Delineators (DTG50J) Single No 10     

              

              

             

              

              

              

              

              

              

              

               

               

                

1500 TOTAL CARRIED TO SUMMARY   
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      SECTION 1600 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

                

1600 OVERHAUL         

               

16.01 
Overhaul on material hauled in excess of a 
free-haul distance of 0.5km, for haul up to 
and or through 1.0km (restricted overhaul) 

        

  m³ 1 365     

          

               

               

16.02 Overhaul on material hauled in excess of 
1.0km (ordinary overhaul)  

        

  m³-km 18 900     

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

                

 1600 TOTAL CARRIED TO SUMMARY   
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      SECTION 1700 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

                

1700 CLEARING AND GRUBBING         

               

17.01 Clearing and grubbing ha 1.40     

               
17.02 

Removal and grubbing of large trees and tree stumps:   
  

    
               
  (a) Girth exceeding 1 m up to and including 2 m No. 4     
               
  (b) Girth exceeding 2 m up to and including 3 m No. 1     

               
17.04 

Clearing and grubbing at inlets and outlets of hydraulic 
structures   

  
    

       m² 1    

              

17.05 Cleaning out of hydraulic structures         

               

  

 
(a) 

Pipes with an internal diameter up to and including 
900mm m³ 

 
1    

               

17.06 

(a)Cost of removal, storing, protection and replanting in 
a protected and fenced off area of selected vegetation 

        

  P. Sum 

 
1 25 000.00 25 000.00 

              

               

  
(b) Contractor's charge on provisional sum in item 
17.06(a) % 

25 000 
    

               

               

                

                

1700 TOTAL CARRIED TO SUMMARY   
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      SECTION 1800 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              
                

                

1800 DAYWORKS         

               

B18.01 Personnel         

               

  (a) Unskilled labour h 250     

               

  (b) Semi-Skilled labour h 100     

               

  (c) Skilled labour h 50     

               

  (d) Ganger h 250     

               

  (e) Flagmen h 50     

               

B18.02 Plant           

               

  (a) Tipper Trucks         

               

    (I) 3 - 5 ton h 16     

               

    (ii) 5.1 - 10 ton h 20     

               

  (b) Loader (0.5m3 bucket) h 20     

               

  (c) Grader (CAT 140G or similar) h 16     

               

  (d) Vibratory roller h 16     

               

  (e) Grid roller h 16     

               

  (f) Walk behind roller h 16     

               

  (g) Water Cart h 16     

               

B18.03 Materials         

              

  (a) Procurement of materials 
Prov 
Sum 

  
           50 000.00  

              

  

(b) 
Contractor's handling costs, profit and all other 
charges in respect of subitem B19.03(a) % 

 
50 000      

            

                

1800 TOTAL CARRIED TO SUMMARY   
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      SECTION 2100 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

                

2100 DRAINS         

               

21.01 Excavation for open channel drains:         

               

  (a) Excavating soft material situated within the 
following depth ranges below the surface level: 
( Rate to include for grading of excavations and 
disposal of material as directed including a free 
haul of 1.0km.) 

        

            

            
            

    (i) 0m up to 1.5m m³ 1 575     

    (ii) exceeding 1.5m and up to 3.0m m³ 1    

               

  

(b) Extra over subitem 21.01a(i) and  21.01a(ii)for 
excavation in hard material, irrespective of 
depth m3 

 
600  

    

B21,03 Excavation for subsoil drainage systems:         

               

  (a)  Excavating soft material situated within the 
following depth ranges below the surface level: 

        

      
  

    

    (i) 0 m up to 1,5 m m³ 120     

               

B21,04 Impermeable backfilling to subsoil drainage systems m³ 20     

               

B21,06 

Natural permeable material in subsoil drainage 
systems (crushed stone): 

        

    
  

    

  

Crushed stone obtained from commercial 
sources (19mm Nominal Size) 

        

  
 (b) 

m³ 
30 

    

               

B21,07 

Natural permeable material in subsoil drainage 
systems (crushed stone): 

        

    
  

    

               

  (b) Sand from commercial sources (Coarse Grade 
Nom. 4.75mm) 

        

  m³ 40.00     

               

B21,08 Pipes in subsoil drainage systems:         

               

  (b)  

Unplasticized PVC pipes and fittings, normal 
duty, complete with couplings (100 mm internal 
dia. slotted not perforated) 

  
 
m 

  
120 

    

               

B21,1 Synthetic-fibre filter fabric (Grade 2) m² 150     

                

2100 TOTAL CARRIED TO SUMMARY   
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      SECTION 2200  
                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

                

2200 PREFABRICATED CULVERTS         

             

22.01 Excavation:         

               

  (a) Excavating soft material situated within the         

    following depth ranges below the surface level:         

               

    (i) 0 m up to 1,5 m m³ 120     

               

    (ii) Exceeding 1,5 m and up to 3,0 m m³ 40     

               

  (b) Extra over subitem 22.01(a) for excavation          

    in intermediate material, irrespective of depth m³ 30     

               

  (c) Extra over subitem 22.01(a) for excavation          

    in hard material, irrespective of depth m³ 20     

               

 22.02 Backfilling:         

               

  (a) Using the excavated material m³ 50     

               

  (b) Using imported selected material m³ 25     

               

 22.03 Concrete pipe culverts on Class A bedding:         

               

  (a) 450mm dia Class 100D m 7.5    
              

  (b) 600mm dia Class 100D m 55    
               

         

           

         
             

               

               

               

               

                

 2200 TOTAL CARRIED FORWARD   
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      SECTION 2200 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

                

  Brought forward   

                

              

22.07 Cast in situ concrete and formwork:         

               

  

(c) 

In inlet and outlet structures, skewed ends, 
cathpits, manholes, thrust and anchor blocks, 
excluding formwork but including class U2 
surface finish   

  

    

               

    
(i) Inlet and outlet structures of pipe culverts, 

Class 25/19 concrete 
m³ 12.00     

               

22.1 Steel Reinforcement         

               

  (c ) Welded steel fabric         

               

    (i) Mesh ref 311 m2 70.00     

               

               

22.17 Manholes, Catchpits as indicated on tender 
drawings, precast inlet and outlet structures 
complete 

        

          

               

  (a) Manholes: number 2     

               

  (b) Catchpits (without cover slab) number 7     

               

  (c) Inlet and outlet structures (mansonry) number 7     

               

 22.18 Brickwork:         

               

  (a) 230 mm thick m² 10     

               

               

               

               

               

               

               

               

                

 2200 TOTAL CARRIED FORWARD   
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      SECTION 3300 

                

ITEM DESCRIPTION    UNIT QTY RATE AMOUNT 

NO              

                

                

3300 MASS EARTHWORKS            

              
33.01 

Cut and borrow to fill, including free -haul up to 1.0km 
        

  

(a)Existing material in compacted layer thicknesses of 
150mm and less: 

        

  (i)  Compacted to 90% of modified AASHTO density m³ 2 500     

               

33.04 
Cut to spoil, including free-haul 
up to 1.0 km.            

  Material obtained from:            

               

  (a) Soft excavation m³ 400     

               

  (b) Intermediate excavation m³ 600     

               

  (c) Boulder Excavation Class A m³ 40     

               

  (d) Boulder Excavation Class B m³ 100     
 
33.05 

Overbreak in hard and boulder class A excavation m² 920     
               
 
33.07 

Removal of unsuitable material (including free haul of 
0.5km):         

               
  (a) In layer thicknesses of 200mm and less         
               
  (i) stable material m³ 30     
               
  (ii) unstable material m³ 500     
               
 
33.10 Roadbed preparation and the compaction of 

material:         
  

(a) Compaction to 90% of modified AASHTO density of 
roadbed material 

m³ 2 000     
          
               
 
33.11 

Three-roller-passes 
compaction:            

               
  (a) Vibratory roller m² 3 000     
               

                

                

 3300 TOTAL CARRIED TO SUMMARY   
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      SECTION 3400 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

3400 PAVEMENT LAYERS OF GRAVEL MATERIAL         

              

34.01 Pavement layers constructed from gravel          

  taken from cut or borrow including free-haul          

  up to 1,0 km:         

               

    
(f) Gravel shoulders compacted to 93% of 
modified AASTHO m³ 300     

               

               

    
(g) Gravel wearing course compacted to 93% of 
modified AASTHO m³ 2000     

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

                

 3400 TOTAL CARRIED TO SUMMARY   
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       SECTION 5400 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

                

5400 GUARDRAILS         

               

54.01 supply, deliver, handle and erect guardrails 
including all materials, labour and galvanising 
complete with posts, spacer blocks, bolts, nuts, 
washers, reinforcement plates and excavating in all 
classes of material backfilling post holes, including 
concrete backfill and removal of surplus excavated 
material: 

        

          

          

          

          

          
          

  (a) Galvanised  m 10     

               

54.03 Extra over item 54.01(a) for horizontally curved 
guardrails factory bent to a radius of less than 45m 

        

  m 10     

               

54.04 End treatments         

               

  (a)End wings No. 4     

               

  (b)Bull noses No. 8     

               

54.05 Additional guardrail posts         

               

  (a)Timber No. 10     

               

54.06 Supply all materials and labour required for 
manufacturing, painting and fixing: 

        

          

               

  (a) reflective plates No. 10     

               

54.13 Extra over item 54.01 for drilling and blasting holes 
for guardrail posts 

        

  No. 7     

               

               

               

                

                

5400 TOTAL CARRIED TO SUMMARY   
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       SECTION 5600 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

5600 ROAD SIGNS         

               
B56.01 Road sign boards complete with supports with Class 1  retro-

reflective background. Symbols and lettering in semi matt 
black. Borders in Class 1 retro- reflective material, where the 
signboard is constructed from :         

  
(c) Prepainted galvinised steel plate (1.2mm chromadek or 
approved equivalent)         

               

  (i) 900mm diameter Round or Stop signs:         

               

  -  R 1 No. 1     

               

  -  R 201     (60) No. 2     

               

  (ii) 900mm Triangular signs:         

               

  -   W310 No. 1     

               

  (iv) 150mm x 600mm Hazard Marker Signs         

               

  -    W401 / W402 No. 14     

               

  

Rates shall incude full compensation for providing the 
completed road sign board, frame, fixing brackets, including 
painting, galvanising if specified, reflective lettering, symbols 
legends and borders, attaching the road sign board to the road 
sign support, and for all other materials and workmanship, 
brackets, bolts, nuts, etc for the competion of road sign boards 
as specified.         

56.03 Road sign supports:         

   (b)Timber         

  ( i )     75mm diameter No. 20     

               

  ( ii )    100mm diameter No. 4     

               

56.05 Excavation and backfilling for road sign supports:         

  (a)   Excavation for sign supports m³ 10     

               

  

Rate shall be in full compensation for excavating, backfilling 
and compacting the backfill material, for disposal of all surplus 
excavated material and for providing the backfill material and 
mixing it with cement.         

                

 5600 TOTAL CARRIED TO SUMMARY   
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      SECTION 5900 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

               

                

                

5900 FINISHING THE ROAD AND ROAD          

  RESERVE AND TREATING OLD ROADS         

               

59.01 Finishing the road and road reserve:         

               

  (b) Single-carriageway road km 1.4     

               

               

               

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

        

               

               

               

               

               

               

               

               

               

               

               

                

                

 5900 TOTAL CARRIED TO SUMMARY   
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      SECTION 8100 

                

ITEM DESCRIPTION UNIT QTY RATE AMOUNT 

NO              

                

                

8100 
TESTING MATERIALS AND 
WORKMANSHIP         

               

81.02 Other special tests requested by the          

  Engineer:         

               

  (a) Cost of testing Prov sum 1 15 000 15 000.00 

  (b) Charge on prime cost % 15000     

              

               

               

               

              

              

               

               

               

              

              

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

               

                

                

 8100 TOTAL CARRIED TO SUMMARY   
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SUMMARY OF SCHEDULE OF QUANTITIES 

  

Section Description  Amount 

1200 
GENERAL REQUIREMENTS AND PROVISIONS  R   

1300 

CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL 
OBLIGATIONS 

R   

1500 
ACCOMMODATION OF TRAFFIC  R   

1600 
OVERHAUL  R   

1700 
CLEARING AND GRUBBING R   

1800 
DAYWORKS R   

2100 
DRAINS  R   

2200 
PREFABRICATED CULVERTS R   

3300 
MASS EARTHWORKS  R   

3400 
PAVEMENT LAYERS OF GRAVEL MATERIAL R   

5400 
GUARDRAILS R   

5600 
ROAD SIGNS  R   

5900 
FINISHING THE ROAD AND ROAD RESERVE R   

8100 
TESTING MATERIAL AND WORKMANSHIP R   

  Sub Total R   

  Add 10% contingencies  R   

  TOTAL INCLUDING CONTINGENCIES   R   

  Add 15% VAT  R   

  CARRIED TO PART C1.1 FORM OF OFFER AND ACCEPTANCE 
 
R  
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SIGNED BY/ON BEHALF OF TENDERER  
 

 
     

 NAME  SIGNATURE  DATE 
 

  
 
 
 
 
 
 
 
 

 

 COMPANY STAMP  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
UBUHLEBEZWE MUNICIPALITY 
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BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

Declaration 
 
(In respect of completeness of Tender) 
 
 
 
 
uBuhlebezwe Municipality 
Municipal Building 
29 Margaret Street 
Ixopo 
 
 
 
I/we, the undersigned, do hereby declare that these are the properly priced Bill of Quantities forming Part of this Contract 
Document comprising 157 pages + the Bill of Quantities comprising 17 pages in consecutive order upon which my/our 
tender for the BID NO: UBU-B-06/05/19 - CONSTRUCTION OF MAGAWULA ACCESS ROAD has been based. 
 
 
 
 
 
SIGNED BY/ON BEHALF OF TENDERER  
 

 
     

 NAME  SIGNATURE  DATE 
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Part C3: Scope of Work 

 
 

 

  Page 

C3.1 Description Of The Works 118 

C3.2 Procurement 120 

C3.3 Engineering 121 

C3.4 Construction 122 

C3.5 Particular Specification 

 

125 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
Status 
 
Should any requirement or provision in the parts of the Scope of Work conflict with any requirement of any 
Specification(s) forming part of this contract or any drawings, the order of precedence, unless otherwise specified, is: 
 
Drawings 
Scope of Work  
Specifications 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

 

C3.1. Description of the Works 
 

C3.1.1 Employer’s Objectives 
 

The Ubuhlebezwe Municipality is embarking on an urgent project to Construction of Magawula Road in Ward 
13. The existing roads are access tracks that have not been developed before, the intention is to construct the 
roads with a gravel surface finish.  
 
The communities of Magawula are presently served by access tracks that have deteriorated drastically to such 
an extent that the tracks are not usable for vehicular traffic. Therefore, there is an urgent need to construct the 
road to gravel top surface finish. The objective of the employer is to finish construction during the 2019/20 
financial year. 
 
The project entails the construction of 1400.32m road and the project shall be done in a single phase 
 
The road is to be constructed in accordance with COLTO standards. The terrain in the area is very steep and 
undulating. In addition, the roadbed is rocky and there are excessive boulders on site. 

 

C3.1.2 Overview of the Works 
 

The road length is approximately 1400.32m and the construction period is 5 months. The road is currently a 
rough, below basic dirt road and is not trafficable in wet weather. The project aims to upgrade it to an 
acceptable standard, to improve the socio-economic conditions of the local community. 
 

The works will constitute the following items: 

1. 1400.32m X 5.9m wide gravel road 

2. Shaping road and construction of 2800m long V-drains (1m wide X 0.5m Deep) 

3. 4No.  Pipe crossings of 600/900mm diameter rc pipe 

4. Cutting to spoil top 150mm layer 

5. Ripping and compacting existing in-situ 150mm thick layer to 95% MOD ASSHTO 

6. Placing and compacting to 150mm G7 surfacing layer to 98% MOD ASSHTO. 

  

C3.1.3 Extent of Works 
The broader scope of work comprises mainly the following; 
 

• Establishment on site and clearing and grubbing; 

• Proving, exposing and relocation of water sewer services; 

• Setting of delineators to separate and protect the travelling public from the construction activities; 

• Accommodation of traffic; 

• Survey requirements; 

• Clearing and grubbing of the road prism including the removal of trees; 

• Construction of pipe culverts where required; 

• Removal of existing structures and construction of new concrete structures where required; 

• Construction of all layerworks comprise of G9 and G7; 

• Road prism drainage; 

• Construction of erosion protection measures (gabions, stone pitching, etc.); 

• Installation of guardrails; 

• Finishing and cleaning up of the road and road reserve; 

• Continuous quality control over materials and workmanship, and compliance with the Particular 
Specifications with regard to environmental management and occupational health and safety, during all 
the above construction activities; 

• Removal of all site establishment facilities and constructional plant on completion of the Works; and 

• Making good of any defects during the Defects Liability Period. 
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C3.1.4 Location of the Works 
 

The roads are situated in Ward 13 area within the Ubuhlebezwe Municipality.    

• Coordinates:  from:30 6 22.72E, 30 20 52.85S to:30 6 27.82E, 30 21 17S 
 

 

C3.1.5 Description of Site and Access 
 

The site can be accessed from Highflats, Head South West for 69m, Turn Left and drive for 13.3km, turn right 

and drive for 2.3km, continue straight for 1.6km to arrive to site 

 

C3.1.6 Temporary Works 
 

All design and the construction of any temporary works must be approved by the Engineer. 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 
 

C3.2. Procurement 
 

C3.2.1 Preferential Procurement Procedures 
 
C3.2.1.1 Requirements 
 

The Preferential Procurement Procedures are detailed in C1.3 (Tenderer's Direct Participation of Targeted 
Labour) and C1.4 Tenderer’s Direct Participation of Targeted Enterprises. 

 
C3.2.1.2 Resource Standard Pertaining to Targeted Procurement 
 

State the number, title, part and edition of SANS 1914 Targeted Procurement applicable to the contract and all 
data, variations and definitions required - e.g. definitions of targeted groups, weighting factors etc.  (Refer to 
SANS 10396 for specific guidance) 

 

• SANS 1914-1:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises 

• SANS 1914-2:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Partners in 
Joint Ventures 

• SANS 1914-3:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises 
and Targeted Partners in Joint Ventures 

• SANS 1914-4:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises 
and Targeted Labour (local resources) 

• SANS 1914-5:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Labour 

• SANS 1914-6:2002 Targeted Construction Procurement Part 1 – Participation of Targeted Enterprises in 
Concession Contracts 

 

C3.2.2 Subcontracting 
 
C3.2.2.1 Scope of Mandatory Subcontract Works 
 

No requirements specified. 
 
C3.2.2.2 Preferred Subcontractors / Suppliers 
 

No requirements specified. 
 
C3.2.2.3 Subcontracting Procedures 
 

Subcontractors shall be appointed in line with Clause 4.4 of the General Conditions of Contract (GCC 2015) 
and were required / necessary a subcontractor shall be selected in consultation with the Employer. 

 
C3.2.2.4 Attendance on Subcontractors 
 

The provisions of Clause 4.4 of the General Conditions of Contract (GCC 2015) shall be applicable. 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 
 

C3.3. Engineering 
 

C3.3.1 Design Services and Activity Matrix 
 

The following will be the responsibility of the contractor to attend to: 
 

• Check for location of and protection of existing services  

• Preparation of as-built drawings 
 

C3.3.2 Drawings 
 

It will be the contractor’s responsibility to produce any Bulk Earthworks drawings and variations to the design 
and as built drawings. 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 
 

C3.4. Construction 
 

C3.4.1 Works Specifications 
 
C3.4.1.1 Applicable Specification 
 

The specification for the contract is the COLTO Standard Specification for Road and Bridge Works for State 
Authorities 1998 (Green Book) for Civil Engineering Construction. 
 
 

C3.4.1.1.1  Applicable Technical Recommendations For Highways (TRH) 
 

• TRH 14 Guidelines for Road Construction Materials 

• TRH 20 The Structural Design, Construction and Maintenance of Unpaved Roads 
 
 

C3.4.1.1.2 Applicable Technical Methods For Highways (TMH) 
 

• TMH 1 Standard Methods for Road Construction Materials 

• TMH 5 Sampling Methods for Road Construction Materials 

• TMH 6 Special Methods for Testing Roads 

• TMH 10 Manual for the Completion of As-Built Materials Data Sheets 

• TMH 11 Standard Survey Methods 
 
C3.4.1.2 Particular Specifications  
 

Refer to C3.5. 
 
C3.4.1.3 Certification by Recognised Bodies 
 

Certified by the CIDB 
 

C3.4.2 Plant and Materials 
 
C3.4.2.1 Plant and Materials Supplied by the Employer 
 

None  
 
C3.4.2.2 Materials, Samples and Shop Drawings 
 

All materials are to be tested by a commercial laboratory as directed by the Employer’s Agent. Construction 
needs to be carried out according to the Construction Drawings.  

 

C3.4.3 Construction Equipment 
 
C3.4.3.1 Requirements for Equipment 
 

The Contractor is required to use plant and equipment that is sufficient for the construction of roads and the 
ancillary works.  

 
C3.4.3.2 Equipment Provided by the Employer 
 

None 
 

C3.4.4 Existing Services 
 
C3.4.4.1 Known Services 
 

All known services are shown on the Construction Drawings. The onus still lies with the main contractor to 
ensure that no services are damaged during the construction phase.  
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C3.4.4.2 Treatment of Existing Services 
 

It is not envisaged that any of the existing services requires temporary or permanent relocation. Special care 
should be taken working underneath overhead lines.  

 
C3.4.4.3 Use of Detection Equipment for the Location of Underground Services 
 

None  
 
C3.4.4.4 Damage To Services 
 

It is the responsibility of the contractor to ensure that no services are damaged during the construction 
process. In case the known services indicated on the drawings are damaged, the main contractor shall be 
responsible for the repair off the services to the original state before it was damaged, as well as all cost 
associated with the damaged service.   

 

C3.4.5 Site Establishment 
 
C3.4.5.1 Services and Facilities Provided by the Employer 
 

None 
 
C3.4.5.2 Facilities Provided by the Contractor 
 

The onus lies with the main contractor to find a suitable camp site, approved by the Employer’s Agent. The 
main contractor is also responsible for the rehabilitation of the area to its original state on completion of the 
works. 
 

C3.4.5.3 Storage And Laboratory Facilities 
 

No requirements are specified. A commercial laboratory will be utilised.   
 
C3.4.5.4 Other Facilities and Services 
 

No requirements are specified. 
 
C3.4.5.5 Vehicles and Equipment 
 

No requirements are specified. 
 
C3.4.5.6 Advertising Rights 
 

It is the main contractor’s responsibility that no suppliers advertise on site. Any advertisement from suppliers 
shall be removed at the cost of the main contractor.  

 
C3.4.5.7 Notice Boards 
 

The main contractor is allowed to place a Notice board on site. The maximum allowed size of this board 
should be as per the attached notice board drawing 

 

C3.4.6 Site Usage 
 

The contractors are not allowed to work outside the allowed working hours, as agreed with the Employer’s 
Agent. The disturbance to the residence should be kept at a minimum.  

 

C3.4.7 Permits and Way Leaves 
 

No requirements are specified. 
 

C3.4.8 Water for Construction Purposes 
 

The onus lies with the main contractor to source and pay for construction water. The quality of the construction 
water should be as specified is COLTO.   

 

C3.4.9 Survey Control and Setting Out of the Works 
 

The setting out bench marks is provided by the Employer. It is the contractor’s responsibility to ensure that the 
setting out bench marks is correct and to use these bench marks for setting out.
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

C3.5. Particular Specifications 
 
C3.5.1 Variations and Additions to Standard Specification 125 

C3.5.2 Health & Safety Specification 138 

C3.5.3 Environmental Management Plan 149 

C3.5.4 Drawings List      153 
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UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 

 
 

C3.5.1 VARIATIONS & ADDITIONS TO STANDARD SPECIFICATION 
 
Notes to tenderer: 
 

1. In certain clauses the Standard Specifications allow a choice to be specified in the project 
specifications between alternative materials or methods of construction and for additional 
requirements to be specified to suit a particular contract. Details of such alternatives or additional 
requirements applicable to this contract are contained in this part of the project specifications. It also 
contains some additional specifications required for this particular contract. 

 

2. The number of each clause and each payment item in this part of the project specifications consists 
of the prefix B followed by a number corresponding to the number of the relevant clause or payment 
item in the standard specifications. The number of a new clause or a new payment item which does 
not form part of a clause or a payment item in the standard specifications and which is included 
here, is also prefixed by B followed by a new number. The new numbers follow on the last clause or 
item number used in the relevant section of the standard specifications. 
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COLTO SERIES 1000: GENERAL 

 
SECTION B1300: CONTRACTOR'S ESTABLISHMENT ON SITE AND GENERAL OBLIGATIONS 
 
B1302  GENERAL REQUIREMENTS 
 
 

 (c) Allowance Community Liaison Officer 

 
 Democratically elected village members who in turn have representation on the overall 
Project Steering Committee (PSC) represents the residents being served by the project.  The 
Contractor will be required to liaise through the CLO for any matters to do with the 
community. The CLO shall be paid an amount of R4 000.00 per month throughout the 
contract. 

 
 (d) Allowance for In-Service Training 
 
Ubuhlebezwe Municipality is committed in ensuring that necessary skills are transferred to 
local people. The Municipality has undertaken to employ 1 student that is studying towards 
Engineering Profession for in-service training purpose.  

 
The contractor is required to remunerate 1 student employed. The successful candidate will 
be communicated in writing to the contractor; the student will then be required to furnish the 
required documents as requested by contractor in order to allow timeous remuneration 
payments. 

 
B1302 PAYMENT 
 
 Item   Unit 
 
 B13.02 Provisional Sums 
 
 Add the following pay subitem. 
 
 “(a) Allowance for Community Liaison Officer (CLO) at R4000 per month ………....Month 
 “(b) Overhead charges and profit on {(c)}…………………………………………………. % 
 “(c) Allowance for in-service training for local graduate not exceeding R5500 per month 

…………………………………………………………………………………………... Sum 
 “(d) Overhead charges and profit on {(e)} …………………………………………………… %  % 
 “(e) Allow provisional sum for relocation of 

services…………………………………..……………………………………….. …….Sum Sum 
 “(f) Overhead charges and profit on {(g)…………………………………………………….. %  % 
  
B1303 PAYMENT 
 
 Item   Unit 
 
 B13.03 (a) OHS Obligations - Fixed 
 
 Add the following pay subitem: 
 
 “(i) Allowance for OHS Obligations……………………………………………………….Sum 
 “(ii) PPE for in service student…………………………………………………………….. Sum 
 “(iii) Overhead charges and profits on (ii)……………………………………………………. % 
  
Item   Unit 
 
 B13.03 (b) OHS Obligations – Time Related 
 
 Add the following pay subitem: 
 
 “(i) Time related Obligations……………………………………………..……………….Month 
  
                       Add the following sub-sub-clause defining ‘the contractor’s general obligations’: 
 
 “(iv) Complying with the requirements and conditions of the additional specifications 

relating to the Government’s Broad Based Black Economic Empowerment and the 
Environmental Management Plan.”  
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Delete the third paragraph commencing “Should the final value of the work”. 
 
 In the 11th paragraph, the following amendments apply: 
 

• Start the paragraph to read “The tendered rate per month for all time related pay items 
represent full compensation …”; and 

 
Add the following at the end of sub-clause (b) of the 11th paragraph: 
 
“... Such limitations to payments shall occur whenever the ratio of time to expenditure varies 
by more than 10%. For example, if payment for completed scheduled work is 30% of total 
scheduled work but more than 40% of time has expired, this pay item shall cease to be active 
until the difference between the relevant ratios is less than 10%.” 
 
Add the following new paragraphs: 
 
“Payment of the rate per month for sub item 13.01(d) shall include full compensation for all 
the contractor’s obligations relevant to health and safety legislation including, but not limited 
to, initial start-up costs, submission and maintenance of OHS file, statutory medical checks, 
induction, PPE etc . Payment will only be made approval on the contractor’s OHS plan.  
 
Should the combined total tendered for sub items (a), (b), and (c) exceed 20% of the tender 
sum (excluding CPA, contingencies and VAT), the tenderer shall state his reasons in writing 
for tendering in this manner.  
 

 Payment for time related costs arising from extensions of time granted by the employer, 
where the contractor is fairly entitled to such compensation which will be calculated by taking 
account only of pay items for which the unit of measurement is “month”. All pay items for 
which the unit of measurement is "month" are deemed to be based on 23 working days per 
month.” 

 
 Insert the following paragraphs: 
 
 “The tendered rate shall apply in the same manner as pay sub item B13.01(c) but shall not 

form part of the calculation of the restrictions imposed by Condition of Tender F3.8(c) and 
Form to tender B1: Contractor’s Establishment on Site. A contractor who tenders zero for this 
pay item shall not be relieved of his statutory obligations. A nil rate offered shall be deemed 
not as an omission but as deliberate notice that costs have been included in the tendered 
rates for individual items of work or in the other preliminary and general pay items.” 

 
B1304 TACHOMETRIC SURVERY 
 
 Item   Unit 
 
 B13.04  
 
 Add the following pay subitem: 
 
 “(a) Additional Survey Requested by the Engineer .................................................................  Sum 
 “(b) Overhead charges and profits on (a) ....................................................................................  % 
 
B1305 PAYMENT 
 
 Item   Unit 
 
 B13.05 The contractor's general obligations 
 
 Add the following pay subitem: 
 
 “(a) Daywork  ..................................................................................................................  Sum 
 
 
 
 
 

SECTION B1500: ACCOMMODATION OF TRAFFIC 
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B1501 SCOPE 
 
 Add the following: 
 
 “It is a condition of this contract that traffic is accommodated taking into account the 

provisions of the latest edition of the South African Road Traffic Signs Manual (SARTSM). 
The latest version for use in the accommodation of traffic is volume 2, chapter 13 of the June 
1999 edition. Copies of this publication are available from Government Printers –Tel: (012) 
334 4508/9 or (012) 3344510 Fax: (012) 323 0009.  

 
 This section also covers the provision of additional information signs for motorists and the 

release of any notices to the media and public.” 
 
B1502 GENERAL REQUIREMENTS 
 
 (a) Safety 
 
  Add the following: 
 
  “The contractor shall be responsible for maintaining the existing road surface both 

within the works area and the advance warning and termination areas in a safe and 
trafficable condition for the duration of the contract.” 

 
 (f) Approval of temporary deviations 
 
  Add the following: 
 
  “If, after any temporary deviation has been constructed, any changes are considered 

necessary or desirable, the proposal shall be submitted to the Employer’s Agent for 
his approval." 

 
 (i) Traffic Safety Officer 
 
  Add the following to the end of the second paragraph: 
 
  “The contractor shall submit a CV of the candidate to the Employer’s Agent for 

approval before the candidate is appointed as the traffic safety officer. “ 
 
  Insert the following as the opening phrase to sub-sub-clause (i):  
 
  “make himself available to discuss road safety and traffic accommodation matters 

whenever required by the Employer’s Agent and shall be responsible…”  
 
 
            Delete sub-sub-clauses (ii) and (iii) and replace with the following: 
 
 “(ii) Record on neat and dimensioned sketches and submit to the Employer’s Agent the 

position and sign reference number, where applicable, of each sign, barricade, 
delineator, cone, guardrail and permanent or temporary painted road marking feature 
(Only the relevant measurements). The position of each shall be adequately 
referenced from the marker boards or other surveyed points on the site of the works. 

 
  These records shall also show the date and time at which the recorded traffic 

accommodation features are certified correct by the traffic safety officer, and shall be 
signed by the traffic safety officer before being submitted to the Employer’s Agent. 

 
  The records shall similarly account for whatever changes are made in the field. Such 

changes shall record the position of flagmen and stop/go control men and their 
associated traffic accommodation equipment wherever they are used. 

 
 (iii) Personally inspect the position and condition of each traffic accommodation feature on 

the whole site of works twice each day by 9h30 and by 16h30, to record all 
irregularities discovered and the remedial action taken, and to sign off as correct and 
submit to the Employer’s Agent such record sheets by midday of the next working 
day. The traffic safety officer shall keep a duplicate book for this specific purpose.  

 
  The traffic safety officer shall also submit with this report the daily labour returns of 

flagmen, stop/go and traffic signal control men employed.” 
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 Add the following sub-sub-clauses: 
 
 “(ix) The traffic safety officer shall be equipped with a cellular telephone and shall have a 

vehicle and sufficient labour at his disposal 24 hours a day, including all prescribed 
non working days, and shall not be utilised for other duties. He shall be directly 
answerable to the contractor’s site agent. The traffic safety vehicle shall be a truck 
with a capacity of 3 tons.  

 
  The vehicle shall also be equipped with an amber-coloured flashing light of the 

rotating parabolic reflector type with a minimum intensity of 100. The warning light 
shall be switched on at all times and the sign shall be displayed when the vehicle is 
used on site. 

 
  The traffic safety officer shall have a direct line of communication at all times with the 

police and traffic officers responsible for the area within limits of the contract. The 
provision of the road safety vehicle, driver, labourers and the cost of the cellular 
telephone shall be deemed to be included in the rates tendered for the contractor's 
establishment on site. 

 
 (x) Ensure that all obstructions related to the contractor’s activities be removed before 

nightfall where applicable as instructed by the Employer’s Agent and that the roads 
are safe for night traffic. 

 
 (xi) The traffic safety officer shall, in addition to the duties listed in paragraph 1502(i), also 

be responsible for the removal of broken down vehicles off the roadway and 
implementing actions requested by the traffic authorities with regard to the work to be 
carried out, be responsible for the erection and maintenance of all traffic signs 
necessary for the accommodation of traffic. 

 
 (xii) In the advent of an accident the traffic officer shall record in a written report the details 

of the accident, record the position of all temporary road signs, barricades, 
delineators, flagmen and any other devices used for traffic accommodation. In 
addition the report shall include a neat dimensional sketch, photographs, identifiable 
permanent features, and any other relevant information.” 

 
 Add the following sub-clauses: 
 
 “(j) “U” turns 
 
  No vehicle or item of equipment shall be allowed to make “U” turns under any 

circumstances. 
 
 (k) Site personnel 
 
  The contractor shall ensure that all his personnel, excluding those who are 

permanently office bound, are equipped with reflective safety jackets and that these 
are worn at all times when working on or near to the travelled way. Any person found 
not wearing a reflective jacket under these circumstances shall be removed from the 
site until such time as he is in possession of and wearing a reflective jacket. Reflective 
safety jackets shall be kept in good condition and any jackets that are, in the opinion 
of the Employer’s Agent, ineffective shall be immediately replaced by the contractor. 

 
 (l) Failure to comply with provisions 
 
  Failure or refusal on the part of the contractor to take the necessary steps to ensure 

the safety and convenience of the travelling public, accommodation of traffic, plant 
and personnel in accordance with these specifications or as required by statutory 
authorities or ordered by the Employer’s Agent, shall be sufficient cause for the 
Employer’s Agent to apply penalties as follows: 

 
  A fixed penalty of R5 000.00 per occurrence shall be deducted for each and every 

occurrence of non-compliance with any of the requirements of section 1500 of the 
standard specifications and section B1500 of the project specifications.  

 
  In addition a time-related penalty of R500,00 per hour over and above the fixed 

penalty shall be deducted for non-compliance to rectify any defects in the 
accommodation of traffic within the allowable time after the Employer’s Agent has 
given an instruction to this effect. The Employer’s Agent's instruction shall state the 
allowable time, which shall be the time in hours for reinstatement of the defects. 
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Should the contractor fail to adhere to this instruction, the time-related penalty shall be 
applied from the time the instruction was given.” 

 
B1503 TEMPORARY TRAFFIC-CONTROL FACILITIES 
 
 Replace the first sentence of the first paragraph with the following: 
 
 “The contractor shall provide, erect and maintain the necessary traffic-control devices, road 

signs, canalisation devices, barricades, warning devices and road markings (hereinafter 
referred to as traffic-control devices) in accordance with these special provisions and as 
shown on the drawings and in the SARTSM and remove them when no longer required. It 
shall be incumbent upon the contractor to see to it that the abovementioned traffic-control 
devices are present where required at all times and are functioning properly.” 

 
 Replace the third paragraph with the following: 
 
 “The type of construction, spacing and placement of traffic-control devices shall be in 

accordance with the SARTSM. The recommended arrangements of the traffic control devices 
illustrated and/or drawings issued by the Employer’s Agent shall not be departed from 
without prior approval of the Employer’s Agent. The arrangements expected to be most 
commonly used in the contract are given on the tender drawings. 

 
 The details shown for spacing and placement of traffic-control facilities may however, be 

revised at the discretion of the Employer’s Agent where deemed necessary to accommodate 
local site geometry and traffic conditions.” 

 
 
 (b) Road signs and barricades 
 
  Add the following: 
 
  “The contractor shall be responsible for the protection and maintenance of all signs, 

and shall at his own cost replace any that have been damaged, lost, or stolen. 
 
  All temporary road signs required to remain in position for some time shall be pole 

mounted as shown on the drawings. All temporary road signs required to be moved 
more often shall be mounted on portable supports for the easy moving of signs to 
temporary positions. The only permitted method of ballasting the sign supports shall 
consist of durable sandbags filled with sand of adequate mass to prevent signs from 
being blown over by wind. The cost of the sandbags shall be included in the tendered 
rates for the various types of temporary road signs.”  

  
 (e) Warning devices 
 
  Add the following: 
  
  “All construction vehicles and plant used on the works shall be equipped with rotating 

amber flashing lights and warning boards as specified. All vehicles and plant before 
being allowed onto the site shall obtain a clearance permit from the Employer’s Agent. 

 
  (i) Vehicle mounted flashing lights 
 
   Rotating lights shall have an amber lens of minimum height of 200mm and 

shall be mounted in such a way as to be highly visible from all directions. The 
lights on construction vehicles shall not be switched on while vehicles are 
being operated on unrestricted sections of a public road, but shall be switched 
on while construction vehicles are operating within the accommodation of 
traffic area, as the vehicles decelerate to enter a construction area, and as the 
vehicles accelerate to the general speed when entering the road from a 
construction area. Lights on plant shall operate continuously while the plant is 
working alongside sections of road open to public traffic 

 
   All LDV's and cars operating on site shall also be equipped with rotating amber 

flashing lights which shall be placed so as to be highly visible and operated 
continuously while the vehicles are manoeuvring in or out of traffic or are 
travelling or parked alongside roads open to public traffic. 

 
   Rotating lights and the "construction vehicle" signs on the contractor's vehicles 

and plant shall not be paid for separately but shall be included in the rates 
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covering the use of the vehicles.  
 
   The contractor shall apply and maintain lights together with temporary 

mounting brackets, to the approval of the Employer’s Agent. Vehicles and plant 
that do not comply with these requirements shall be removed from the site.” 

 
 Add the following sub-clauses: 
 
 “(g) Other traffic control measures ordered by the Employer’s Agent 
  
  The Employer’s Agent may instruct the contractor to provide any other road sign, 

reflective tape, etc not measured in standard pay items. Such road signs shall 
conform to the requirements of the SARTSM, or specification provided by the 
Employer’s Agent. Similarly, in order to ensure that the travelling public is kept fully 
informed and warned on matters relating to the accommodation of traffic, construction 
sign posting and the effect of the construction on the free flow of traffic through the 
site, the Employer’s Agent may arrange for advertising in the press and/or for other 
forms of publicity. 

 
 (h) Flagmen 
 
  Flagmen shall be provided where shown on the drawings or required by the 

specification. During the daytime, at least two flagmen shall be provided at each traffic 
control point. At night time only one roving flagman equipped with a Stromberg 
Lightman xenon strobe, or similar approved, and a torch is required at each traffic 
control point as well as the traffic light operator. Where the shoulder of the road is 
closed to traffic, a flagman shall be provided at the leading end of the closure during 
daytime. No flagman shall be on duty for a period of more than 10 hours per day. 

 
  Flagmen shall be adequately trained in the standard flagging techniques as described 

in the SARTSM (refer to figure 13.23 of detail 13.23.1) and be provided with 
conspicuous clothing such as safety jackets utilizing retro-reflective and/or fluorescent 
panels in red, yellow and/or white. 

 
  Flagmen shall have in their possession, at all times, certification that they have 

attended and passed an accredited course in flagging techniques before being 
allowed onto the construction site. 

 
  Flags shall be made from bright red or red-orange material and shall be square with a 

minimum side length of 600mm. The flag shall be attached to a staff at least 1,0m in 
length. 

 
  In terms of lateral clearance and safety, flagmen shall stand on the shoulder of the 

lane of traffic that is being controlled and under no circumstances shall flagmen be 
permitted to stand within the traffic lane. In order to obtain maximum visual impact for 
the travelling public, flagmen shall stand-alone.” 

 

 
SECTION B1600: OVERHAUL 
 
 
B1602 DEFINITIONS 
 
 (b) Overhaul 
 
 Replace the sub-clause with: 
 
 “Payment shall only be made for material hauled in excess of 1 kilometre. Overhaul shall be 

measured as the product of the volume of material hauled and the overhauled distance. 
 
 (d) Free-haul distance 
 
 Replace the last sentence with: 
 
 “This distance shall be 1 kilometre in the case of all overhaul materials” 
 

SECTION B1700: CLEARING AND GRUBBING 
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B1702 DESCRIPTION OF WORK 
 
 (c) Conservation of topsoil 
 
  Add to the end of the 1st paragraph: 
 
  “The contractor will not be required to remove topsoil to more than an average depth of 

400mm, from any particular area. The depth of topsoil removed shall be reliant on the 
terrain, suitability of material and topsoil requirements of the work.”  

 
  Replace the second paragraph of this clause with the following: 
 
  “After clearing and grubbing, all topsoil shall be removed to either windrows alongside the 

construction area or to stockpile. Where ordered by the Employer’s Agent, any topsoil that 
shall be required for the topsoiling of new banks and cuts, but which cannot be 
accommodated within the construction site, shall be loaded and hauled to the designated 
stockpile area where it shall be placed in temporary stockpiles for later use in the 
rehabilitation of the site affected by construction activities. Where new borrow pits are to be 
opened up the topsoil shall first be removed (independently of the overburden) and placed in 
temporary stockpiles at the edge of the borrow pit. The moving of topsoil from windrow or the 
loading of topsoil from temporary stockpiles and the placing and spreading of thereof on cut 
or fill slopes or on borrow pit spoil sites, is covered in Section 5800. 

 
  Refer also to clause B5802(g) of this project specification.” 
 
B1704 MEASUREMENT AND PAYMENT 
  
 Amend the following payment item:  
 
 Item   Unit 
 
 B17.01 Clearing and grubbing ………………………………………………. hectare (ha) 
 
 Add the following to the measurement and payment paragraphs: 
 
 “Clearing and grubbing of the construction site camp / office shall not be measured 

separately and shall be deemed to be included in the rates tendered for item B13.01” 
 
 Add the following new payment item:  
 
 “Item   Unit 
 
 
 B17.07 Removal of topsoil  
   to temporary stockpiling thereof: 
 
 (a)  Topsoil from within the limits of the road prism 
     (including 1 km free haul)……………………………………….cubic metre  (m3) 
 

The unit of measurement for items (a) shall be the cubic metre of topsoil removed to 
temporary stockpile. The volume of topsoil removed shall be measured in cut, calculated 
from the difference in cross-sections of the natural ground level before the commencement of 
clearing to cross-sections taken after the removal of the topsoil. 

 
 The contractor shall constantly liaise and agree with the Employer’s Agent as to the depth of 

topsoil to be removed. Where, in the opinion of the Employer’s Agent, material that would not 
normally be classed as topsoil to be removed. Where, in the opinion of the Employer’s Agent, 
material that would normally be classed as topsoil has also been excavated, the excavation 
shall be backfilled and compacted with selected material at the contractor’ expense. Should 
material that is deemed by the Employer’s Agent not to be topsoil, be removed and 
stockpiled together with material classed as topsoil, the contractor shall be responsible for 
the removal of this unsuitable soil from the stockpile and the replacement of the quantity of 
topsoil contaminated by the unsuitable material at his cost. The quantity of topsoil to be 
replaced shall be determined by the Employer’s Agent. 

 
 The rates tendered shall include for the excavation of the topsoil and where required, the 

loading and hauling thereof to temporary stockpile as well as the maintenance of the 
stockpile until re-use of the material. The rates tendered shall also include for all supervision 
required to ensure that only topsoil is removed.” 
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COLTO SERIES 2000:   DRAINAGE 
 
SECTION B2100:          DRAINS 
 
B2101 SCOPE  
 
 Amend the first paragraph to read: 
 
 “This section covers all new work in connection with the excavation and construction of open 

drains, subsoil drainage and banks and dykes at the locations and to the sizes, shapes, 
grades and dimensions as shown on the drawings or as directed by the Employer’s Agents, 
and the test flushing of subsoil drains.” 

 
 

SECTION B2200: PREFABRICATED CULVERTS 
 
B2218 MEASUREMENT AND PAYMENT 

 
                       Add the following pay items: 
 
 “Item   Unit 
 
 B22.07 Cast in situ concrete and formwork 
  
 (f)  In inlet and outlet structures, skewed ends, catchpits, 

manholes, thrust and anchor blocks, including formwork 
and class U2 surface finish Crushed, washed stone 
obtained from commercial source for:  

    
cubic metre (m3) 

(i) Inlet and outlet structures concrete class 30/19 as per 
Contract Drawing  

cubic metre (m3) 
(ii) Dish drain crossing as per Contract Drawing Concrete 

class 30/19 
 
 

Payment for formwork and cast in situ concrete shall be included in the contractor’s rate for 
these items and shall include full compensation thereof.  
 

 
SECTION B3300: MASS EARTHWORKS 

 
B3312 MEASUREMENT AND PAYMENT 

 
General Directions 

 
Amend the following sub-clause to read: 

 
“(3) Work in restricted areas 

 
No additional payment will be made for work in restricted areas” 
 
Add the following sub-clause: 
 
“(4) The freehaul distance for all items unlimited” 
  

  
                       Add the following new payment item  
 

“Item Unit 
 
  B33.11 Extra over item 33.10 for adding G7 material  

from a commercial source as specified in  
subsubclause 3207(b)(iii)                ……………………………….cubic metre (m3) 

 
The unit of measurement for the above items shall be the cubic metre of the compacted 
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pavement layer, and the quantity shall be calculated from the authorised dimensions of the 
completed layer. 

 
SECTION B3400: PAVEMENT LAYERS OF GRAVEL MATERIAL 
 
B3407   MEASUREMENT AND PAYMENT 

 

 Add to the following payment item: 
 
 “Item   Unit 
 

B34.01  Pavement layers constructed from gravel taken from commercial sources 
 

(h) Base layer compacted to: 
 

(iii)         95% of modified AASHTO density 150mm thick G4, as per material 
specification of TRH20   ….....................................................…cubic metre.(m3) 

 

 
The unit of measurement for the above items shall be the cubic metre of the compacted 
pavement layer, and the quantity shall be calculated from the authorised dimensions of the 
completed layer. 
 
The wearing course shall be as per the material specification of TRH20 for a wearing course 
and as directed by the Employer’s Agent.” 

 
COLTO SERIES 5000:  ANCILLARY ROADWORKS 
 
SECTION B5100: PITCHING, STONEWORK AND PROTECTION AGAINST EROSION 
 
B5102 MATERIALS 
 
 (a)  Stone 
 
  Replace the 2nd paragraph with the following: 
 
  “Unless suitable stone can be located on site, the stone for pitching shall come from 

commercial sources but, from whatever source, its use shall be subject to the prior 
approval of the Employer’s Agent.” Commercial laboratory testing  

 
 

SECTION B5600: ROAD SIGNS 
 
B5601 SCOPE 
 
 Replace “South African Road Traffic Signs Manual” in the second paragraph with: 
 
 “SADC Road Traffic Signs Manual” 
 
B5603 MANUFACTURING OF ROAD SIGN BOARDS AND SUPPORTS 
 
 (a)  Road signboards 
 
  Add the following: 
 
  “The contractor shall make every effort to ensure that signboards are correct in all 

respect and before dispatching the boards from the manufacturer’s factory shall 
provide the Employer’s Agent with a 100mm x 150mm colour photograph of each sign 
face for approval of the correctness of the legend. Such approval will not imply final 
acceptance of the board. If the contractor is in any doubt as to the correctness of the 
sign detail, the sign designer shall be contacted for verification.” 

 
  (ii)  Steel profile road signboards 
 
   Add the following: 
 
   “Chromadek section shall be assembled in accordance with the details of 

Standard Plans SP-B-12-Sheets 4 and 5 and SP-B-4-Sheets 33E and 34E. 
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   Where the letter or legends cross the horizontal joints of the sign panels, the 

letter shall be cut on the joint and both ends folded around the radius. 
 
   Retro-reflective material to adjoining Chromadek panels on a sign shall be 

practical visual match of the specified colour.” 
 
B5604 ROAD SIGN FACES AND PAINTING 
 
 Add the following sub-clause: 
 
 “(e) Application of retro-reflective material 
 
  All sign faces shall be faced with retro-reflective material. Painted front sign faces 

shall not be used. 
 
  Where applied to Chromadek sections, retro-reflective material shall be applied as 

specified for aluminium section in Clause 5603(d) of the Standard Specification, and 
of Clause B5603(a)(ii) of this project Specification.” 

 
B5605 STORAGE AND HANDLING 
 
 Add the following: 
 
 “The following shall not be allowed on the sign face: 
 

• Drilling of holes, except for the fastening of overlays 
• Application of any form of adhesive 
• Cleaning with any chemicals that are not specifically approved by the manufacturer of the 

retro-reflective material. 
• Covering the sign face with an impermeable material that does not allow free circulation 

of air.” 
 
 
B5606 ERECTING ROAD SIGNS 
 
 (c) Erection 
 
  Add the following: 
 
  “After erection the signboard shall be thoroughly cleaned with a cleaning agent 

approved by the retro-reflective material’s manufacturer. 
 
  All vegetation obstructing the new or replaced sign board shall be removed and 

disposed of as instructed by the Employer’s Agent.” 
 
B5609 MEASUREMENT AND PAYMENT 
 
 Item   Unit 
 
 B56.01 Road sign boards with painted or coloured  
   semi-matt background. Symbols, lettering,  
   and borders in semi-matt black or in Class I  
   retroreflective material, where the sign board  
   is constructed from: 
 
 Amend the last two lines of the second paragraph to read: 
 
 “completion, delivery, installation of the road sign board complete as specified, and the 

removal and disposal of all vegetation obstructing the motorists’ view of the new or replaced 
sign board.” 

 
SECTION B5900: FINISHING THE ROAD AND ROAD RESERVE AND TREATING OLD 

ROADS 
 
B5901 SCOPE 
 
 In the first line of the second paragraph, insert the following after ‘this section’  
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 “…distinguishes between new construction and renewal construction. When construction is 
new, as in the case of new alignments for example, then this section” 

 
B5902 FINISHING THE ROAD AND ROAD RESERVE 
 
 Retain the existing paragraphs as new sub-clause: 
 
 “(a) New construction” 
 
  Replace the sixth paragraph with: 
 
  “All materials resulting from the finishing operations shall be disposed of at approved 

spoil sites.” 
 
 Add the following: 
 
 “(b) Renewal construction 
 
  After completing construction work within the site, the contractor shall ensure that all 

construction generated or related material that may have been swept, windrowed, 
stockpiled, stored or spread beyond the road surface is removed. This shall be done 
before any other rehabilitation work is undertaken, including shaping, topsoiling and 
grassing. Should, during the removal of construction generated or related material, 
existing vegetation or topsoil be disturbed or destroyed, the contractor shall, at his 
own cost, re-instate the road reserve to its original state. This shall include ripping, 
should the construction material have compacted the existing surface. 

 
  Culvert in lets and outlets, culvert barrels, and open drains shall be cleared of debris, 

soil, silt and other material generated from the construction activities. 
 
  The surfacing shall be cleared of all dirt, mud and foreign objects. Dragging, pushing 

or scraping material across the finished surfacing shall not be permitted. 
 
  All junctions, intersections, islands, kerbing and other elements making up the 

completed works shall be neatly finished off. 
 
  The contractor shall ensure that all undesirable plants have been removed from the 

road reserve and borrow pit areas. 
 

All materials resulting from the finishing operations shall be disposed of at approved 
spoil sites.” 

 

 
COLTO SERIES 8000: SUNDRIES 
 

SECTION 8100:  TESTING MATERIALS AND WORKMANSHIP 
 

Add the following clause: 
 

“B8118 PROPRIETARY RESINS, GROUTS AND MORTAR 

 All proprietary cementitious and epoxy resin, grouts and mortars shall comply with the 
manufacturer’s specifications. The manufacturers or suppliers shall provide recent test 
reports from an approved laboratory to prove such compliance and shall also provide test 
certificates of recent tests on the materials. 

 
 Cementitious grouts and mortars shall not contain expansive cements or metallic powders 

such as aluminium or iron filings. The plastic volume change shall fall in the range between 
zero shrinkage and 4% expansion from the time of placement until final set when tested 
according to ASTM C 827. Further, the grout shall show no shrinkage and a maximum of 
0,2% expansion in the hardened state when tested according to ASTM C 1090. 

 
 Epoxy resin grouts and mortars shall show no shrinkage and a maximum 2,0% expansion 

from the time of placement when tested according to ASTM C 827 (modified).  The 
coefficient of thermal expansion shall not exceed 0,000055/°C when tested according to 
ASTM C 531. 

 
 The manufacturer shall submit to the Employer’s Agent samples of the proposed materials 
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together with complete technical details including mixing ratios and times, pot life, setting and 
curing times, strength, volume change, thermal expansion, creep characteristics etc. 

 
 As part of the Contractor’s process control in terms of sub-clause 8103(a), testing shall be 

undertaken on the materials delivered to site to monitor compliance with the manufacturer’s 
specifications. All new batches of materials shall be tested by the Contractor and approved 
by the Employer’s Agent prior to incorporation into the works. 

 
 Strength testing shall be undertaken, using 75mm or 100mm cubes, on samples taken from 

the mixed material actually being used in the work at the time of its use.” 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  

 
C3.5.2 HEALTH & SAFETY SPECIFICATION 

 
The Health & Safety Specification has been prepared by the Employer. 

 

OCCUPATIONAL HEALTH AND SAFETY SPECIFICATION FOR THE 
CONSTRUCTION OF MAGAWULA ACCESS ROAD 
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1.                Interpretations  
 

1.1              Application 
  

                            This specification is a compliance document drawn up in terms of South African legislation and             
is therefore binding. It must be read in conjunction with relevant legislation as noted 
previously. 

 
1.2             Definitions 

 
  The definitions as listed in the Occupational Health & Safety Act 85/1993 and Construction 

Regulations (2014) shall apply. 
 

2.     MINIMUM ADMINISTRATIVE REQUIREMENTS  

 
2.1              Notification of Intention to Commence Construction Work 

  
  The Contractor shall notify the Provincial Director of the Department of              
 Labour in writing before construction work commences. A copy of this     

                     notification must be forwarded to the client on appointment. 
 

2.2              Assignment of Contractor’s Responsible Persons to Supervise  
Health and Safety on Site 

 
The Contractor shall submit supervisory appointments as well as any relevant appointments in 
writing (as stipulated by the OHS Act and Construction Regulations 2014), prior to 
commencement of work. Proof of competency must be included. See Annexure B. 

 
2.3              Competency for Contractor’s Appointment Competent Persons  
 

Contractor’s competent persons for the various risk management portfolios shall fulfil the 
criteria as stipulated under the definition of Competent in accordance with the Construction 
Regulations (2014). Proof of competence for the various appointments must be included. 

  
2.4               Compensation of Occupational Injuries and Diseases Act 130 of 1993 (COIDA) 
 

The Principal Contractor shall submit a letter of good standing with its Compensation Insurer 
to the client as proof of registration. Sub-Contractors shall submit proof of registration to the 
Principal Contractor before they commence work on site. 

 
2.5               Occupational Health and Safety Policy & Asbestos 
 

The Principal Contractor and all Sub Contractors shall submit a Health and Safety Policy 
signed by their Chief Executive Officer. The Policy must outline objectives and how they will 
be achieved and implemented by the contractor. 
 
Asbestos 
If the contractor intends to carry out any work with asbestos, the appointed contractor for the 
construction of Magawula Access Road is required to appoint a registered asbestos 
remover/contractor to handle all asbestos work. 

 
2.6               Health and Safety Organogram 
 

The Principal Contractor and all Sub Contractors shall submit an organogram, outlining the 
Health and Safety site Management Structure including the relevant appointments/competent 
persons. In cases where appointments have not been made, the organogram shall reflect the 
intended positions. The organogram shall be updated when there are any changes in the site 
Management Structure. 

 
2.6.1 2.7              Preliminary Hazard Identification and Risk Assessment and 

               Progress Hazard Identification and risk Assessment 
 

The Contractor shall ensure a hazard identification to be performed by a competent person 
before commencement of construction work, and the assessed risks shall form part of the 
construction phase health and safety plan submitted for approval by the Client. The risk 
assessment must include; 
 

a) A list of hazards identified as well as potentially hazardous tasks; 
b) A documented risk assessment based on the list of hazards and tasks; 
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c) A set of safe working procedures (method statements) to eliminate, reduce and/or 
control the risks assessed; 

d) A monitoring and review procedure of the risks assessment as the risks change.  
 

The Principal Contractor shall ensure that all Sub Contractors are informed, instructed and 
trained by a competent person regarding any hazards, risks and related safe work 
procedures before any work commences and thereafter at regular intervals as the risks 
change and as new risks develop. Proof of this must be kept for inspection by the Client or 
Client Representative. 

 
The Principal Contractor Shall be responsible for ensuring that all persons who could be 
negatively affected by its operations are informed and trained according to the hazards and 
risks and are conversant with the safe work procedures, control measures and other related 
rules (tool box talk strategy to be implemented). 

        
2.8               Health and Safety Representative(s) 

 
The Principal Contractor shall ensure that Health and Safety Representative(s) are appointed 
under consultation and trained to carry out their functions.  The appointment must be writing.  
The Health and Safety Representative shall carry out regular inspections, keep records and 
report all findings to the Responsible person forthwith and at health & safety meetings. 
 

2.8.1 2.9                Health and Safety Committees 
 

The Principal Contractor shall ensure that project health and safety meetings are held 
monthly and minutes are kept on record. Meetings must be organized and chaired by the 
Principal Contractor’s responsible person. All Contractors Responsible Persons and Health & 
Safety Representative shall attend the monthly health & safety meetings. Sub-contractors 
shall also have their own internal health & safety committees in accordance with the OHS Act 
85/1993 and minutes of their meetings shall be forwarded to the Principal Contractor on a 
monthly basis. 

 
2.8.2 2.10                Health and Safety Training 
2.8.3  
2.8.4 2.10.1            Induction 

 
The Principal Contractor shall ensure that all site personnel undergo a risk-specific health & 
safety induction training session before starting work. A record of attendance shall be kept in 
the health & safety file. A suitable venue must be supplied to house this training. 
 

2.10.2         Awareness 
 

The Principal Contractor shall ensure that, on site, periodic toolbox talks take place at least 
once per week. These talks should deal with risks relevant to the construction work at hand. 
A record of attendance shall be kept in the health & safety file. All Contractors have to comply 
with this minimum requirement. At least one of the Toolbox talks shall be on any 
environmental related issue. 
 

2.10.3         Competency 
 
All competent persons shall have the knowledge, experience, training, and qualifications 
specific to the work they have been appointed to supervise, control and carry out. This will 
have to be assessed on regular basis e.g. periodic audits by the Client, progress meetings, 
etc.  The Principal contractor is responsible to ensure that competent sub-contractors are 
appointed to carry out construction work. 

 
2.10.3.1 2.10.4      Rules of conduct 

Principal contractors, their sub-contractors and all employees under the control, including any 
visitor brought onto site must adhere to the following Rules of conduct on site. 

 
YOU MAY NOT: 
 
* Partake, possess or sell drugs or alcoholic beverages on site. Any employee or 

visitor whose action and demeanour   show symptoms of possible narcosis or 
drunkenness shall be removed from site. 

* Indulge in practical jokes, horseplay, fighting or gambling. 
*  Destroy or tamper with safety devises, symbolic signs or wilfully and unnecessarily   

discharge fire extinguishers. 
* Bring onto site or have in your possession a firearm, lethal weapon. 
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* Assault, intimidate or abuse any other person. 
* Operate construction equipment (vehicles or plant) without the necessary training  

and authorisation.  
* Display insubordination toward any supervisor, foreman or Manager in respect to  

carrying out of properly issued     instructions or orders for health and Safety 
reasons. 

* Enter any area where you have no business unless authorised to do so by the 
person in charge. 

* Negligently, carelessly or wilfully cause damage to property of others. 
* Refuse to give evidence or deliberately make false statements during investigations. 

 
2.11          General Record Keeping 
 

The Principal Contractor and all Sub Contractors shall keep and maintain Health and Safety 
records to demonstrate compliance with this Specification, with the OHS Act 85/1993; and 
with the Construction Regulations (2014). The Principal Contractor shall ensure that all 
records of incidents/accidents, training, inspections; audits, etc. are kept in a health & safety 
file held in the site office. 
 
Then Principal Contractor must ensure that every Sub Contractor opens its own health & 
safety file, maintains the file and makes it available on request. 

 
2.12            Inspection of equipment and tools. 
 

The following items of equipment must be regularly inspected and maintained and 
appropriate records kept. 
 
* First Aid dressing registers. 
* Firefighting equipment 
* Lifting equipment 
* Lifting gear 
* Portable electrical equipment  
* Stacking and storage inspections 
* Explosive power tools 
* Materials hoist (where applicable) 
* Pressure Vessels 
* Ladders 
* Excavations 
* Safety harnesses 
* Scaffold-static and mobile. 
* Pneumatic tools 
* Construction vehicles and mobile plant. 
* Health and Safety Representatives checklists 

 
2.13           Health & Safety Audits, Monitoring and reporting 
 

The Client shall conduct monthly health & safety audits of the work operations including a full 
audit of physical site activities as well as an audit of physical site activities as well as an audit 
of the administration of health & safety. The Principal Contractor is obligated to conduct similar 
audits on all Sub Contractors appointed by them. Detailed reports of the audit findings and 
results shall be reported on at all levels of project management meetings/forums. Copies of 
the Client audit reports shall be kept in the primary Project Health & Safety File while the 
Principal Contractor audit reports shall be kept in their file, a copy being forwarded to the 
Client. Principal Contractors have to audit their sub-contractors and keep records of these 
audits in their health & safety files, available on request. 

 
 

2.14            Emergency Procedures 
 

The Principal Contractor shall submit a detailed Emergency Procedure for approval by the 
client prior to commencement on site. The procedure shall detail the response plan including 
the following key elements: 
 
1. List of key competent personnel. 
2. Details of emergency services. 
3. Actions or steps to be taken in the event of the specific types of  
 emergencies. 
4. Information on hazardous material/situations. 
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Emergency procedure(s) shall include but shall not be limited to fires, spills, accidents to 
employees, use of hazardous substances, bomb threats, major incidents/accidents, etc.  The 
Principal Contractor shall advise the Client in writing forthwith of any emergencies together 
with a record of action taken. A contact list of all service providers (Fire Department, 
Ambulance, Police, Medical and Hospital, etc.) must be maintained and available to site 
personnel. 

 
2.15           First Aid Boxes and First Aid Equipment 

 
The Principal Contractor and all Sub Contractors shall appoint in writing First Aider(s). The 
appointed First Aider(s) are to be sent for accredited first aid training. Valid certificates are to 
be kept on site. The Principal Contractor shall provide an on-site First Aid Station with first 
Aid facilities including first aid boxes adequately stocked at all times. All Sub-Contractors with 
more than 5 employees shall supply their own first aid box and Sub-Contractors with more 
than 10 employees shall have a trained, certificate first aider on site at all times.    

 
2.16            Accident/Incident Reporting and Investigation 

 
Injuries are to be categorised into first aid; medical; disabling; and fatal. The Principal 
Contractor must stipulate in its construction phase health & safety plans how it will handle 
each of these categories. When reporting injuries to the Client, these categories shall be 
used. The Principal Contractor shall investigate all injuries, with a report being forwarded to 
the Client forthwith. All Contractors have to report on the 4 categories of injuries to the 
Principal Contractor at least monthly. The Principal Contractor must report all injuries to the 
Client in the form of a detailed injury report at least monthly. 

 
2.17           Hazards and Potential Situations   

 
The Principal Contractor shall immediately notify other Sub Contractors as well as GIBB 
Consulting Engineers of any Hazardous or Potentially hazardous situations that may arise 
during performance of construction activities. 
 

2.18           Personal Protective Equipment (PPE) and Clothing  
 

The Principal Contractor shall ensure that all employees are issued and wear hard hats, safe 
footwear and overalls. The Principal Contractor shall clearly outline procedures to be taken 
when PPE or clothing is: 
 

  1. Lost or stolen; 
  2. Worn out or damaged 
 

The above procedure applies to Sub Contractors and their contractors as they are all 
employers in their own right. 
 

2.19            Occupational Health and Safety Signage 
 

The Principal Contractor shall provide adequate on-site OHS signage including but not limited 
to “no unauthorised entry, report to site office, site office, beware of overhead work, hard hat 
area”. Signage shall be posted up at all entrances to site as well as on site in strategic 
locations e.g. access routes, stairways, entrances to structures and buildings, scaffolding, 
and other potential risk areas/operations. 
 

2.20           Contractors and their Sub Contractors 
 

 The Principal Contractor shall ensure that all Sub Contractors under its control comply with 
this Specification, the OHS Act 85/1993, Construction Regulations (2014), and all other 
relevant legislation that may relate to the activities directly or indirectly. The Principal 
Contractor when appointing other Contractors as ‘Sub-contractors’, shall ensure compliance. 

 
2.21            Physical Requirements 

 
2.22             Excavations, Shoring, De watering or Drainage  
 

The Principal Contractor and any relevant Sub Contractors shall make provision in their 
tender for shoring, dewatering or drainage of any excavation as per this specification. 
 
The Contractor shall make sure that: 
 
a)     The excavations are inspected before every shift each occurrence of rain or change to   
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the excavation / shoring and a record is kept; 
b)   Any excavation shall be adequately shored if people are required to work in the   

excavations and the depth is more than 1.5 meters or where conditions render this 
necessary at lesser depths. Undercutting is not allowed. 

c)  Safe work procedures have been communicated to the  employees. 
d)     Excavated material shall be placed as far as possible from the trench as practically 

possible. A close watch shall be maintained at all times for signs of slipping, e.g. 
cracks developing at the edges of the excavation. 

 e)   The safe work procedures are enforced and maintained by the Contractor’s Responsible 
persons at all times. 

 f) The requirements as per section 11 of the Construction Regulations are adhered to. 
 g)       Due to the condition off the soil (water) extra precaution must be taken when shoring. 
  
2.23              Edge Protection and penetrations  

 
 The Principal Contractor must ensure that all exposed edges and openings are guarded and 

demarcated at all times until permanent protection has being erected. The Principal 
Contractor’s risk assessment must include these items. E.g. protection of decking edges, 
finished floor slab edges, stairways, floor penetrations, lift shafts, and all other openings and 
areas where a person may fall. 

 
2.24              Piling  

 
 The Principal Contractor shall ensure that piling is undertaken by a competent Contractor 

and a SWP shall be submitted to the Client for approval before commencement of this work. 
 

2.25             Stacking of Materials 
 

The Principal Contractor and other relevant Sub Contractors shall ensure that there is an 
appointed staking supervisor and all materials, formwork and all equipment is stacked and 
stored safely. 

 
2.26             Speed Restrictions and Protection 
 

The Principal Contractor shall ensure that all persons in its employ, all Sub Contractors, and 
all those that are visiting the site are aware and comply with the site speed restriction(s). 
Separate vehicle and pedestrian access routes shall be provided, maintained, controlled, 
and enforced. 

 
2.27               Hazardous Chemical Substances (HCS) 
 

The Principal Contractor and other relevant Sub Contractors shall provide the necessary 
training and information regarding the use, transport, and storage of HCS. The Principal 
Contractor shall ensure that the use, transport, and storage of HCS are carried out as 
prescribed by the HCS Regulations. The Contractor shall ensure that all hazardous 
chemicals on site have a Material Safety Data Sheet (MSDS) on site and the users are 
made aware of the hazards and precautions that need to be taken when using the 
chemicals. The First Aiders must be made aware of the MSDS and how to treat HCS 
incidents appropriately. 

 
 
2.27               Plant and Machinery 
 
2.28               Construction Plant 
 

“Construction Plant” includes all types of plant including but not limited to cranes, piling rigs, 
excavators, construction vehicles and all lifting equipment. 

 
The principal Contractor shall ensure that all such plant complies with the requirements of the 
OHS Act 85/1993 and Construction Regulations (2014). The Principal Contractor and all 
relevant Sub Contractors shall inspect and keep records of inspections of the construction 
plant used on site.  Only authorised/competent persons are to use machinery under proper 
supervision. Appropriate PPE and clothing must be provided and maintained in good 
condition at all times. Proofs of medical test as required by the Construction regulations are 
available for inspection by the Client. 

 
Vehicles shall not enter site with: 
 
* Defective exhaust systems 
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* Serious oil or fuel leaks 
* Unsafe bodywork or loads 
* Non-standard equipment fitted. 
* Improperly seated passengers  
* Any obvious mechanical defects. 

 
All earth moving equipment shall be operated in accordance with good safety practice so as 
to protect the safety of the operator and other workers or persons in the area. All earth 
moving equipment shall be equipped with a reverse siren 

 
2.29                Fire Extinguishers and Fire Fighting Equipment  
 

  The Principal Contractor and relevant Sub Contractors shall Provide adequate, regularly 
serviced fire fighting equipment located at strategic points on site, specific to the class of fire 
likely to occur. The appropriate notices and signs must be posted up as required. A Fire risk 
survey must be conducted by a competent person; proof of survey must be kept in the Site 
Safety File. 

 
2.30               Hired Plant and Machinery 
 

The Principal Contractor shall ensure that any hired plant and machinery used on site is 
safe for use. The necessary requirements as stipulated by the OHS Act 85/1993 and 
Construction Regulations (2014) shall apply. The Principal Contractor shall ensure that 
operators hired with machinery are competent and that certificates are kept on site in the 
health & safety file. All relevant Sub Contractors must ensure the same. 

 
2.31                Formwork and Support work for Structures 
 

The Principal Contractor shall ensure that the provisions of section 10 of the Construction 
Regulations (2014) are adhered to. These provisions must include but not be limited to 
ensuring that all equipment used is examined for suitability before use; that all formwork and 
support work is inspected by a competent person immediately before, during and after 
placement of concrete or any other imposed load and thereafter on a daily basis until the 
formwork and support work has being removed. Records of all inspections must be kept in a 
register on site. 

 
2.32                 Lifting Machines and Tackle 

 
The Principal Contractor and all Contractors shall ensure that lifting machinery and tackle is 
inspected before use and thereafter in accordance with the Driven Machinery Regulations 
and the Construction Regulations (section 20). There must be competent lifting machinery 
and tackle inspector who must inspect the equipment daily or before use, taking into 
account that: 
 
1. All lifting machinery and tackle has a safe working load clearly  indicated  
2. Regular inspection and servicing is carried out; 
3. Records are kept of inspections and of service certificates; 
4. There is proper supervision in terms of guiding the loads that  

includes a trained banks man to direct lifting operations and check lifting tackle; 
5. The tower crane bases have been approved by an engineer; 
6. The operators are competent as well as physically and psychologically fit to work 

and in possession of a medical certificate of fitness to be available on site. 
 
2.33                Ladders and Ladder Work 
 

The Principal Contractor shall ensure that all ladders are inspected monthly, are in good 
safe working order, are the correct height for the task, extend at least 1m above the landing, 
fastened and secured, and at a safe angle.  Records of inspections must be kept in a 
register on site. Sub-Contractors using their own ladders must ensure the same. Ladders 
shall not be used as horizontal walkways or as scaffolding. Tools or equipment must be 
carried in suitable slung containers or hoisted up to the working position. 

 
2.34                 General Machinery 
 

The Principal Contractor and relevant Sub Contractors shall ensure compliance with the 
driven Machinery Regulations, which include inspecting machinery regularly, appointing a 
competent person to inspect and ensure maintenance, issuing PPE or clothing, and training 
those who use machinery. 
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2.35                 Portable Electrical Tools and Explosives Powered Tools 
 

The Principal Contractor shall ensure that use and storage of all explosive powered tools 
and portable electrical tools are in compliance with relevant legislation. The Principal 
contractor shall ensure that all-electrical tools, electrical distribution boards, extension leads, 
and plugs are kept in safe working order. Regular inspections and toolbox talks must be 
conducted to make employees are aware of the dangers and control measures to be 
implemented e.g. personal protection equipment, guards, etc. 

 
                       The Principal contractor shall consider the following: 

 
1. A competent person undertakes routine inspections and records are kept 
2. Only authorised trained persons use the tools; 
3. The safe working procedures apply; 
4. Awareness training is carried out and compliance is enforced at all  
 times and  
5. PPE and clothing is provided and maintained. 
6. A register indicating the issue and return of all explosives round. 
7. Ensure that the cartridges and explosive tool is lock up separately 
8. Signs to be posted up in the areas where explosive powered tools are being used. 

(WARNING – EXPLOSIVE POWERED TOOL IN USE – KEEP CLEAR). 
 

2.36                 High Voltage Electrical Equipment  
 

No high voltage electrical equipment is present on under or above the construction area. 
 
2.37                 Public and Site Visitor Health & Safety 
 

The Principal Contractor shall ensure that every person working on or visiting the site, as 
well as the public in general, shall be made aware of the dangers likely to arise from site 
activities, including the precautions to be taken to avoid or minimise those dangers. 
Appropriate health and safety notices and signs shall be posted up and that shall not be in 
the only measure taken. 
 
Both the Client and the Principal Contractor have a duty in terms of the OHS Act 85/1993 to 
do all that is reasonably practicable to prevent members of the public and site visitors from 
being affected by the construction activities. 
 
Site visitors must be briefed on the hazards and risks they may be exposed to and what 
measures are in place or should be taken to control these hazards and risks.  A record of 
these ‘induction’ must be kept on site in accordance with the Construction Regulations. 

 
 
2.38               Night Work 

 
  The Principal Contractor and other Sub Contractors shall not: 
 

1. Transport persons together with goods or tools unless there is a 
appropriate area or section to store them; 

2. Transport persons in a non-enclosed vehicle, e.g. truck; there must be a proper 
canopy (properly covering the back and top) with suitable sitting area. 

3. Employees shall not be permitted to stand or sit at the edge of the transporting 

vehicle. 

2.39               Traffic Accommodation 
 

Construction traffic will obtain access to the site mainly from provincial roads. 
 All access points are to be provided with adequate temporary construction signage in 
accordance with the Road Traffic Signs to warn the travelling public regarding construction 
vehicles. 

 
Where, in the sole discretion of the engineer, sight distances are deemed inadequate to 
ensure safety, access points are to be controlled by suitably qualified and equipped labour 
during all construction hours. 
 
This may include Stop/Go facilities controlling the travelling public, as well as flagmen. The 
above provisions will apply equally to access from provincial roads to and from the 
designated borrow areas. 
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2.40          Occupational Health 
 

2.41           Occupational Hygiene 
 

Exposure of employees to occupational health hazards and risks is very common in any 
work environment, especially in construction. Occupational exposure is a major problem 
and all Principal Contractors must ensure that proper health and hygiene measures are put 
in place to prevent exposure to these hazards. Prevent inhalation, ingestion, and 
absorption of any hazardous substance and high noise level exposure. Site-specific health 
risks are tabled in Annexure C e.g. cement dust, wet cement, wood-dust, noise, etc. 

 
2.42            Welfare Facilities  

 
The principal Contractor must supply Sufficient toilets (1 toilet per 30 employees), showers 
(1 for every 15 employees), changing facilities, hand washing facilities, soap, toilet paper, 
and hand drying material must be provided. Waste bins must be strategically placed and 
emptied regularly. Safe, clean storage areas must be provided for employees to store 
personal belongings and personal protective equipment. Employees should not be 
exposed to hazardous materials/substances while eating and must be provided with 
sheltered eating areas. 

 
2.43            Alcohol and other Drugs 

 
No alcohol and other drugs will be allowed on site. No person may be under the influence 
of alcohol or any other drugs while on the construction site. Any person on prescription 
drugs must inform his/her superior, who shall in turn report this to the Principal Contractor 
forthwith. Any person suffering from any illness/condition that may have a negative effect 
on his/her safety performance must report this to his/her superior, who shall in turn report, 
this to the Principal Contractor forthwith. Any person suspected of being under the 
influence of alcohol or other drugs must be sent home immediately, to report back the next 
day for a preliminary inquiry. A full disciplinary procedure must be followed by the Principal 
Contractor or Sub Contractor concerned and a copy of the disciplinary action must be 
forwarded to the Principal Contractor for his records. 

 
 
 
 
 
                     
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

PRE-CONSTRUCTION HEALTH AND SAFETY SPECIFICATION (HSS) 
PROJECT : CONSTRUCTION OF MAGAWULA ACCESS ROAD 

 
 

The Principal Contractor and Sub Contractors must submit proof of compliance with Annexure 
A with the construction phase H&S plan where applicable. 
  

HSS 
Item No. 

Requirement OHSA Requirement Submission Date 

2.3.1 Notification of  Construction work 
Complete Schedule 1 
(Regulations 4 of the 
construction regulation ) 

Before 
commencement on 
site 

2.3.2 
Assignment of Responsible Person 
to Supervise Construction work 

All relevant appointments, as 
per OHS Act and 
Construction Regulations. 

Before 
commencement on 
site 



Contract C3.5 
Part C3: Scope Of Work Particular Specifications 
  

 

  Revision 0 

 
146 

2.3.3 
Competence of Responsible 
Persons  

Client Requirement & OHS 
Act 

Together with H&S 
plan 

2.3.4 
Compensation of Occupational 
Injuries and Diseases Act (COIDA) 
130 of 1993 

COIDA Requirement 
Together with H&S 
plan 

2.3.5 
Occupational Health and Safety 
Policy 

OHS Act 
Together with H&S 
plan 

2.3.6 Health and Safety Organogram Client Requirement 
Together with H&S 
plan 

2.3.7 
Initial Hazard Identification and 
Risk Assessment based on the 
Client’s assessment 

Client Requirement 
Together with H&S 
plan 

2.3.8 
Health and Safety Representative 
  

OHS Act 
Submit as soon as 
there are more than 
20 employees on site 

 Other   

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ASSIGNMENT OF PRINCIPAL CONTRACTOR’S RESPONSIBLE 
PERSONS 

PROJECT: CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 

 
 

                                                                               ANNEXURE B 
 

 
The Principal Contractor shall make the following appointments according to the initial risk 
assessment: (further appointments could become necessary as project progress) 
 

Appointment OHSA Requirement 
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Reference  

CEO Assignee Section 16(2) 
A competent person to assist with the on-site 
H&S overall responsibility – Contractor’s 
Responsible Person 

Construction Work  
Supervisor 

CR 6.1 

A competent person to supervise and be 
responsible of Health & Safety related issues 
on site. The person is appointed to assist the 
CEO with his/her overall duties. 

Subordinate Construction Work 
Supervisors 

CR 6.2 

A competent person to assist with daily 
supervision of construction / building work. The 
person assists the Construction Work 
Supervisor. 

Health & Safety 
Representative(s) 

Section 17 
A competent person(s) to inspect H&S in 
reference to plant, machinery and Health & 
Safety of Persons in the Workplace. 

Health & Safety Committee 
Member(s) 

Section 19 
A competent person(s) representing the 
employer to assist with the on-site Health & 
safety Matters. 

Incident Investigator GAR 9(2) 

A competent person to investigate incidents / 
accidents on site and could be: 

•  The employer 

•   H&S Representative 

•  Designated person 

•  Member of the H&S Committee 

Risk assessment co-ordinator CR 7 
A competent person to co-ordinate all risk 
assessments on behalf of the Principal 
Contractor. The same applies to Contractors. 

Fall protection plan co-ordinator  CR 8 
A competent person to prepare & amend the 
fall protection plan. 

First Aiders GSR 3 
A qualified person to address all on site first 
aid cases. 

Machinery Inspector  GSR 2.1 A competent person to supervise machinery. 

Lifting machine & equipment 
inspector 

DMR 18 
A competent person to inspect lifting machines 
equipment & tackle. 

 

Formwork & support work 
inspector 

CR 10 
A competent person to inspect formwork & 
support work. 

Excavation Inspector CR 11 
A competent person to inspect excavation 
work and ensure that approved safe working 
procedures are followed at all times.  

Ladder Inspection GSR 13A 
A competent person to inspect ladders daily 
and ensures they are safe for use, keeping 
monthly record. 

Stacking Supervisor CR 26 
A competent person to supervise all stacking 
and storage operations.   

Explosive powered tools 
inspector/supervisor 

CR 19 
A competent person to inspect & clean the tool 
daily and controlling all operations thereof. 

Temporary electrical installations 
supervisor 

CR 22 
A competent person to control all temporary 
electrical installations. 

Fire-fighting equipment inspector CR 27 
A competent person to inspect fire-fighting 
equipment. 

 
 

OTHER REQUIREMENTS 
 

PROJECT: CONSTRUCTION OF MAGAWULA ACCESS ROAD 
 

 
ANNEXURE C 

 

 
The Principal Contractor shall comply but not be limited to the following requirements: report on these to the 
Client at progress meetings or at least monthly whichever is sooner.  
 

What When Output Accepted by 
Client & date 
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Induction training 
Every employee before 
he/she starts work. 

Attendance registers  

Awareness 
Training(Tool Box 
Talks) 

At least weekly Attendance registers  

Health & Safety 
Reports 

Monthly 

Report covering: 

•  Incidents / accidents and 
investigations 

•  Non-conformances by 
employees & contractors 

•  Internal & External H&S audit 
reports 

 

Emergency 
procedures 

Ongoing evaluation of 
procedure 

Table procedure in writing as well 
as emergency telephone numbers 

 

Risk assessment 
Updated and signed off at 
least monthly 

Documented risk assessment  

Safe work 
procedures 

Drawn up before 
employees are exposed to 
new risks 

Documented set of safe work 
procedures (method statements) 
updated and signed off. 

 

General Inspections Weekly & daily 

Report OHS Act compliance: 

• Scaffolding 

• Excavations 

• Formwork & support work 

• Explosive tools 

 

General Inspections Monthly 

• Firefighting equipment 

• Portable electrical equipment 

• Ladders 

• Lifting equipment/slings 

 

List of Contractors List to be updated weekly 
Table list, number of workers and 
Company tel. numbers  

 

Workman’s 
Compensation  

Ongoing 
Table a list of Contractors’ 
workman’s compensation proof of 
good standing. 

 

Construction site 
rules & Section 37.2 
Mandatory 
Agreement 

Ongoing  
Table a report of all signed up 
Mandatories.  

 

 
 
 
 
 
 
 
 
 
 
 
UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  

 
C3.5.3 CONSTRUCTION ENVIRONMENTAL PLAN 
 

WORKS SPECIFICATIONS 

 

PART C:  Environmental Management Plan 

PES1 General 

 
The Contract shall be conducted in accordance with the principles of Integrated Environmental 
Management (IEM) "in an environmentally and socially responsible manner" (DEAT 1992). This 
section details the controls and procedures necessary to achieve this goal. 
 
The Contractor will be required to comply with the Project Environmental Specifications contained 
in this section. Should any conflict arise between the specifications contained in this section, and 
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any other specification, the Project Environmental Specifications shall prevail. 
 
The specifications detailed in this section relate to those construction activities which could have 
an adverse impact on the environment and which therefore require mitigation measures. 
 
Items have been included in the Preliminary and General section of the Bill of Quantities to reflect 
compliance with the Project Environmental Specifications. Where no item is provided in the Bill of 
Quantities, the Contractors rates will be deemed to be inclusive of any costs incurred for 
compliance with the Project Environmental Specification. 

 
 

PES2 Working Area 

 
An area of the site will be defined by the Employer’s Agent for use by the contractor. This area will 
include the designated areas listed below and the contractor will not be permitted access beyond 
this defined area, except for the security personnel will be required to patrol a wider area to 
prevent informal settlements. 
 
Within the defined working area mentioned above, certain areas will be specifically designated by 
the Employer’s Agent for the following activities: 
 

• site camp 

• stockpiling and storage of construction materials 
 
In order to minimise the potential for erosion, vehicle access between the above-mentioned areas 
will be restricted to corridors defined by the Employer’s Agent, and multiple access tracks across 
the veld will not be permitted. Should excessive vehicle tracks be made, the Contractor shall be 
required to rehabilitate the extra tracks at his own cost. Rehabilitation shall involve ripping of the 
compacted earth to a depth of 150mm to loosen the earth, and grass seeding according to 
specification. 
 

 

PES3 Site Camps 

 
Where site camps are to be established the topsoil is to be removed to the base of the     A-
horizon or to a depth of 150mm, whichever is the greater, and stockpiled according to the SANS 
specifications. 

The site shall be located more than 20m from watercourses. Runoff from the site must be 
prevented from entering the watercourse or wetland. 

Site camps and surrounds are to be maintained in a clean orderly and presentable condition at all 
times. 

Waste water from kitchen and ablution facilities shall be led to soak pits and shall not be 
discharged to rivers or streams. 

Tanks for fuels oils etc. shall be bunded with earth berms adequate to contain any possible spills.  

After completion of the Works the contractor shall restore the area used by him to its former 
condition, including removal of rubble and foundations, and to the satisfaction of the Employer’s 
Agent. 
 
 

PES4 Sanitation 

 
Adequate toilet facilities are to be provided within 200m of the Works. All toilets shall be 
maintained by the Contractor in a clean sanitary condition to the satisfaction of the Employer’s 
Agent. Toilets shall not be located on flood plains where the possibility of flooding exists. 

Contractors shall instruct their staff and sub-contractors that they must use the toilets provided and 
not the veld, bush or streams.  
 

PES5 Refuse 
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The site is to be kept clean, neat and tidy to the Employer’s Agent’s satisfaction. The Contractor 
shall provide bins at the Work sites and shall be responsible for disposal of refuse and waste 
generated by his staff on a daily basis. Domestic litter or construction waste may not be left lying 
about on site. 

Refuse and construction waste shall be disposed of at an approved dump site. 

No burning of refuse is permitted. 

 

PES6 Dust 

 
Dust is regarded as a nuisance when it reduces visibility, soils private property or is aesthetically 
displeasing. Dust also reduces the value of grazing grasses and retards plant growth. 

Dust generated by construction related activities must therefore be minimised. 

The Contractor shall control dust over the site of the Works, on access roads/tracks, on stockpiles 
and spoil sites or borrow pits. 

Control of dust shall involve spraying with water. The quantities of water used should not be large 
enough or applied with sufficient force to generate run off which could result in soil erosion. A 
water cart shall be provided by the Contractor to control dust levels.  
 

PES7 Noise 

 
Noise levels are to be kept within reasonable norms as determined by the Employer’s Agent, taking 
into account the context of the rural setting. 
 
Silencers shall be fitted to all machinery and vehicles shall be well maintained. 
 
The Contractor shall inform residents of any excessive noise that is anticipated due to construction 
activities, for example blasting for excavation. This notice shall be given at least 2 days before the 
event generating higher noise levels. 
 
Any complaints received by the Employer’s Agent regarding noise will be recorded and 
communicated to the Environmental Control Officer. 

 

PES8 Social Disruption 

 
The Contractor's staff shall in no way be a nuisance to residents in the vicinity of construction 
activities. Any complaints received by the Employer’s Agent will be addressed and the relevant 
persons will face suspension from the project. 
 
No access to private property will be allowed. 

PES9 Informal Settlements 

 
The Contractor shall require his security personnel to patrol the entire site (not just the site of current 
operations as defined in PES3), and report any sign of informal shack development within three 
hours of commencement of such activity. 
 

PES10 Traffic 

 
Traffic, especially heavy vehicle traffic, has the potential to draw complaints from other road users 
and neighbours. The Contractor will be expected to address any complaints received.  

 
The Contractor shall instruct his drivers, suppliers, plant operators and any other vehicle operators 
travelling to and from the site as a result of the construction contract, that vehicles will be expected to 
comply with all roads ordinances, particularly with regard to; 
 

• Speed limits 

• Preventing Overloading  

• Roadworthiness 

• Securing of loads 
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• Covering of any loads that could generate dust 

• Avoiding spillage of liquids, sand, soil or other material 
 

General consideration and courtesy to other road users will also be expected of drivers. 

 

PES11 Overhead Power Lines 

 
Where work is being carried out in the vicinity of overhead power lines, the Contractor is 
responsible for ensuring that all persons working in such areas are aware of the relatively large 
distance that high voltage electricity can 'short' to earth when large masses of steel such as steel 
pipes or machinery are close to power lines. The Contractor's attention is drawn to OHSA (1993) 
which gives safe clearances for various voltages. 

 

PES12 Removal Of Protected Plants From Site 

 
Certain species of indigenous plants that occur on the site are protected by law. A horticulturist 
has been designated the responsibility for relocating these plants from the “Working Area” prior to 
the Contractor moving on site.  

No removal of any plants from beyond the Working Area will be permitted. The Contractor shall be 
responsible to ensure that no unauthorized removal of plants is allowed. In the event of removal of 
legally protected species, the persons responsible shall be liable for prosecution under the 
relevant provincial ordinance. Security Staff will report any infringements related to this. 

The Contractor shall confirm with the ECO that the horticulturist has removed the said plants from 
the Working Area before the Contractor moves on site. 

 

PES13 Fire Prevention And Control 

 
The Contractor and his staff are expected to be very conscious of fire risks. The Contractor shall 
hold fire prevention talks with staff to create an awareness of the risks of fire. Regular reminders to 
staff on this issue are required. 

The Contractor shall at all times ensure that fires do not start or spread within the site or the 
environs thereof as a result of the Works or the actions of employees. In the event of such fire the 
Contractor shall immediately employ such plant and labour as is at his disposal and shall take all 
other necessary action to bring any such fire under control, all at his own cost. 

A fire extinguisher must be on hand whenever welding or any other spark generating activity is 
conducted. 

In addition, rubber beaters are to be on hand at all work stations at all times as these represent the 
quickest form of response to fire. 

No fires may be made other than for the purpose of cooking. Cooking fires must be contained in a 
fire drum and be in a designated area approved by the Employer’s Agent. All fires are to be 
extinguished with water once they have served their purpose. 

No fire is to be left unattended at any time. 

No burning of grassland to clear is permitted. 

No cutting of timber for firewood will be allowed. 

No fires are to be allowed when the Fire Danger Index is high (46 and above) ie. fire alert stage 
yellow. 

The Contractor shall be liable for all costs and damages resulting from fire and fire fighting. 

PES14 Environmental Training 

 
The Contractor shall be responsible for conducting Environmental Training amongst his employees 
to ensure that they have the necessary knowledge to comply with the Environmental 
Specifications. Employees should be made aware of the Environmental Specifications and the 
reasons for them.  
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PES15 Work Stoppage 

 
The Employer’s Agent shall have the right to order work to be stopped in the event of significant 
infringements of the Environmental Specifications until the situation is rectified in compliance 
with the specifications. In this event the Contractor shall not be entitled to claim for delays. 
 
This clause shall apply in the case of infringements of a nature whereby full remediation of 
circumstances arising from the infringement will not be possible at a later date. For example 
mixing topsoil with subsoil; activities that are polluting or may cause pollution of water. 
 

PES16 Environmental Monitoring 

 
The Employer’s Agent will monitor the Contractor's performance in relation to the Environmental 
Specifications on a daily basis. He will be assisted in this regard by the Environmental Control 
Officer. 
 
The ECO shall inspect the site on a regular basis. After each ECO site visit a report will be 
submitted to the Employer’s Agent and UBUHLEBEZWE Municipality. The content of these reports 
will be made known to the Contractor by the Employer’s Agent. Any infringement of the 
Environmental Specification will be indicated in the report. These reports will also aim to anticipate 
problems which may arise so that the Contractor can be alerted to potential environmental risks 
and take appropriate action. 

 
PES17 Measurement And Payment 

 

The Tendered rates shall be deemed to cover all costs associated with the compliance with  
the Environmental Specification. 
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d 
 

C3.5.4 DRAWINGS LIST 
 
1. Bound into this Document 
 

Drawing Number Description 
 

BII228/09/01 Road Design Layout and long section 0-1400.32 

SD0211 Typical Cross Sections, Type 7A Local Gravel Road 

SD 0401/B Concrete Pipe Culvert Bedding 

SD 0406 Pipe Culvert Headwall (Masonry) 
SD 0501/A Subsurface Drainage, Road Edge Subsoil Drains 

  
  
  
  
  
  
  
  
  
  

 
 

  
  
  
  

 
 
 
 
 
 
 
 
 
NOTE: 
 

Originals of reduced drawings are available for inspection at the offices of the Employer’s Agent, 
or copies may be purchased by arrangement with the Employer’s Agent.  No claims for 
misunderstanding reduced drawings will be considered. 
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C4.1. Geotechnical Investigation 
 
 
The geotechnical investigation has been undertaken and the geotechnical report is available. Bidders who require a copy 
of the report are required to liaise with the Engineer for access to the geotechnical report. 
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C4.2. Locality Plan 
 

 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Contract C4.3 
Part C4:  Site Information Drawings 
  

 

  Revision 0 

 
157 

 
UBUHLEBEZWE MUNICIPALITY 
BID NO: UBU-B-06/05/19 
CONSTRUCTION OF MAGAWULA ACCESS ROAD  
 
 

C4.3. Tender Drawings 
 

 
The full set of tender drawings, A3 size is attached hereto. 
 
 
 
 

BII228/09/01 Road Design Layout and long section 0-1400.32 

SD0211 Typical Cross Sections, Type 7A Local Gravel Road 

SD 0401/B Concrete Pipe Culvert Bedding 

SD 0406 Pipe Culvert Headwall (Masonry) 

SD 0501/A Subsurface Drainage, Road Edge Subsoil Drains 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



 

   

 


